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THE STANDARD SPECIFICATIONS, SERIES 2015, ARE AMENDED BY THE FOLLOWING 
MODIFICATIONS AND ADDITIONS.  THESE ARE SPECIAL PROVISIONS AND THEY SHALL PREVAIL 
OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS. 
 
 
150802.01 DESCRIPTION. 
Design, furnish, instal, inspect, maintain, and remove a two lane bi-directional temporary detour bridge 
carrying US 34 Detour over Wolf Hollow.  Traffic on US 34 over Wolf Hollow shall be maintained at all 
times during construction of the permanent bridge. 
 
150802.02 DESIGN AND MATERIALS. 
 

A. Design. 
 
1. General. 

a. The temporary detour bridge is to be designed in accordance with the AASHTO LRFD 
Bridge Design Specification, 8th Edition, Series of 2017, by a Professional Engineer 
licensed in the State of Iowa.  Fatigue does not need to be considered.  The design 
vehicular live load shall be HL-93 and the bridge shall only be used for legal loads. 

b. Refer to the bridge plans and notes for the detour bridge layout requirements. 
 
2. Superstructure. 

a. The superstructure shall be of the Contractor’s choosing and design. 
b. The work for the superstructure includes rent, delivery and return, assembly, erection, 

disassembly and furnishing of any associated hardware. 
c. The superstructure shall be a prefabricated modular bridging system manufactured by 

one of the companies listed in Article SP-150802.02, B, 2, b. 
d. The bridge barrier rail shall meet MASH TL-4 safety performance criteria. 
e. Provide vehicle protection for the bridge barrier rail ends. The protection system shall 

meet MASH TL-3 safety performance criteria.  
f. A minimum 2 feet of Class E revetment underlain with engineering fabric is required. 

Place the revetment on the berms, bank and channel and wrap around the abutment to 
protect the upstream and downstream transition edges to elevation 875.00.  Embed 
channel and bank revetment. 

g. The lowest elevation of superstructure shall be at or above elevation 876.62. Adjustments 
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to the detour profile and embankment quantities necessary to meet this elevation 
requirement will be incidental to the lump sum price for Temporary Detour Bridge 
Superstructure. Changes to the embankment shall remain within the temporary 
easement. 

h. The flow area through the bridge, below elevation 872.6, shall be no less than 248 
square feet.  This minimum flow area is based on an estimated 40 foot clear span with 
1:1 slope and spill through abutments.  The adequacy of the provided flow area shall be 
verified by field measurement and approved by the Engineer before the bridge is open to 
traffic. 

i. Vertical abutments may provide an increase in flow area versus spill through abutments.  
Revetment quantities may be less for vertical abutments, but must provide adequate toe 
protection. 

j. Submit the revetment design to the Engineer for review in advance of installation. 
 

3. Substructure. 
a. The substructure shall be of the Contractor’s choosing and design. 
b. Design the substructure to accommodate the selected bridge manufacturer’s bridging 

system and include any necessary earth retention systems required at the bridge 
corners. 

c. Design the substructure to accommodate the bridge approach pavement as detailed in 
the plans.  

d. The work shall include design, furnishing, installing and removing of abutment and pier 
foundations as required to sufficiently support the superstructure and retain the 
approaches as required. 

e. The Contractor shall retain a Professional Engineer licensed in the State of Iowa to 
determine the bearing capacity. Pile bent abutments are allowed. Shallow foundations, 
such as spread footings, are not allowed. 

f. Six subsurface soil borings (borings B-1 through B-6) are included in the bridge plans. 
This boring data can be used to design the foundation system. Rock core information and 
rock core compressive strength testing reports are available for borings B-4 and B-6.  
Laboratory data for Shelby tube samples taken from Borings B-1, B-4, B-5, and B-6 is 
available. This information is accessible electronically for aid in designing the 
substructure.   

g. Downdrag forces due to the settlement of compressible soils below fill shall be 
considered in the pile design. 

 
4. Submittals. 

a. The submittals requiring written approval from the Engineer are as follows: 
1) Temporary detour bridge plans containing the following: 

a) General notes sheet including all materials and design criteria. 
b) Site-specific proposed bridge elevations and a cross section depicting the 

proposed lowest elevation of superstructure in relation to the creek design-stage 
elevation. 

c) Bridge width.  A minimum of 28 feet is required from curb to curb. 
d) Plan sheets showing span lengths, stationing, alignment and grades. 
e) Foundation layout sheet including abutment stationing and pile spacing. 
f) Pile data table showing pile type, size, capacity and estimated lengths. 
g) Substructure details including all reinforcing and elevations of the abutment and 

pier footings and caps. 
h) Substructure details for the bridge approach slab support. 
i) Bearing details as necessary. 
j) Bridge barrier rail end protection details. 
k) A parts list as required. 

2) Complete assembly and erection plans including installation procedures. This shall 
include procedures and methods to be used including crane capacity and location, 
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equipment, tools, devices, etc.  Steel erection shall be in accordance with the 
Standard Specifications. 

3) Complete set of design calculations for the superstructure and substructure. 
b. Submittals shall be made electronically in accordance with Article 1105.03 of the 

Standard Specifications.  The Engineer shall have 30 calendar days to review the 
submittal. 

 
B. Materials. 

 
1. General. 

The temporary detour bridge may use timber, steel, concrete or any other material or 
combination of materials that are in sound condition, capable of safely carrying the specified 
loads, and meet the approval of the Engineer.  All materials not specifically listed shall be in 
accordance with the requirements of the Standard Specifications. 
 

2. Prefabricated Modular Bridging System. 
a. The bridging system shall meet the design loads and size criteria previously stated here 

and in the plans. 
b. The bridging system shall consist of one of the following: 

1) Acrow 700XS Panel Bridge System 
Acrow Corporation of America 
181 New Road 
Parsippany, NJ 07054-5645 
973-244-0080 

2) The Bailey Bridge System  
Bailey Bridges, Inc. 
201 63rd Street NE 
Fort Payne, AL 35967 
256-845-7575 

3) Algonquin Bridge 
Algonquin Bridge 
121 Gerald Parkway 
Thorndale, Ontario 
844-274-3535 

 
150802.03 CONSTRUCTION. 
 

A. General. 
 
1. Do not commence construction until the submittals as previously described are approved by 

the Engineer. 
 
2. Ensure the stability of the temporary detour bridge during erection, removal and at all times 

the bridge is in service. 
 
3. Place an on-site mark or indicator at the critical water surface elevation.  This mark will assist 

in determining when the bridge shall be inspected for integrity. 
 

B. Inspection and Maintenance. 
 
1. Inspect, repair and maintain the temporary detour bridge and barriers. 
 
2. Prior to placing the temporary detour bridge into service, inspect the bridge with a 

representative from the selected bridge manufacturer to ensure correct assembly and 
erection.  While the temporary detour bridge is in service, perform regular inspections as 
required to ensure the bridge and components are in safe operating condition. 
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3. Repair, replace or otherwise maintain all components of the temporary detour bridge as 
required to keep the bridge in safe operating condition. 

 
4. Tighten or replace all loose and missing fasteners as required. 

 
5. The Contractor shall always be on call while the temporary detour bridge is in service to 

make emergency repairs that may be required as a result of accidents or storms. 
 
6. Repairs shall be made within 24 hours of a discovery of a defect. 
 
7. Notify the Engineer 1 week prior to inspection to enable the Engineer to accompany the 

Contractor during the inspection. 
 
8. Prepare reports of inspection, maintenance and repair activities and submit them to the 

Engineer.  The reports shall itemize the following: 
a. The date and time of the inspection. 
b. General condition of the trusses, deck, floor beam system, connections, etc. 
c. Repair and maintenance work performed. 
d. Materials used. 

 
9. Any damage caused by the Contractor shall be repaired at no additional cost to the State.  

Other damages caused by traffic or conditions beyond the Contractor’s control shall be 
repaired, as directed by the Engineer, and will be paid for according to Article 1109.03, B of 
the Standard Specifications. 

 
C. Bridge Removal. 

Remove the temporary detour bridge in accordance with Section 2401 of the Standard 
Specifications when the detour is no longer required for traffic.  Re-grade and restore the site to 
its original condition as directed by the Engineer.  Return the temporary detour bridge to the 
supplier. 

 
150802.04 METHOD OF MEASUREMENT. 
Temporary Detour Bridge Superstructure measurement is Lump Sum.  Temporary Detour Bridge 
Substructure measurement is Lump Sum. 
 
150802.05 BASIS OF PAYMENT. 
 

A. Payment for Temporary Detour Bridge Superstructure will be the Lump Sum contract price.  
Payment will be full compensation for designing and providing necessary documentation, rent, 
delivery, assembling, erecting, disassembling, inspecting, maintaining and returning the 
temporary detour bridge superstructure.  All costs for equipment, labor and materials needed to 
complete, make use of, and remove the temporary detour bridge superstructure shall be included 
in the contract price.  This price includes the cost of barrier to protect bridge ends. 

 
B. Payment for Temporary Detour Bridge Substructure will be the Lump Sum contract price.  

Payment will be full compensation for designing and providing necessary documentation, 
furnishing, installing, inspecting, maintaining, and removing the temporary detour bridge 
substructure and revetment.  All the cost for equipment, labor and materials needed to complete, 
make use of, and remove the temporary detour bridge substructure shall be included in the 
contract price, including additional borings/soil testing and any excavation necessary. 

 
C. For estimating partial payments, the Contractor will be paid 50% of the lump sum price for 

Temporary Detour Bridge Superstructure and Temporary Detour Bridge Substructure when the 
temporary detour bridge is installed and open to traffic.  The remaining 50% of the lump sum 
price for these items will be considered for payment upon the restoration of the site as described 
above. 
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