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THE STANDARD SPECIFICATIONS, SERIES 2015, ARE AMENDED BY THE FOLLOWING 
MODIFICATIONS AND ADDITIONS. THESE ARE SPECIAL PROVISIONS AND THEY SHALL 
PREVAIL OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS. 
 

152065.01 DESCRIPTION.  
  

A.  This specification identifies the Contractor’s responsibilities for protecting the properties near the 
bridge. The Contractor shall develop a work plan which minimizes the potential for possible  
vibration damage due to construction and demolition activities near vulnerable structures. The 
Contractor will also be asked to monitor vibrations and crack behavior at the vulnerable 
structure(s) in order to protect them from any vibration induced damage.  
  

B. The following properties are adjacent to the bridge and have the potential to be affected during  
construction:  

  
1.  732 Main Street 
    Janesville, IA 50647 

                 Owner: D&L Rentals of Cedar Falls, L.L.C. 
  

2. 804 Main Street 
    Janesville, IA 50647 

                 Owner: Thomas Shirk 
  

3. 318 West 7th Street 
    Janesville, IA 50647 

                 Owner: CV Land Company 
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152065.02  PRECONSTRUCTION SURVEY.  
  

A. No information is available concerning the condition of any of the adjacent properties.  
  

B. The Contractor shall perform a pre-construction condition survey on the adjacent properties   
and provide a copy of survey report(s) to the Engineer no later than 30 calendar days prior to  

     starting work.  The Contractor shall have a Professional Engineer licensed in the State of Iowa 
and experienced in evaluating structural vulnerabilities and vibration monitoring perform the 
survey.  

 
C. At a minimum the survey shall document all aspects of the structural condition through 

observations, actual measurements, plan sketches, photographs, and any other data the  
 preparer may deem appropriate. The survey report shall be submitted to the Engineer 

electronically.  
  

D. The Contractor shall perform a pre-construction condition survey that includes photos and plan 
sketches indicating existing vulnerabilities, an evaluation of the risk from construction vibration, 
and recommendation of maximum safe peak particle velocity (PPV) threshold. The Contractor 
shall determine the construction methods required to protect the adjacent properties based on 
the pre-construction survey and the safe vibration threshold.  
  

E. The Contractor is responsible for determining which properties are vulnerable and arranging  
with the property owner the rights-of-entry to their property in order to engage in condition 
surveys, vibration monitoring, and crack monitoring.  
 

152065.03  MONITORING PLAN.  
  

A. The Contractor shall provide to the Engineer a monitoring plan no later than 30 calendar days 
prior to commencing work. The plan will be reviewed by the Engineer and any comments will be 
returned to the Contractor within 20 calendar days. The Contractor will then have 10  
calendar days to revise the work plan and resubmit a final plan to the Engineer prior to 
commencing work.  
 

B. The plan shall describe the following:  
  

1. Construction methods and equipment that the Contractor chooses to use to achieve  
 low project vibration levels.  

  
2. Alternative construction methods and equipment that will be used if the PPV threshold  

    is reached or exceeded.  
  

3. Detailed description of the vibration and structural integrity monitoring systems and if  
necessary catalog cuts of monitoring equipment that will be used; how the equipment will  
be calibrated and re-calibrated if necessary during the life of the project; description and 
schematics if necessary of how the independent components will function as a system.  

  
4. Identification of the individual, and their contact information, designated to oversee the vibration 

and crack monitoring system(s); and daily recording activities required in this specification. A 
brief description of qualifications or resume of the individual is also required.  
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5. How site monitoring equipment will be deployed to continuously record vibration events,  

 including crack monitoring during construction activity. Depending on the equipment   
deployed and method chosen for networking, it is possible there will need to be both   electrical 
and telecommunications connections available at multiple remote locations. The monitoring 
plan will address how the Contractor will provide utility service to the equipment, protect the 
equipment from potential vandalism and the elements, and monitor the overall system’s day- 
to-day operation. The plan shall describe in reasonable detail the method and means the 
Contractor will use to identify and monitor existing cracks and document new cracks. For 
significant cracks or cracks that appear to have a high potential to migrate, it is recommended 
that the Contractor employ crack monitoring gauges.  
 

6. Details for establishing and deploying an alarm system to announce immediate shut down  
 of all site activities if a vibration event occurs which exceeds the PPV threshold 
established for the properties listed above. The alarm system shall include a phone 
modem which will dial cell phones of the Engineer and Contractor site personnel in the 
event of an exceedance.  
  

7. Establish a protocol for the identification of the activity or equipment that caused the PPV  
 threshold to be exceeded.  

  
8. Description of the process which will be used to verify that the equipment will function as  

planned before starting work and the process which will be used to verify (daily) that the     
equipment remains in calibrated working order.  

  
9. Detail a protocol including responsible parties to be notified if an exceedance occurs. This  

 includes, but is not limited to the Engineer and the Engineer’s lead inspector.  
  

10. Daily activity log of vibration activity and crack monitors to ensure the identification of the 
cause of any vibration event. Depending on equipment deployed, crack monitors could be  
monitored remotely or by visual inspection.  In either case, a daily inspection log shall 
be maintained either in written or electronic form.  
  

11. Daily testing and logging of entire geophone/seismograph/communications network (start 
of day test).  If the equipment fails the daily test, the Contractor shall correct the deficiency 
before proceeding with planned activities for that day or temporarily suspend work until 
the equipment is repaired or replaced. All daily logs will be available to the Engineer for 
review and a summary of daily logging will be provided in the post-condition survey.  
 

152065.04  PRE-CONSTRUCTION SITE PREPARATION.  
  

A. Crack Monitoring.  
  In accordance with the Monitoring Plan, the Contractor shall mark existing cracks in such a  
  way that future observations would clearly indicate whether cracks remained unchanged, 
opened, closed, or propagated. The Contractor shall monitor and log all cracks and crack 
monitoring devices daily and immediately notify the Engineer of any observed change. It is 
recommended, but not required, to have and record metrological data for the close proximity to 
the project.  Cracks that can be documented during the project to respond to changes in 
meteorological conditions will not require additional explanation in the final report.  
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The following is a list of companies that supply crack monitoring equipment; however, other  
 equipment of equal reliability and quality will be acceptable and shall be submitted to the Engineer 
for review.  

• Tell-Tale Crack Monitors, RST Instruments Ltd.; 800.665.5599; www.rstinstruments.com  
• Crack Monitoring Equipment, Geotest Instrument Corp.; 866.430.7645; 

www.crackguage.com  
• Avonguard Crack Monitor, Avonguard Products USA; 800.244.7241;  

www.avonguard.com  
  

B. Vibration Monitoring.  
In accordance with the Monitoring Plan, all monitoring equipment shall be initially installed and 
maintained during the project in accordance with manufacturer’s recommendations, calibration 
standards, and specifications. No site work can begin until all monitoring equipment is  
deployed and verified to be operating in accordance with factory recommendations and 
specifications.  

  
C. Proof of Installation.  

The Contractor shall demonstrate that the installed equipment will continuously and accurately  
measure vibrations, electronically log the vibration history (date/time stamp), and provide a 
communication notice system that notifies site personnel should the PPV threshold be exceeded. 
The monitoring equipment shall remain in-place and in operation throughout the project.  

  
152065.05 VIBRATION LIMITS.  
After a thorough conditions evaluation, the Contractor shall propose in the pre-construction survey a PPV 
level for the monitored structure. The PPV level proposed by the Contractor shall be determined by a 
qualified expert in the field of vibration monitoring. If the Engineer agrees that the level proposed by the 
Contractor will reasonably protect the structure, that PPV level will be added to the contract documents by 
mutual benefit for the specific property. In no case shall the PPV level exceed 0.2 inches per second as 
measured at or in very close proximity to the monitored structure. To ensure the PPV level is not 
exceeded, an alarmed monitoring system shall be implemented to signal any vibration event that equals  
or exceeds a threshold of 80% of the PPV level.  
  
152065.06 DEMOLITION/CONSTRUCTION.  
The Contractor shall periodically check to ensure that the monitoring system(s) are continuously  
operating within manufacturer’s specifications during the project.  

  
The Contractor shall immediately cease work if the alarm at the structure indicates the PPV threshold is 
reached or exceeded causing a vibration event. In the event of an exceedance the Engineer shall be 
notified immediately. The shut down shall remain in effect until the Contractor has, to the Engineer’s 
satisfaction, identified the cause of the exceedance; addressed the potential for another exceedance by 
replacing faulty monitoring equipment; modified the work process; or provided a recommended change 
to the equipment being used. Work shall not resume until approved by the Engineer.  
  
152065.07  POST-CONSTRUCTION SURVEY.  
The Contractor shall perform a post-construction survey and analysis at the designated adjacent structure 
to determine if any structural changes are the result of the construction activity. The Contractor shall 
provide the Engineer with a copy of all post construction survey reports, daily log summaries for vibration 
and crack monitors, and analysis documents comparing pre and post structural condition prior to contract 
acceptance  
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152065.08 METHOD OF MEASUREMENT.  
Vibration Monitoring will be measured as a lump sum unit of work.  
  
152065.09 BASIS OF PAYMENT.  
Vibration Monitoring will be paid for at the contract lump sum. This price shall be full payment for pre-
construction surveys; furnishing, installing, monitoring, and removing crack monitoring gauges;  
preparing and providing a report documenting crack monitoring during this project; furnishing, installing, 
monitoring, and removing vibration monitoring equipment; preparing and providing a report  
documenting vibration data collected during this project; notification of vibration events; post-construction 
surveys; reports; and all labor, equipment, and materials necessary to complete the work as described. 
There will be no compensation for delays as the result of exceeding the PPV threshold or delays from 
faulty or damaged monitoring equipment. There will be no compensation for adjustment of construction 
activities or equipment to reduce the vibration levels to less than the maximum PPV, should an 
exceedance occur. 
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