
SP-152070 
(New)     

 
 

 
 
 

SPECIAL PROVISIONS 
FOR 

WORK ON RAILROAD RIGHT-OF-WAY (UP RAILROAD) 
 

 
Wright County 

BRS-8550(601)--60-99 
 

Effective Date 
September 19, 2023 

  
 

THE STANDARD SPECIFICATIONS, SERIES 2015, ARE AMENDED BY THE FOLLOWING 
MODIFICATIONS AND ADDITIONS. THESE ARE SPECIAL PROVISIONS AND THEY SHALL PREVAIL 
OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS. 
 
 
1.01 General 
 

1.01.01 Before the contract is awarded, Contractor shall submit to the Department a certificate of 
insurance evidencing the coverage. The certificate shall identify the insurance company firm name 
and address, Contractor firm name, policy period, type of policy, limits of coverage, and scope of 
work covered (including project number). Policies shall provide no less than 30 calendar days prior 
written notice to Contracting Authority and Railroad of cancellation or material change in policies. 
Following award of the Contract, the Contractor shall submit a certificate of insurance evidencing the 
foregoing coverage to the Railroad and Contracting Authority (if other than the Department), and a 
certified, true, and complete copy of policy or policies to the Contracting Authority and Railroad. Upon 
request from either the Contracting Authority or Railroad, a certified duplicate original of any required 
certificate or policy shall be furnished at no cost to the Contracting Authority or Railroad. The 
Contractor shall not begin work upon or over Railroad’s ROW until the Railroad has notified the 
Engineer that such insurance provisions are in accordance with the contract documents. The 
insurance shall be kept in full force and effect during the performance of work and thereafter until the 
Contractor removes all tools, equipment, and material from Railroad’s property and cleans the 
premises in a manner reasonably satisfactory to Railroad. 
 
1.01.02 The Contractor shall be responsible for all flagging costs, administrative fees, or other special 
protective or safety measure fees and shall be invoiced directly by the UPRR and/or contractor-in-
charge of flagging.  The estimated cost Monday through Friday for 1 flagger is $950-1200 for an 8 
hour basic day.  Monday through Friday overtime rates for over 8 hours are $125-140 per hour.  
Additional fees apply on weekends and holidays.  Flaggers require additional time prior to start of 
construction for the day and at completion of the day.  The flagging rate in effect at the time of 
performance by the Contractor hereunder will be used to calculate the actual costs of flagging.  
Flagging costs for subcontracted work shall be the responsibility of the Contractor.  Reimbursement 
from subcontractors to the Contractor shall be the sole responsibility of the Contractor.  Final payment 
to the Contractor will not be made by the Engineer until all flagging or other protective services and/or 
temporary grade crossing expenses have been billed and paid to the Railroad. Contractor shall 



provide to the Engineer monthly copies of invoices and evidence of payment to the Railroad. 
 

1.01.03 Railroad will notify the Engineer and Contractor when non-compliance is reported by Railroad 
train crews or other Railroad employees. Contractor work performed without proper flagging services, 
when such flagging is required, will be subject to a $5,000.00 per day price adjustment to Contractor, 
and may result in the removal of Contractor by Railroad or Engineer from the project. 
 
1.01.04 Contractor shall use the website listed below to acquire Railroad train movement information 
for the purpose of obtaining Railroad Protective Liability Insurance: 
http://safetydata.fra.dot.gov/OfficeofSafety/PublicSite/Crossing/Crossing.aspx  
The US DOT Crossing Inventory Number will be located in the project plans. Zero trains per day will 
be displayed on the crossing inventory report for locations with grade separated crossings or at-grade 
crossings when there is less than one train per day.  In these situations generating a map to find 
alternative crossing locations may be used to provide the number of trains per day and speed nearest 
the project location. 
 
1.01.05 See attached “Contractor’s Right of Entry Agreement”, Exhibit B and Exhibit C for additional 
information. Contractor is responsible to complete, execute and submit the Contractor’s 
Right of Entry Agreement. The contractor shall obtain a fully executed Contractor’s Right of Entry 
Agreement from the railroad prior to the start of construction. Signed Contractor’s Right of Entry, 
Exhibit B and Exhibit C shall be emailed to KHeider@benesch.com. Administrative fee shall be 
sent by one of the following methods: 
 

1. ACH Payment 
Bank of America, Dallas TX 
Account: 3750920631 
Routing: 1110-0001-2 
Reference: UP File Folder No. 0755171 
 
2. Wire Transfer 
Bank of America, Dallas TX 
Account: 3750920631 
Routing: 0260-0959-3 
Reference: UP File Folder No. 0755171 

 
3. Check – Mail To: 
Union Pacific Railroad Company 
12567 Collection Center Drive 
Chicago, IL 60693 
Reference: UP File Folder No. 0755171 

 
All insurance correspondence, binders, policies, certificates and/or endorsements shall be sent to 
Union Pacific Railroad Company at address listed in the Contractor’s Right of Entry Agreement. 
 

1.02 Method of Measurement and Basis of Payment 
 
Railroad Protective Liability Insurance for Union Pacific Railroad Co. will be paid for as a 
Lump Sum bid item. The Contractor will be paid the Lump Sum bid item price within 30 
calendar days after receipt of a signed contract, provided that all necessary certificates of 
insurance have been submitted to the Department per Article SP-152070 (1.01.01). 
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