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FOR

VIBRATION MONITORING TO PROTECT HISTORIC STRUCTURES
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February 15, 2022

THE STANDARD SPECIFICATIONS, SERIES 2021, ARE AMENDED BY THE FOLLOWING
MODIFICATIONS AND ADDITIONS. THESE ARE SPECIAL PROVISIONS AND THEY SHALL PREVAIL

OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS.

153019.01 DESCRIPTION.

A. This specification identifies the Contractor’s responsibilities for protecting the properties listed
below. The Contractor shall develop a work plan which minimizes the potential for possible
vibration damage due to construction and demolition activities near the identified structures. The
Contractor will also be asked to monitor vibrations and crack behavior at the identified structures
in order to protect them from any vibration induced damage.

B. The following properties shall be protected per the requirements in this special provision.

Address

Property Owner
(Subject to Change)

National Register
Status (SHPO #)

521 Central Ave SW

Thomas J. & Twylla G. Miller

Listed (75-00462)

611 Central Ave SW

Chad Bunch

Listed (75-00464)

729 Central Ave SW

Donald G. Jr. & Kami M. Ream

Listed (75-00469)

820 Central Ave SE

Timothy J. & Robbin Ruhland

901 Central Ave SW

Jerry A. lll & Shelby J. Holbrook

Listed (75-00509)

926 Central Ave SE

David A. DeRocher

(
(
Listed (75-00475)
(
(

Listed (75-00515)

153019.02 PRECONSTRUCTION SURVEY.

A. No information is available conceming the condition of these properties.

B. The Contractor shall perform a pre-construction condition survey at the above listed addresses
(see table), and provide a copy of survey report(s) to the Engineer no later than 30 calendar days
prior to starting work. The Contractor shall have a Professional Engineer licensed in the State of
lowa and experienced in evaluating structural vulnerabilities and vibration monitoring perform the

survey.
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The firms listed below have completed this type of vibration monitoring previously:

e Exponent, Inc., 185 Hansen Ct., Suite 100, Wood Dale, IL 60191

Klienfelder East, Inc. 3730 South 149t Street, Suite 107, Omaha, NE 68144
Wiss, Janney, Elstner Associates, Inc., 330 Pfingsten Road, Northbrook, IL 60062
Terracon Consultants, Inc., 600 SW 7t Street, Suite M, Des Moines, IA 50309
Braun Intertec Corp., 5915 4" Street SW, Suite 100, Cedar Rapids, IA 52404

At a minimum the survey shall document all aspects of the structural condition through
observations, actual measurements, plan sketches, photographs, and any other data the preparer
may deem appropriate. The survey report shall be submitted to the Engineer electronically.

The Contractor shall perform a pre-construction condition survey that includes photos and plan
sketches indicating existing vulnerabilities, an evaluation of the risk from construction vibration,
and recommendation of maximum safe peak particle velocity (PPV) threshold. The Contractor
shall determine the construction methods required to protect the properties listed above based on
the pre-construction survey and the safe vibration threshold.

The Contractor is responsible for arranging with the property owner the rights-of-entry to their
property in order to engage in condition surveys, vibration monitoring, and crack monitoring.

153019.03 MONITORING PLAN.

A.

The Contractor shall provide to the Engineer a monitoring plan no later than 30 calendar days
prior to commencing work. The plan will be reviewed by the Engineer and any comments will be
returned to the Contractor within 20 calendar days. The Contractor will then have 10 calendar
days to revise the work plan and resubmit a final plan to the Engineer prior to commencing work.

The plan shall describe the following:

e Construction methods and equipment that the Contractor chooses to use to achieve low
project vibration levels.

e Alternative construction methods and equipment that will be used if the PPV threshold is
reached or exceeded.

o Detailed description of the vibration and structural integrity monitoring systems and if
necessary catalog cuts of monitoring equipment that will be used; how the monitoring
equipment will be calibrated and re-calibrated if necessary during the life of the project;
description and schematics if necessary of how the independent components will function as
a system.

¢ |dentification of the individual, and their contact information, designated to oversee the
vibration and crack monitoring system(s); and daily recording activities required in this
specification. A brief description of qualifications or resume of the individual is also required.

¢ How monitoring equipment will be deployed to continuously record vibration events, including
crack monitoring during construction activity. Depending on the monitoring equipment
deployed and method chosen for networking, it is possible there will need to be both electrical
and telecommunications connections available at multiple remote locations. The monitoring
plan will address how the Contractor will provide utility service to the monitoring equipment,
protect the monitoring equipment from potential vandalism and the elements, and monitor the
overall system’s day-to-day operation. The plan shall describe in reasonable detail the
method and means the Contractor will use to identify and monitor existing cracks and
document new cracks. For significant cracks or cracks that appear to have a high potential
to migrate, it is recommended that the Contractor employ crack monitoring gauges.

o Details for establishing and deploying an alarm system to announce immediate shut down of
all site activities if a vibration event occurs which exceeds the PPV threshold established for
the properties listed above. The alarm system shall include a phone modem which will dial
cell phones of the Engineer and Contractor site personnel in the event of an exceedance.
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Method for coordinating with the Engineer whereby the Contractor’s retained licensed
engineer will conduct a post-alarm survey in the event of a PPV threshold alarm occurrence.
Establish a protocol for the identification of the activity or construction equipment that caused
the PPV threshold to be exceeded.

Description of the process which will be used to verify that the monitoring equipment will
function as planned before starting work and the process which will be used to verify (daily)
that the monitoring equipment remains in calibrated working order.

Detail a protocol including responsible parties to be notified if an exceedance occurs. This
includes, but is not limited to the construction superintendent and the DOT'’s lead inspector.
Daily activity log of vibration activity and crack monitors to ensure the identification of the
cause of any vibration event. Depending on equipment deployed, crack monitors could be
monitored remotely or by visual inspection. In either case, a daily inspection log for the
duration of the construction project shall be maintained either in written or electronic form.
Daily testing and logging of entire geophone/seismograph/communications network (start of
day test) If the equipment fails the daily test, the Contractor shall correct the deficiency
before proceeding with planned activities for that day or temporarily suspend work until the
equipment is repaired or replaced. All daily logs will be available to the Engineer for review
and a summary of daily logging will be provided in the post-condition survey.

153019.04 PRE-CONSTRUCTION SITE PREPARATION.
At the properties designated in Article 153019.01:

A. Crack Monitoring.

1.

In accordance with the project’s monitoring plan the Contractor shall mark existing cracks in
such a way that future observations would clearly indicate whether cracks remained
unchanged, opened, closed, or propagated. The Contractor shall monitor and log all cracks
and crack monitoring devices daily and immediately notify the Engineer of any observed
change. Itis recommended, but not required, to have and record metrological data for the
close proximity to the project. Cracks that can be documented during the project to respond
to changes in meteorological conditions will not require additional explanation in the final
report.

Following is a list of companies that supply crack monitoring equipment; however other

equipment of equal reliability and quality will be acceptable.

e Tell-Tale Crack Monitors, RST Instruments Ltd.; 800.665.5599; www.rstinstruments.com

e Crack Monitoring Equipment, Geotest Instrument Corp.; 866.430.7645;
www.crackgauge.com

e Avongard Crack Monitor, Avongard Products USA; 800.244.7241; www.avongard.com

B. Vibration Monitoring.
In accordance with the project’s monitoring plan all monitoring equipment shall be initially
installed and maintained during the project in accordance with manufacturer’'s recommendations,
calibration standards, and specifications. No site work can begin until all monitoring equipment is
deployed and verified to be operating in accordance with factory recommendations and
specifications.

C. Proof of Installation.
The Contractor shall demonstrate that the installed equipment will continuously and accurately
measure vibrations, electronically log the vibration history (date/time stamp), and provide a
communication notice system that notifies site personnel should the PPV threshold be exceeded.
The monitoring equipment shall remain in-place and in operation throughout the project.


http://www.rstinstruments.com/
http://www.crackgauge.com/
http://www.avongard.com/
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153019.05 VIBRATION LIMITS.

After a thorough conditions evaluation, the Contractor shall propose in the pre-construction survey a PPV
level for the monitored structure. The PPV level proposed by the Contractor shall be determined by a
qualified expert in the field of vibration monitoring. If the Engineer agrees that the level proposed by the
Contractor will reasonably protect the structure, that PPV level will be added to the contract documents by
mutual benefit for the specific property. In no case shall the PPV level exceed 0.2 inches/second [ips] as
measured at or in very close proximity to the monitored structure. To ensure the PPV level is not
exceeded, an alarmed monitoring system shall be implemented to signal any vibration event that equals
or exceeds a threshold of 80% of the PPV level.

153019.06 DEMOLITION/CONSTRUCTION.

A. The Contractor shall periodically check to ensure that the monitoring system(s) are continuously
operating within manufacturer’s specifications during the project.

B. The Contractor shall immmediately cease work if the alarm at the structure indicates the PPV
threshold is reached or exceeded causing a vibration event. In the event of an exceedance the
Engineer shall be notified immediately. The Contractor shall conduct a post-alarm survey. The
shut down shall remain in effect until the Contractor has, to the Engineer’s satisfaction, identified
the cause of the exceedance; addressed the potential for another exceedance by replacing faulty
monitoring equipment; modified the work process; or provided a recommended change to the
equipment being used. Work shall not resume until approved by the Engineer.

153019.07 POST-CONSTRUCTION SURVEY.

The Contractor shall perform a post-construction survey and analysis at the designated adjacent structure
to determine if any structural changes are the result of the construction activity. The Contractor shall
provide the Engineer with a copy of all post construction survey reports, daily log summaries for vibration
and crack monitors, and analysis documents comparing pre and post structural condition prior to contract
acceptance.

153019.08 METHOD OF MEASUREMENT.
The item Vibration Monitoring will be measured as a lump sum unit of work.

153019.09 BASIS OF PAYMENT.

Vibration Monitoring will be paid for at the contract lump sum price. This price shall be full payment for
pre-construction surveys; furnishing, installing, monitoring, and removing crack monitoring gauges;
preparing and providing a report documenting crack monitoring during this project; furnishing, installing,
monitoring, and removing vibration monitoring equipment; preparing and providing a report documenting
vibration data collected during this project; notification of vibration events; post-construction surveys;
reports; and all labor, equipment and materials necessary to complete the work as described. There will
be no compensation for delays as the result of exceeding the PPV threshold or delays from faulty or
damaged monitoring equipment. There will be no compensation for adjustment of construction activities
or equipment to reduce the vibration levels to less than the maximum PPV, should an exceedance occur.



