SP-154008
(New)

SIOWADOT

SPECIAL PROVISIONS
FOR
WORK ON RAILROAD RIGHT-OF-WAY (BNSF)

Adams County
BRS-C002(55)--60-02

Effective Date
October 18, 2016

THE STANDARD SPECIFICATIONS, SERIES 2015, ARE AMENDED BY THE FOLLOWING
MODIFICATIONS AND ADDITIONS. THESE ARE SPECIAL PROVISIONS AND THEY SHALL PREVAIL
OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS.

Section 1 Contractor Requirements
1.1 General

1.1.1  The Contractor shall cooperate with BNSF RAILWAY COMPANY, hereinafter referred to as
"Railway" where work is over or under on or adjacent to Railway property and/or right of way, hereafter
referred to as "Railway Property", during the construction of a bridge at DOT #095332G 260" Street. Work
shall not endanger or interfere with the safe and timely operations of the Railway and its facilities.

1.1.2 The Contractor shall contact the Railway for an official "Exhibit C-1" agreement document to be

executed and delivered to the Railway. A non-executable draft has been attached for reference along with

a summary of its contents in Section 3 of this special provision.

The contractor shall allow 30 days for the Railway "Exhibit C-1" submittal process.

The Contractor shall provide and maintain in full force and effect the insurance called in said "Exhibit C-1".
1.01.02a The contact for "Exhibit C-1" is Calvin Nutt, BNSF Railway, Manager of Public Projects,

80-44t Ave N.E, Minneapolis, MN 55421, Ph (763)-782-3495, Fax (763)-782-3061, Email
calvin.nutt@bnsf.com.

1.1.2 b Questions regarding procurement of the Railroad Protective Liability Insurance shall be
directed to Rosa Martinez at Marsh, USA, 214-303-8519.

1.1.3 The Contractor shall plan, schedule and conduct all work activities so as not to interfere with the
movement of any trains on Railway Property.



SP-154008, Page 2 of 25

1.1.4 The Contractor's right to enter Railway's Property is subject to the absolute right of Railway to
cause the Contractor's work on Railway's Property to cease if, in the opinion of Railway, Contractor's
activities create a hazard to Railway's property, employees, and/or operations. Railway will have the right
to stop construction work on the Project if any of the following events take place: (i) Contractor (or any of
its subcontractors) performs the Project work in a manner contrary to the plans and specifications
approved by Railway; (ii) Contractor (or any of its subcontractors), in Railway's opinion, prosecutes the
Project work in a manner which is hazardous to Railway property, facilities or the safe and expeditious
movement of railroad traffic; or (iii) the insurance described in "Exhibit C-1" is canceled during the course
of the Project. The work stoppage will continue until all necessary actions are taken by Contractor orits
subcontractor to rectify the situation to the satisfaction of Railway's Division Engineer or until additional
insurance has been delivered to and accepted by Railway. Railway's rightto stop the work is inaddition to
any other rights Railway may have including, but not limited to, actions or suits for damages or lost profits.
Inthe event that Railway desires to stop construction work on the Project, Railway agrees to immediately
notify the following individual in writing:

Adams County Engineer
Eldon Rike, P. E.

500 9™ Street

Corning, 1A 50841

1.1.5 The Contractor is responsible for determining and complying with all Federal, State and Local
Governmental laws and regulations, including, but not limited to environmental laws and regulations
(including but not limited to the Resource Conservation and Recovery Act, as amended; the Clean Water
Act, the Oil Pollution Act, the Hazardous Materials Transportation Act, CERCLA), and health and safety
laws and regulations. The Contractor hereby indemnifies, defends and holds harmless Railway for, from
and against all fines or penalties imposed or assessed by Federal, State and Local Governmental
Agencies against the Railway which arise out of Contractor's work under this Agreement.

1.1.6  The Contractor shall notify Adams County lowa at (641) 322-3910, and the Railway's Manager
Public Projects, telephone number (763) 782-3495 at least thirty (30) calendar days before

}::ommencing anyworkon Railway Property. Contractor's notification to Railway shall referto Railway's
ile

1.1.7 Forany bridge demolition and/or falsework above any tracks or any excavations located with any
part of the excavations located within, whichever is greater, twenty five (25) feet of the nearest track or
intersecting a slope from the plane of the top of rail on a 2 horizontal to 1 vertical slope beginning at
eleven (11) feet from centerline of the nearest track, both measured perpendicular to center line of track,
the Contractor shall furnish the Railway five sets of working drawings showing details of construction
affecting Railway Property and tracks. The working drawing shall include the proposed method of
installation and removal of falsework, shoring or cribbing, notincluded in the contract plans and two sets
of structural calculations of any falsework, shoring or cribbing. For all excavation and shoring submittal
plans, the current "BNSF-UPRR Guidelines for Temporary Shoring" shall be used for determining the
design loading conditions to be used in shoring design, and all calculations and submittals shall be in
accordance with the current "BNSF-UPRR Guidelines for Temporary Shoring". All submittal drawingsand
calculations shall be stamped by a registered professional engineer licensed to practice in the state of
lowa. All calculations shall take into consideration railway surcharge loading and shall be designed to
meet American Railway Engineering and Maintenance-of-Way Association {previously known as
American Railway Engineering Association) Coopers E 80 live loading standard. The Contractor shall not
begin work until notified by the Railway that plans have been approved. The Contractor is required to use
lifting devices such as, cranes and/or winches to place or to remove any falsework over Railway's tracks.
In no case will the Contractor be relieved of responsibility for results obtained by the implementation of
said approved plans.

1.1.8  Subject to the movement of Railway's trains, Railway will cooperate with the Contractor such that
the work may be handled and performed in an efficient manner. The Contractor shall have no claim
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whatsoever for any type of damages or for extra or additional compensation in the event his work is
delayed by the Railway.

Contractor Safety Orientation

1.21 No employee of the Contractor, its subcontractors, agents or invitees that is working on the
Project may enter Railway Property without first having completed Railway's Engineering Contractor
Safety Orientation, found on the web site www.contractororientation.com. The Contractor shall ensure that
each of its employees, subcontractors, agents or invitees completes Railway's Engineering Contractor
Safety Orientation through internet sessions before any work is performed on the Project. Additionally, the
Contractor shall ensure that each and every one of its employees, subcontractors, agents or invitees
possesses a card certifying completion of the Railway Contractor Safety Orientation before entering
Railway Property. The Contractor is responsible for the cost of the Railway Contractor Safety Orientation.
The Contractor shall renew the Railway Contractor Safety Orientation annually. Further clarification can
be found on the web site or from the Railway's Representative.

Railway Requirements

1.3.1 The Contractor shall take protective measures as are necessary to keep railway facilities,
including track ballast, free of sand, debris, and other foreign objects and materials resulting from his
operations. Any damage to railway facilities resulting from Contractor's operations will be repaired or
replaced by Railway at the Contractor's expense.

1.3.2 The Contractor shall notify the Railway's Division Engineer Indalacio Sandoval at (402) 458-
7520 and provide blasting plans to the Railway for review seven (7) calendar days prior to conducting
any blasting operations adjacent to or on Railway's Property.

1.3.3 The Contractor shall abide by the following clearances during construction:
= 15-0" Horizontally from centerline of nearest track,
= 21'-6" Vertically above top of rail.
= 27'-0" Vertically above top of rail for electric wires carrying less than 750 V,
= 28'-0" Vertically above top of rail for electric wires carrying 750 V to 15,000V,
= 30'-0" Vertically above top of rail for electric wires carrying 15,000 V to 20,000 V, and
= 34'-0" Vertically above top of rail for electric wires carrying more than 20,000 V.

1.3.4 Upon completion of construction, the following clearances shall be maintained:
= 25'-0" Horizontally from centerline of nearest track,
= 23'-6" Vertically above top of rail.

1.3.5 Any infringement within State statutory clearances due to the Contractor's operations shall be
submitted to the Railway and to Adams County lowa and shall not be undertaken until approved in writing
by the Railway and Adams County lowa. No extra compensation will be allowed in the event the
Contractor's work is delayed pending Railway approval.

1.3.6 In the case of impaired vertical clearance above top of rail, the Railway will have the option of
installing tell tales or other protective devices the Railway deems necessary for protection of Railway
operations. The cost of tell tales or protective devices will be borne by the Contractor.

1.3.7 Details of construction affecting the Railway's Property and tracks not included in the contract
plans shall be submitted to the Railway by Adams County lowa for approval before work is
undertaken and this work shall not be undertaken until approved by the Railway.
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1.3.8 At other than public road crossings, the Contractor shall not move any equipment or materials
across Railway's tracks until permission has been obtained from the Railway. The Contractor shall obtain
a "Temporary Construction Crossing Agreement" from the Railway prior to moving his equipment or
materials across the Railways tracks. The temporary crossing shall be gated and locked at all times when
not required for use by the Contractor. The temporary crossing for use of the Contractor will be
constructed and, at the completion of the project, removed at the expense of the Contractor.

1.3.9 Discharge, release or spill on the Railway Property of any hazardous substances, oil, petroleum,
constituents, pollutants, contaminants, or any hazardous waste is prohibited and the Contractor shall
immediately notify the Railway's Resource Operations Center at 1(800) 832-5452, of any discharge,
release or spills in excess of a reportable quantity. Contractor shall not allow Railway Property to become
a treatment, storage or transfer facility as those terms are defined in the Resource Conservation and
Recovery Act or any state analogue.

1.3.10 The Contractor upon completion of the work covered by this contract, shall promptly remove from
the Railway's Property all of Contractor's tools, equipment, implements and other materials, whether
brought upon said property by said Contractor or any Subcontractor, employee or agent of Contractor or
of any Subcontractor, and shall cause Railway's Property to be left in a condition acceptable to the
Railway's representative.

1.4 Contractor Roadway Worker on Track Safety Program and Safety Action Plan:

1.4.1 Each Contractor that will perform work within 25 feet of the centerline of a track shall develop and
implement a Roadway Worker Protection/On Track Safety Program and work with Railway Project
Representative to develop an on track safety strategy as described inthe guidelines listed in the on track
safety portion of the Safety Orientation. This Program shall provide Roadway Worker protection/on track
training for all employees of the Contractor, its subcontractors, agents or invitees. This training is
reinforced at the job site through job safety briefings. Additionally, each Contractor shall develop and
implement the Safety Action Plan, as provided for on the web site www.contractororientation.com, which
will be made available to the Railway priorto commencement of any work on Railway Property. During the
performance of work, the Contractor shall audit its work activities. The Contractor shall designate an on-
site Project Supervisor who will serve as the contact person for the Railway and who will maintain a copy
of the Safety Action Plan, safety audits, and Material Safety Datasheets (MSDS), at the job site.

1.4.2 The Contractor shall have a background investigation performed on all of its employees,
subcontractors and agents who will be performing any services for Railroad under this Agreement which
are determined by Railroad in its sole discretion a) to be on Railroad's property, or b) that require access
to Railroad Critical Infrastructure, Railroad Critical Information Systems, Railroad's Employees, Hazardous
Materials on Railroad's property or is being transported by or otherwise in the custody of Railroad, or
Freight in Transit involving Railroad.

The required background screening shall at a minimum meet the rail industry background screening
criteria defined by the e-RAILSAFE Program as outlined at http://www.e-railsafe.com, in addition toany
other applicable regulatory requirements.

Contractor shall obtain written consent from all its employees, subcontractors or agents screened in
compliance with the e-RAILSAFE Program to participate in the Program on their behalf and to release
completed background information to Railroad's designee. Contractor shall be subject to periodic audit to
ensure compliance.

Contractor subject to the e-RAILSAFE Program hereunder shall not permit any of its employees,
subcontractors or agents to perform services hereunder who are not first approved under e-RAILSAFE
Program standards. Railroad shall have the right to deny entry onto its premises or access as described
in this section above to any of Contractor's employees, subcontractors or agents who do notdisplay the
authorized identification badge issued by a background screening service meetingthe standards set forth
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in the e-RAILSAFE Program, or who in Railroad's opinion, which may not be unreasonable, may pose a
threat to the safety or security of Railroad's operations, assets or personnel.

Contractors shall be responsible for ensuring that its employees, subcontractors and agents are United
States citizens or legally working in the United States under a lawful and appropriate work VISA or other
work authorization.

1.5 Railway Flagger Services

1.5.1  The Contractor shall give Railway's Roadmaster Scott Amato at (402) 422-5249 a minimum of
thirty (30) calendar days advance notice when flagging services will be required so that the Roadmaster
can make appropriate arrangements (i.e., bulletin the flagger's position). If flagging services are
scheduled in advance by the Contractor and itis subsequently determined by the parties hereto that such
services are no longer necessary, the Contractor shall give the Roadmasterfive (5) working days advance
notice so that appropriate arrangements can be made to abolish the position pursuant to union
requirements.

1.5.2 Unlessdeterminedotherwise by Railway's Project Representative, Railway flagger will be required
and furnished when Contractor's work activities are located over, under and/or within twenty five (25) feet
measured horizontally from centerline of the nearest track and when cranes or similar equipment
positioned beyond 25 feet from the track centerline could foul the track in the event of tip over or other
catastrophic occurrence, but not limited thereto for the following conditions:

1.05.02a When, upon inspection by Railway's Representative, other conditions warrant.

1.05.02b When any excavation is performed below the bottom of tie elevation, if, in the opinion of
Railway's representative, track or other Railway facilities may be subject to movement or settlement.

1.05.02c When work in any way interferes with the safe operation of trains at timetable speeds.

1.05.02d When any hazard is presented to Railway track, communications, signal, electrical, or other
facilities either due to persons, material, equipment or blasting in the vicinity.

1.5.2 e Special permission shall be obtained from the Railway before moving heavy or cumbersome
objects or equipment which might result in making the track impassable.

1.5.3 Flagging services will be performed by qualified railroad flaggers. The Railway will furnish flagging
services necessary for the safety of BNSF's property and the operation of its trains during construction of
the project as set forth in this document.

1.05.03a Flagging crew generally consists of one employee. However, additional personnel may be
required to protect Railway Property and operations, if deemed necessary by the Railways
Representative.

1.05.03b Each time a flagger is called, the minimum period for billing will be the eight (8) hour basic
day.

1.05.03c The cost of flagger services provided by the Railway will be borne by Adams County. The
estimated cost for one (1) flagger is approximately between $800.00-$1,600.00 for an eight (8) hour
basic day with time and one-half or double time for overtime, rest days and holidays. The estimated
cost for each flagger includes vacation allowance, paid holidays, Railway and unemployment
insurance, public liability and property damage insurance, health and welfare benefits, vehicle,
transportation, meals, lodging, radio, equipment, supervision and other costs incidental to performing
flagging services. Negotiations for Railway labor or collective bargaining agreements and rate
changes authorized by appropriate Federal authorities may increase actual or estimated flagging

rates. The flagging rate in effect atthe time of performance by the contractor hereunder shall be used
to calculate the actual cost of flagging pursuant to this paragraph.

1.05.03d The average train traffic on this route is 30 freight trains per 24-hour period at a
timetable speed 60 MPH and 2 passenger trains at a timetable speed of 79 MPH.
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1.5.4 Railroad will notify the Engineer and Contractor when non-compliance is reported by Railroad
train crews or other Railroad employees. Contractor work performed without proper flagging
services, when such flagging is required, will be subject to a $5,000.00 per day price adjustment
to Contractor, and may result in the removal of Contractor by Railroad or Engineer from the
project.

1.6 Contractor General Safety Requirements

1.6.1 Work in the proximity of railway track(s) is potentially hazardous where movement of trains and
equipment can occur at any time and in any direction. All work performed by contractors within 25 feet of
any track shall be in compliance with FRA Roadway Worker Protection Regulations.

1.6.2 Before beginning any task on Railway Property, a thorough job safety briefing shall be conducted
with all personnel involved with the task and repeated when the personnel or task changes. Ifthe task is
within 25 feet of any track, the job briefing shall include the Railway's flagger, as applicable, and include
the procedures the Contractor will use to protect its employees, subcontractors, agents or inviteesfrom
moving any equipment adjacent to or across any Railway track(s).

1.6.3  Workers shall not work within 25 feet of the centerline of any track without an on track safety
strategy approved by the Railway's Project Representative. When authority is provided, every contractor
employee shall know: (1) who the Railway flagger is, and how to contact the flagger, (2) limits of the
authority, (3) the method of communication to stop and resume work, and (4) location of the designated
places of safety. Persons or equipment entering flag/work limits that were not previously job briefed, shall
notify the flagger immediately, and be given ajob briefing when working within 25 feet of the center line of
track.

1.6.4 When Contractor employees are required to work on the Railway Property after normal working
hours or on weekends, the Railway's representative in charge of the project shall be notified. A minimum
of two employees shall be present at all times.

1.6.5 Any employees, agents or invitees of Contractor or its subcontractors under suspicion of being
under the influence of drugs or alcohol, or in the possession of same, will be removed from the Railway's
Property and subsequently released to the custody of a representative of Contractor management. Future
access to the Railway's Property by that employee will be denied.

1.6.6 Any damage to Railway Property, or any hazard noticed on passing trains shall be reported
immediately to the Railway's representative in charge of the project. Any vehicle or machine which may
come in contact with track, signal equipment, or structure (bridge) and could result in a train derailment
shall be reported immediately to the Railway representative in charge of the project and to the Railway's
Resource Operations Center at 1(800) 832-5452. Local emergency numbers are to be obtained from the
Railway representative in charge of the project prior to the start of any work and shall be posted at the job
site.

1.6.7 Forsafety reasons, all persons are prohibited from having pocket knives, firearms or other deadly
weapons in their possession while working on Railway's Property.

1.6.8 All personnel protective equipment (PPE) used on Railway Property shall meet applicable OSHA
and ANSI specifications. Current Railway personnel protective equipment requirements are listed on the
web site, www.contractororientation.com, however, a partial list of the requirements include: a) safety
glasses with permanently affixed side shields (no yellow lenses); b) hard hats; c) safety shoe with:
hardened toes, above the ankle lace up and a defined heel; and d) high visibility retro reflective work wear.
The Railway's representative in charge of the project is to be contacted regarding local specifications for
meeting requirements relating to hi-visibility work wear. Hearing protection, fall protection, gloves, and
respirators shall be worn as required by State and Federal regulations. (NOTE-Should there be a
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discrepancy between the information contained on the web site and the information in this paragraph, the
web site will govern.)

1.6.9 The contractor shall not pile or store any materials, machinery, or equipment closer than 25'-0" to
the centerline of the nearest railway track. Materials, machinery, or equipment shall not be stored or left
within 250 feet of any highway/rail at-grade crossing ortemporary construction crossing, where storage of
the same will obstruct the view of a train approaching the crossing. Priorto beginningwork, the contractor
shall establish a storage area with concurrence of the railway's representative.

1.6.10 Machines or vehicles shall not be left unattended with the engine running. Parked machines or
equipment shall be in gear with brakes set and if equipped with blade, pan or bucket, they shall be
lowered to the ground. All machinery and equipment left unattended on Railway's Property shall be left
inoperable and secured against movement. (See internet Engineering Contractor Safety Orientation
program for more detailed specifications)

1.6.11 Workers shall not create and leave any conditions at the work site that would interfere with water
drainage. Any work performed over water shall meet all Federal, State and Local regulations.

1.6.12 All power line wires shall be considered dangerous and of high voltage unless informed to the
contrary by proper authority. Forall power lines the minimum clearance between the lines and any partof
the equipment or load shall be; 200 KV or below - 15 feet; 200 to 350 KV - 20 feet; 350 to 500 KV - 25
feet; 500 to 750 KV - 35 feet; and 750 to 1000 KV - 45 feet. If capacity of the line is not known, a
minimum clearance of 45 feet shall be maintained. A person shall be designated to observe clearance of
the equipment and give a timely warning for all operations where it is difficult for an operator to maintain
the desired clearance by visual means.

Excavation:

1.7.1  Before excavating, the Contractor shall determine whether any underground pipe lines, electric
wires, or cables, including fiber optic cable systems are present and located within the project work area.
The Contractor shall determine whether excavation on Railway's Property could cause damage to buried
cables resulting in delay to Railway traffic and disruption of service to users. Delays and disruptions to
service may cause business interruptions involving loss of revenue and profits. Before commencing
excavation, the Contractor shall contact BNSF's Field Engineering Representative Mark Anderson (913)
551-4434. All underground and overhead wires will be considered HIGHVOLTAGE and dangerous until
verified with the company having ownership of the line. It is the Contractor's responsibility to notify any
other companies that have underground utilities inthe area and arrange for the location of all underground
utilities before excavating.

1.7.2 The Contractor shall cease all work and notify the Railway immediately before continuing
excavation inthe area if obstructions are encountered which do notappear ondrawings. If the obstruction
is a utility and the owner of the utility can be identified, then the Contractor shall also notify the owner
immediately. Ifthere is any doubt about the location of underground cables or lines of any kind, no work
shall be performed until the exact location has been determined. There will be no exceptions to these
instructions.

1.7.3  All excavations shall be conducted in compliance with applicable OSHA regulations and,
regardless of depth, shall be shored where there is any danger to tracks, structures or personnel.

1.7.4 Any excavations, holes or trenches on the Railway's Property shall be covered, guarded and/or
protected when not being worked on. When leaving work site areas at night and over weekends, the
areas shall be secured and left in a condition that will ensure that Railway employees and other personnel
who may be working or passing through the area are protected from all hazards. All excavations shall be
back filled as soon as possible.
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1.8 Hazardous Waste, Substances, and Material Reporting:

1.81 If the Contractor discovers any hazardous waste, hazardous substance, petroleum or other
deleterious material, including but not limited to any non-containerized commodity or material, on or
adjacent to Railway's Property, in or near any surface water, swamp, wetlands or waterways, while
performing any work under this Agreement, Contractor shall immediately: (a) notify the Railway's
Resource Operations Center at 1(800) 832-5452, of such discovery: (b) take safeguards necessary to
protect its employees, subcontractors, agents and/or third parties: and (c) exercise due care with respect
to the release, including the taking of any appropriate measure to minimize the impact of such release.

1.9 Personal Injury Reporting:

1.9.1 The Railway is required to report certain injuries as a part of compliance with Federal Railroad
Administration (FRA) reporting requirements. Any personal injury sustained by an employee of the
Contractor, subcontractor or Contractor's invitees while on the Railway's Property shall be reported
immediately (by phone mail if unable to contact in person) to the Railway's representative incharge of the
project. The Non-Employee Personal Injury Data Collection Form contained herein is to be completed
and sent by Fax to the Railway at 1(817) 352-7595 and to the Railway's Project Representative no later
than the close of shift on the date of the injury.
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ENSF
NDN-EMPLDVEE PERSONAL INJURY DATA CDLLECTIDN

RA/LWAY

(If injuries are in connection with rail equipment accident/incident. highway rail grade crossing accident or automobile
accident. ensure that appropriate information is obtained. farms completed and that data entry personnel are aware that
injuries relate to that specific event.)

Injured Person Type:
DPassenger on train (C) DNon-employee (N)
(i.e.emp of another railroad or.non-BNSF empinvolvedinvehicleaccident including
company vehicles)

D Contractor/safety sensitive (F) D Contractor/non-safety sensitive (G)
DVolunteer/ safety sensitive (H) D Volunteer/other nan-safety sensitive (1)

DNon-trespasser (D)-toinclude highway users involved in highway rail grade crossing accidents who did not go
around or through gates

O Trespasser (E)-to include highway users involved in highway rail grade crossing accidents who went around
or through gates

DNon-trespasser (J)- Offrailroad property

[f train involved. Train ID:

Transmit attached information to Accident/Incident Reporting Center by:
Fax 1-817-352-7595 or by Phone 1-800-6S7-6736 or email to: Accident-Reporting.Center@BNSF.com

Officer Providing Information:

(Name) (Employee No.) (Phone#)

REPORT PREPARED T(O CDMPLY WITH FEDERAL ACCIDENT REPORTING REQUIREMENTS AND PROTECTED FROM
DISCLOSURE PURSUANT TO 49 U.S.C. 20903 AND 83 U.S.C. 490
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NON-EMPLOYEE PERSONAL INJURY DATA COLLECTION

[INFORMATION REQUIRED TO BE COLLECTED PURSUANT TO FEDERAL REGULATION. IT SHOULD BE USED FOR COMPLIANCE WITH FEDERAL REGULATIONS ONLY AND IT ISNOT
INTENDED TO PRESUME ACCEPTANCE OF RESPONSIBILTY OR LIABILITY.

|. Accident City/St: 2. Date: Time:

County: 3. Temperature: 4. Weather:

(if non BNSF location)

Mile Past | Line Segment:

5. Driver's License Na (and state) or other ID: SSN (required):

S. Name (last. first. mi):

7. Address: City: St: Zip:
§. Date of Birth: and/or Age: Sender:
__ (ifavailable)
Phone Number: Employer:
S. Injury: ID.Body Part:
(i.e., Laceration. etc.) ~(te, Hand efc.)” —

II. Description of Accident (To include location, action, result, etc.):

12. Treatment:

D First Aid Only

D Required Medical

Treatment

D Other Medical

Treatment

13. Dr. Name: Date:

14.Dr. Address:
Street: City: St: Zip:

15. Hospital Name:

16. Hospital Address:
Street: City: St: Zip:

17. Diagnosis:
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Section 2 Additional Utility Contractor Requirements

2.1 Utilities

211 The Contractor shall note that fiber optic, communications and other cable lines and systems
(collectively, the "Lines") owned by various telecommunications companies may be buried on BNSF's
(Burlington Northern Santa Fe) property or right-of-way. The contractor will be responsible for contacting
BNSF's Signal Engineering Representative (Tim Wehland at 402-458-7579), lowa One Call at800- 292-
8989 and/or the telecommunications companies and notifying them of any work that may damage these
Lines orfacilities and/or interfere with their service. The contractor must also mark all Lines shown on the
plans or marked in the field in order to verify their locations. The contractor must also use all
reasonable methods when working in the BNSF right-of-way or on BNSF property to determine if any
other Lines (fiber optic, cable, communication or otherwise) may exist.

2.1.2 Failure to mark or identify these Lines will be sufficient cause for BNSF to stop construction at no
cost to the Agency or BNSF until these items are completed.

2.1.3 Inaddition to the liability terms contained elsewhere in this Agreement, the contractor hereby
indemnifies, defends and holds harmless BNSF for, from and against all cost, liability, and expense
whatsoever (including, without limitation, reasonable attorney's fees and court cost and expenses) arising
out of or in any way contributed to by any act or omission of Contractor, its subcontractors, agents and/or
employees that cause or in any way or degree contribute to (1) any damage to or destruction ofany Lines
by Contractor, and/or its subcontractors, agents and/or employees, on BNSF's property or within BNSF's
right-of-way, (2) any injury to or death of any person employed by or on behalf of any telecommunications
company, and/or its contractor, agents and/or employees, on BNSF's property or within BNSF's right-of-
way, and/or (3) any claim or cause of action for alleged loss of profits or revenue by, or loss of service by
a customer or user of such telecommunications company(ies). THE LIABILITY ASSUMED BY
CONTRACTOR WILL NOT BE AFFECTED BY THE FACT, IF IT IS A FACT, THAT THE DAMAGE,
DESTRUCTION, INJURY, DEATH, CAUSE OF ACTION OR CLAIM WAS OCCASIONED BY OR
CONTRIBUTED TO BY THE NEGLIGENCE OF BNSF, ITS AGENTS, SERVANTS, EMPLOYEES OR
OTHERWISE, EXCEPT TO THE EXTENT THAT SUCH CLAIMS ARE PROXIMATELY CAUSED BY
THE INTENTIONAL MISCONDUCT OR GROSS NEGLIGENCE OF BNSF.

2.1.4 The contractor will be responsible for the rearrangement of any facilities or Lines determined to
interfere with the construction. The Contractor must cooperate fully with any telecommunications
company(ies) in performing such rearrangements.

Section 3 Agreement between BNSF Railway and the Contractor

3.01 Agreement

3.01.01 The contractor shall enter into an Agreement with Adams County lowa for the performance of
certain work in connection with the bridge repairs to DOT #095332G 260" Street.  Performance of such
work shall necessarily require the Contractor to enter BNSF Railway right-of-way and property
(hereinafter called "Railway Property"). The Agreement provides that nowork shall be commenced within
Railway Property untilthe Contractor employed inconnection with said work for Adams County lowa

(i) executes and delivers to Railway an Agreement in the form of "Exhibit C-1", and (ii) provides insurance
coverage and limits specified in "Exhibit C-1" and summarized in Section 3.04 if this special provision. If
the "Exhibit C-1" Agreement is executed by a party who is notthe Owner, General Partner, President, or
Vice President of Contractor, Contractor must furnish evidence to Railway certifying that the signatory is
empowered to execute this Agreement on behalf of the Contractor.
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3.01.02 Accordingly, inconsideration of Railway granting permission to Contractor to enter upon Railway
Property and as an inducement for such entry, the Contractor, effective on the date of the "Exhibit C-1"
Agreement, has agreed and does hereby agree with Railway as specified in "Exhibit C-1".

3.2 Release of Liability and Indemnity

3.2.1 The contractor herebywaives, releases, indemnifies, defends, and holds harmless Railway for all
judgments, awards, claims, demands, and expenses (including attorneys' fees), for injury or death toall
persons, including Railway's and Contractor's officers and employees, and for loss and damage to
property belonging to any person, arising in any manner from Contractor's or any of Contractor's
subcontractors' acts or omissions or any work performed on or about Railway's property or right-of-way.
THE LIABILITY ASSUMED BY CONTRACTOR WILL NOT BE AFFECTED BY THE FACT, IF iT ISA
FACT, THAT THE DESTRUCTION, DAMAGE, DEATH, OR INJURY WAS OCCASIONED BY OR
CONTRIBUTED TO BY THE NEGLIGENCE OF RAILWAY, ITS AGENTS, SERVANTS, EMPLOYEES
OR OTHERWISE, EXCEPT TO THE EXTENT THAT SUCH CLAIMSARE PROXIMATELY CAUSED BY
THE INTENSIONAL MISCONDUCT OR GROSS NEGLIGENCE OF RAILWAY .

THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES ANY CLAIMS,
SUITS OR JUDGMENTS BROUGHT AGAINST RAILWAY UNDER THE FEDERAL EMPLOYEE'S
LIABILITY ACT, INCLUDING CLAIMS FOR STRICT LIABILITY UNDER THE SAFETY APPLIANCE
ACT OR THE LOCOMOTIVE INSPECTION ACT, WHENEVER SO CLAIMED.

Contractor further agrees, at its expense, in the name and on behalf of Railway, that it will adjust and
settle all claims made against Railway, and will, at Railway's discretion, appear and defend any suitsor
actions of law or in equity brought against Railway on any claim or cause of action arising or growing out
of or inany manner connected with any liability assumed by Contractor under the "Exhibit C-1" Agreement
for which Railway is liable or is alleged to be liable. Railway will give notice to Contractor, inwriting, of the
receipt or dependency of such claims and thereupon Contractor shall proceed to adjust and handle to a
conclusion such claims, and in the event of a suit being brought against Railway, Railway may forward
summons and complaint or other process in connection therewith to Contractor, and Contractor, at
Railway's discretion, shall defend, adjust, or settle such suits and protect, indemnify, and save harmless
Railway from and against all damages, judgments, decrees, attorney's fees, costs, and expenses growing
out of or resulting from or incident to any such claims or suits.

In addition to any other provisions of "Exhibit C-1", in the event that all or any portion of an Article in
"Exhibit C-1. shall be deemed to be inapplicable for any reason, including without limitation as a result of a
decision of an applicable court, legislative enactment or regulatory order, the parties agree that the Article
shall be interpreted as requiring Contractor to indemnify Railway to the fullest extent permitted by
applicable law. THROUGH THE "EXHIBIT C-1" AGREEMENT THE PARTIES EXPRESSLY INTEND
FOR CONTRACTOR TO INDEMNIFY RAILWAY FOR RAILWAY'S ACTS OF NEGLIGENCE.

Itis mutually understood and agreed that the assumption of liabilities and indemnification provided for in
"Exhibit C-1. survive any termination of that Agreement.

3.3 Term
3.3.1 The "Exhibit C-1" Agreement shall be effective from the date of the contract until (i) the completion

of the project set forth herein, and (ii) full and complete payment to Railway of any and all sums or other
amounts owing and due hereunder.
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3.4 Insurance

3.4.1 The Contractor shall, at its sole cost and expense, procure and maintain during the life of the
"Exhibit C-1" Agreement the following insurance coverage:

A. Commercial General Liability insurance. This insurance shall contain broad form contractual liability
with a combined single limit of a minimum of $5,000,000 each occurrence and an aggregate limit of at
least $10,000,000 but in no event less than the amount otherwise carried by the Contractor.
Coverage shall be purchased on a post 2004 ISO occurrence form or equivalent and include
coverage for, but not limit to the following:

«  Bodily injury and property
damage.
* Personal injury advertising
injury.
« Fire legal liability.
*  Products and completed operations.

This policy shall also contain the following endorsements, which shall be indicated on the certificate of
insurance:

*  The definition of insured contract shall be amended to remove any exclusion or
other limitation for any work being done within 50 feet of railroad property.

*  Wauver of subrogation in favor of and acceptable to Railway.

+ Additional insured endorsement in favor of and acceptable to Railway.
Separation of insureds.

+ The policy shall be primary and non-contributing with respect to any insurance
carried by Railway.

It is agreed that the workers' compensation and employers' liability related exclusions in the
Commercial General Liability insurance policy(s) required herein are intended to apply to employees
of the policy holder and shall not apply to Railway employees.

No other endorsements limiting coverage as respects obligations under the "Exhibit C-1" Agreement
may be included on the policy with regard to the work being performed under that Agreement.

B. Business Automobile Insurance. This insurance shall contain a combined single limit of at least
$1,000,000 per occurrence, and include coverage for, but not limited to the following:

+ Bodily injury and property damage.
* Any and all vehicles owned, used or hired.

The policy shall also contain the following endorsements or language, which shall be indicated on
the certificate of insurance:

*  Waiver of subrogation in favor of and acceptable to Railway.
Additional insured endorsement in favor of and acceptable to
Railway

. Separation of insureds.

+ The policy shall be primary and non-contributing with respect to any insurance
carried by Railway.

C. Workers Compensation and Employers Liability insurance including coverage for, but not limited
to:

+ Contractor's statutory liability under the worker's compensation laws of the state(s)
inwhich the work is to be performed. If optional under State law, the insurance shall
cover all employees anyway.
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«  Employers' Liability (Part B) with limits of at least $500,000 each accident,
$500,000 by disease policy limit, $500,000 by disease each employee.

This policy shall also contain the following endorsements or language, which shall be indicated on
the certificate of insurance:

+  Waiver of subrogation in favor of and acceptable to Railway.

D. Railroad Protective Liability insurance naming only the Railway as the Insured with coverage
of at least $2,000,000 per occurrence and $6,000,000 in the aggregate. The policy shall be
issued on a standard ISO form CG 00 35 12 04 and include the following:

+ Endorsed to include the Pollution Exclusion Amendment

« Endorsed to include the Limited Seepage and Pollution Endorsement.

* Endorsed to remove any exclusion for punitive damages.

* No other endorsements restricting coverage may be added.

* The original policy shall be provided to the Railway prior to performing any work or services
under the "Exhibit C-1" Agreement

« Definition of "Physical Damage to Property" shall be endorsed to read: "means direct and
accidental loss of or damage to all property owned by any named insured and all property in
any named insured' care, custody, and control arising out of the acts or omissions of the
contractor named on the Declarations.

Inlieu of providing a Railroad Protective Liability Policy, Licensee may participate (ifavailable) in
Railway's Blanket Railroad Protective Liability Insurance Policy.

Other Requirements:

Where allowable by law, all policies (applying to coverage listed above) shall contain noexclusion
for punitive damages.

Contractor agrees to waive its right of recovery against Railway for all claims and suits against
Railway. In addition, its insurers, through the terms of the policy or policy endorsement, waive
their right of subrogation against Railway for all claims and suits. Contractor further waives its
right of recovery, and its insurers also waive their right of subrogation against Railway for loss of
its owned or leased property or property under Contractor's care, custody or control.

Allocated Loss Expense shall be in addition to all policy limits for coverages referenced above.

Contractor is not allowed to self-insure without the prior written consent of Railway. If granted
by Railway, any self-insured retention or other financial responsibility for claims shall be covered
directly by Contractor in lieu of insurance. Any and all Railway liabilities that would otherwise, in
accordance with the provisions of the "Exhibit C-1" Agreement, be covered by Contractor's
insurance will be covered as if Contractor elected not to include a deductible, self-insured
retention or other financial responsibility for claims.

Before the contract is awarded, Contractor shall submit to the Department a certificate of
insurance evidencing the coverage. The certificate shall identify the insurance company firm
name and address, Contractor firm name, policy period, type of policy, limits of coverage, and
scope of work covered (including project number). Policies shall provide no less than 30
calendar days prior written notice to Contracting Authority and Railroad of cancellation, non-
renewal, substitution, or material change in policies. Following award of the Contract, the
Contractor shall submit a certificate of insurance evidencing the foregoing coverage to the
Railroad and Contracting Authority (if other than the Department), and a certified, true, and
complete copy of policy or policies to the Contracting Authority and Railroad. Upon request from
either the Contracting Authority or Railroad, a certified duplicate original of any required
certificate or policy shall be furnished at no cost to the Contracting Authority or Railroad.
Contractor shall not begin work upon or over Railroad’s ROW until the Railroad has notified the
Engineer that such insurance provisions are in accordance with the contract documents.
Insurance shall be kept in full force and effect during the performance of work and thereafter
until the Contactor removes all tools, equipment, and material from Railroad’s property and
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cleans the premises in a manner reasonably satisfactory to Railroad. The certificate should be
directed to the following address:

BNSF Railway Company
c/o CertFocus
P.O. Box 140528
Kansas City, MO 64114
Toll Free: 877-576-2378
Fax number: 817-840-7487
Email: BNSF@certfocus.com
www.certfocus.com

Any insurance policy shall be written by a reputable insurance company acceptable to Railway or with
a current Best's Guide Rating of A- and Class VIl or better, and authorized to do business in the
state(s) in which the service is to be provided.

Ifcoverage is purchased on a "claims made" basis, Contractor hereby agrees to maintain coverage in
force for a minimum of three years after expiration, cancellation or termination of the "Exhibit C-1"
Agreement. Annually Contractor agrees to provide evidence of such coverage as required hereunder.

Contractor represents that these special provisions have been thoroughly reviewed by Contractor's
insurance agent(s)/broker(s), who have been instructed by Contractor to procure the insurance
coverage required by the "Exhibit C-1" Agreement.

Not more frequently than once every five years, Railway may reasonably modify the required
insurance coverage to reflect then-current risk management practices in the railroad industry and
underwriting practices in the insurance industry.

If any portion of the operation is to be subcontracted by Contractor, Contractor shall require that the
subcontractor shall provide and maintain insurance coverage(s) as set forth herein, naming Railway
as an additional insured, and shall require that the subcontractor shall release, defend and indemnify
Railway to the same extent and under the same terms and conditions as Contractor is required to
release, defend and indemnify Railway herein.

Failure to provide evidence as required by this section shall entitle, but not require, Railway to
terminate the "Exhibit C-1" Agreement immediately. Acceptance of a certificate that does notcomply
with this section shall not operate as a waiver of Contractor's obligations hereunder.

The fact that insurance (including, without limitation, self-insurance) is obtained by Contractor shall
not be deemed to release or diminish the liability of Contractor including, without limitation, liability
under the indemnity provisions of the "Exhibit C-1" Agreement. Damages recoverable by Railway
shall not be limited by the amount of the required insurance coverage.

In the event of a claim or lawsuit involving Railway arising out of the "Exhibit C-1" Agreement,
Contractor will make available any required policy covering such claim or lawsuit.

These insurance provisions are intended to be a separate and distinct obligation on the part of the
Contractor. Therefore, the provisions of "Exhibit C-1" shall be enforceable and Contractor shall be
bound thereby regardless of whether or notindemnity provisions are determined to be enforceable in
the jurisdiction in which the work covered hereunder is performed.

Forpurposes of this section, Railway shall mean "Burlington Northern Santa Fe LLC", "BNSF Railway
Company" and the subsidiaries, successors, assigns and affiliates of each.
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3.5 Section 1 Contractor Requirements

3.5.1 The Contractor shall observe and comply with all provisions, obligations, requirements and
limitations contained in the contract and the Contractor requirements set forth in "Exhibit C" and
summarized in Section 1 of these special provisions, "Exhibit C-1", including, but not be limited to,payment
of all costs incurred for any damages to Railway roadbed, tracks, and/or appurtenances thereto,resulting
from use, occupancy, or presence of its employees, representatives, or agents or subcontractors on or about
the construction site.

3.6 Train Delay

3.6.1  Contractor is responsible for and hereby indemnifies and holds harmless Railway (including its
affiliated railway companies, and its tenants) for, from and against all damages arising from any
unscheduled delay to a freight or passenger train which affects Railway's ability to fully utilize its
equipment and to meet customer service and contract obligations. Contractor will be billed, as further
provided below, for the economic losses arising from loss of use of equipment, contractual loss of
incentive pay and bonuses and contractual penalties resulting from train delays, whether caused by
Contractor, or subcontractors, or by the Railway performing work under the "Exhibit C-1" Agreement.
Railway agrees that it will not perform any act to unnecessarily cause train delay.

For loss of use of equipment, Contractor will be billed the current freight train hour rate per train as
determined from Railway's records. Any disruption to train traffic may cause delays to multiple trainsat
the same time for the same period.

Additionally, the parties acknowledge that passenger, U.S. mailtrains and certain other grain, intermodal,
coal and freight trains operate under incentive/penalty contracts between Railway and its customer(s).
Under these arrangements, if Railway does not meet its contract service commitments, Railway may
suffer loss of performance or incentive pay and/or be subject to penalty payments. Contractor is
responsible for any train performance and incentive penalties or other contractual economic losses
actually incurred by Railway which are attributable to a train delay caused by Contractor or its
subcontractors.

The contractual relationship between Railway and its customers is proprietary and confidential. In the
event of a train delay covered by the "Exhibit C-1" Agreement, Railway will share information relevant to
any train delay to the extent consistent with Railway confidentiality obligations. The rate in effect at the
time of performance by the Contractor hereunder will be used to calculate the actual costs of train delay
pursuant to the "Exhibit C-1" Agreement.

Contractor and its subcontractors shall give Railway's representative 30 days advance notice of the times
and dates for proposed work windows. Railway and Contractor will establish mutually agreeable work
windows for the project. Railway has the right at any time to revise or change the work windows dueto
train operations or service obligations. Railway will not be responsible for any additional costs or
expenses resulting from a change inwork windows. Additional costs or expenses resulting from achange
in work windows shall be accounted for in Contractor's expenses for the project.

Contractor and subcontractors shall plan, schedule, coordinate and conduct all Contractor's work so as to
not cause any delays to any trains.

Section 4 Method of Measurement and Basis of Payment

4.1 Method of Measurement and Basis of Payment

Railway insurance provisions required by this specification and "Exhibit C-1" above those required by Division
11 of the Standard Specifications will be measured and paid for as a lump sum. The costof the insurance
provisions above that required by Division 11 of the Standard Specifications shall be included inthe lump sum
bid price for "Railroad Protective Liability Insurance for BNSF Railway Company". With the exception of payment
for insurance as described, no additional payment will be made for any extra cost incurred on account of
compliance with these special provisions. All such costs shall be included in prices bid for other items of the
work as specified. The Contractor will be paid the lump sum bid item price within 30 calendar days after
receipt of a signed contract, provided that all necessary certificates of insurance have been submitted to the
Department per Article SP-154008 (3.4).
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4.2 Flaggers

The cost of flagger services provided by the Railway will be borne by Adams County. See Section 1.05 for
additional information regarding railway flagger services.
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EXHIBIT “C-I”

Agreement Between BNSF
RAILWAY COMPANY
and the

CONTRACTOR

BNSF RAILWAY COMPANY

Attention: Manager Public Projects

Railway File:
Agency Project: 260th Street Overpass Bridge — BRS Project No. C002(55)-60-02

Gentlemen:

The undersigned (hereinafter called, the "Contractor"), has entered into a contract (the
"Contract") dated , 201 , with Adams County for the performance of certain work

in connection with the following project: Construction of the proposed 260th Street Overpass

Bridge. Performance of such work will necessarily require Contractor to enter BNSF RAILWAY
COMPANY ("Railway") right of way and property ("Railway Property"). The Contract provides that no work
will be commenced within Railway Property until the Contractor employed in connection with said work for
Adams County (i) executes and delivers to Railway an Agreement in the form hereof, and (ii) provides
insurance of the coverage and limits specified in such Agreement and Section 3 herein. If this Agreement is
executed by a party who is not the Owner, General Partner, President or Vice President of Contractor,
Contractor must furnish evidence to Railway certifying that the signatory is empowered to execute this
Agreement on behalf of Contractor.

Accordingly, in consideration of Railway granting perm1ss1on to Contractor to enter upon Railway
Property and as an inducement for such entry, Contractor, effective on the date of the Contract, has agreed
and does hereby agree with Railway as follows:
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Section 1. RELEASE OF LIABILITY AND INDEMNITY

Contractor hereby waives, releases, indemnifies, defends and holds harmless Railway for all judgments,
awards, claims, demands, and expenses (including attorneys' fees), for injury or death to all persons, including
Railway's and Contractor's officers and employees, and for loss and damage to property belonging to any
person, arising in any manner from Contractor's or any of Contractor's subcontractors' acts or omissions or any
work performed on or about Railway's property or right-of-way. THE LIABILITY ASSUMED BY
CONTRACTOR WILL NOT BE AFFECTED BY THE FACT, IF IT IS A FACT, THAT THE DESTRUCTION,
DAMAGE, DEATH, OR INJURY WAS OCCASIONED BY OR CONTRIBUTED TO BY THE NEGLIGENCE OF
RAILWAY, ITS AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE, EXCEPT TO THE EXTENT THAT
SUCH CLAIMS ARE PROXIMATELY CAUSED BY THE INTENSIONAL MISCONDUCT OR GROSS
NEGLIGENCE OF RAILWAY.

THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES ANY CLAIMS,
SUITS OR JUDGMENTS BROUGHT AGAINST RAILWAY UNDER THE FEDERAL EMPLOYEE'S LIABILITY ACT,
INCLUDING CLAIMS FOR STRICT LIABILITY UNDER THE SAFETY APPLIANCE ACT OR THE
LOCOMOTIVE INSPECTION ACT, WHENEVER SO CLAIMED.

Contractor further agrees, at its expense, in the name and on behalf of Railway, that it will adjust
and settle all claims made against Railway, and will, at Railway's discretion, appear and defend any suits
or actions of law or in equity brought against Railway on any claim or cause of action arising or growing
out of or in any manner connected with any liability assumed by Contractor under this Agreement for which
Railway is liable or is alleged to be liable. Railway will give notice to Contractor, in writing, of the receipt or
dependency of such claims and thereupon Contractor must proceed to adjust and handle to a conclusion
such claims, and in the event of a suit being brought against Railway, Railway may forward summons and
complaint or other process in connection therewith to Contractor, and Contractor, at Railway's discretion,
must defend, adjust, or settle such suits and protect, indemnify, and save harmless Railway from and
against all damages, judgments, decrees, attorney's fees, costs, and expenses growing out of or resulting
from or incident to any such claims or suits.

In addition to any other provision of this Agreement, in the event that all or any portion of this Article
shall be deemed to be inapplicable for any reason, including without limitation as a result of a decision of an
applicable court, legislative enactment or regulatory order, the parties agree that this Article shall be
interpreted as requiring Contractor to indemnify Railway to the fullest extent permitted by applicable law.
THROUGH THIS AGREEMENT THE PARTIES EXPRESSLY INTEND FOR CONTRACTOR TO INDEMNIFY
RAILWAY FOR RAILWAY'S ACTS OF NEGLIGENCE.
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It is mutually understood and agreed that the assumption of liabilities and indemnification provided
for inthis Agreement survive any termination of this Agreement.

Section 2. TERM

This Agreement is effective from the date of the Contract until (i) the completion of the project set forth
herein, and (ii) full and complete payment to Railway of any and all sums or other amounts owing and due
hereunder.

Section 3. INSURANCE

Contractor shall, at its sole cost and expense, procure and maintain
during the life of this Agreement the following insurance coverage:

A. Commercial General Liability Insurance. This insurance shall contain broad form contractual liability
with a combined single limit of a minimum of $5,000,000 each occurrence and an aggregate limit
of at least $10,000,000 but in no event less than the amount otherwise carried by the Contractor.
Coverage must be purchased on a post 2004 ISO occurrence form or equivalent and include
coverage for, but not limit to the following:

Bodily Injury and Property Damage
Personal Injury and Advertising Injury
Fire legal liability

Products and completed operations

This policy shall also contain the following endorsements, which shall be indicated on the
certificate ofinsurance:

= The definition of insured contract shall be amended to remove any exclusion or other
limitation for any work being done within 50 feet of railroad property.

= Waver of subrogation in favor of and acceptable to Railway.

= Additional insured endorsement in favor of and acceptable to Railway.

= Separation of insureds.

= The policy shall be primary and non-contributing with respect to any insurance
carried by Railway.

It is agreed that the workers' compensation and employers' liability related
exclusions in the Commercial General Liability insurance policy(s) required
herein are intended to apply to employees of the policy holder and shall not
apply to Railway employees.

No other endorsements limiting coverage as respects obligations under this Agreement
may be included on the policy with regard -to the work being performed under this
agreement.

B. Business Automobile Insurance. This insurance shall contain a combined single limit of at least
$1,000,000 per occurrence, and include coverage for, but not limited to the following:
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e Bodily injury and property damage
e Any and all vehicles owned, used or hired

The policy shall also contain the following endorsements or language, which shall be
indicated on the certificate of insurance:

o Waiver of subrogation in favor of and acceptable to Railway.
e Additional insured endorsement in favor of and acceptable to Railway.

e Separation of insureds.
e The policy shall be primary and non-contributing with respect to any
insurance carried by Railway.

C. Workers Compensation and Employers Liability insurance including coverage for, but not
limited to:

e Contractor's statutory liability under the worker's compensation laws of the
state(s) in which the work is to be performed. If optional under State law, the
insurance must cover all employees anyway.

e Employers' Liability (Part B) with limits of at least $500,000 each accident, $500,000 by
disease policy limit, $500,000 by disease each employee.

This policy shall also contain the following endorsements or language, which shall be
indicated on the certificate of insurance:

o Waiver of subrogation in favor of and acceptable to Railway.

D. Railroad Protective Liability insurance naming only the Railway as the Insured with coverage
of at least $5,000,000 per occurrence and $10,000,000 in the aggregate. The policy Must be
issued on a standard 1ISO form CG 00 35 1204 and include the following:

e Endorsed to include the Pollution Exclusion Amendment
e Endorsed to include the Limited Seepage and Pollution Endorsement.
e Endorsed to remove any exclusion for punitive damages.

¢ No other endorsements restricting coverage may be added.
o The original policy must be provided to the Railway prior to performing any
work or services under this Agreement

o Definition of "Physical Damage to Property" shall be endorsed to read:
"means direct and accidental loss of or damage to all property owned by any
named insured and all property in any named insured’s care, custody, and control
arising out of the acts or omissions of the contractor named on the Declarations.

In lieu of providing a Railroad Protective Liability Policy, Licensee may participate (if available) in
Railway's Blanket Railroad Protective Liability Insurance Policy.
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Other Requirements:

Where allowable by law, all policies (applying to coverage listed above) shall contain no
exclusion for punitive damages.

Contractor agrees to waive its right of recovery against Railway for all claims and suits against Railway.
In addition, its insurers, through the terms of the policy or policy endorsement, waive their right of subrogation
against Railway for all claims and suits. Contractor further waives its right of recovery, and its insurers also
waive their right of subrogation against Railway for loss of its owned or leased property or property under
Contractor's care, custody, or control.

Allocated Loss Expense shall be in addition to all policy limits for coverages referenced above.

Contractor is not allowed to self-insure without the prior written consent of Railway. If granted by
Railway, self-insured retention or other financial responsibility for claims shall be covered directly by Contractor
in lieu of insurance. Any and all Railway liabilities that would otherwise, in accordance with the provisions of this
Agreement, be covered by Contractor's insurance will be covered as if Contractor elected not to include a
deductible, self-insured retention or other financial responsibility for claims.

Prior to commencing the Work, Contractor shall furnish to Railway an acceptable certificate(s) of
insurance from an authorized representative evidencing the required coverage(s), endorsements, and
amendments. The certificate should be directed to the following addresses:

BNSF Railway Company
c/o CertFocus
P.O. Box 140528
Kansas City, MO 64114
Toll Free: 877-576-2378
Fax number: 817-840-7487
Email: BNSF@certfocus.com
www.certfocus.com

Contractor shall notify Railway in writing at least 30 days prior to any cancellation, non- renewal,
substitution, or material alteration.

Any insurance policy must be written by a reputable insurance company acceptable to Railway
or with a current Best's Guide Rating of A- and Class VIl or better, and authorized to do business in
the state(s) in which the service is to be provide.

If coverage is purchased on a "claims made" basis, Contractor hereby agrees to maintain
coverage in force for a minimum of three years after expiration, cancellation or termination of this contract.
Annually, Contractor agrees to provide evidence of such coverage as required hereunder.

Contractor represents that this Agreement has been thoroughly reviewed by Contractor's
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Insurance agent(s)/broker(s), who have been instructed by Contractor to procure the insurance coverage
required by this Agreement.

Not more frequently than once every five years, Railway may reasonably modify the required insurance
coverage to reflect then-current risk management practices in the railroad industry and underwriting practices in
the insurance industry.

If any portion of the operation is to be subcontracted by Contractor, Contractor shall require that the
subcontractor shall provide and maintain the insurance coverage(s) set forth herein, naming Railway as an
additional insured, and shall require that the subcontractor shall release, defend, and indemnify Railway to the
same extent and under the same terms and conditions as Contractor is required to release, defend, and
indemnify Railway herein.

Failure to provide evidence as required by this section shall entitle, but not require, Railway to terminate
this Agreement immediately. Acceptance of a certificate that does not comply with this section shall not operate
as a waiver of Contractor's obligations hereunder.

The fact that insurance (including, without limitation, self-insurance) is obtained by Contractor shall not
be deemed to release or diminish the liability of Contractor including, without limitation, liability under the
indemnity provisions of this Agreement. Damages recoverable by Railway shall not be limited by the amount
of the required insurance coverage.

In the event of a claim or lawsuit involving Railway arising out of this agreement, Contractor will
make available any required policy covering such claim or lawsuit.

These insurance provisions are intended to be a separate and distinct obligation on the part of the
Contractor. Therefore, these provisions shall be enforceable and Contractor shall be bound thereby regardless
of whether or not indemnity provisions are determined to be enforceable in the jurisdiction in which the work
covered hereunder is performed.

For purposes of this section, Railway means "Burlington Northern Santa Fe LLC", "BNSF RAILWAY
COMPANY” andthe subsidiaries, successors, assigns and affiliates of each.

Section 4. EXHIBIT "C" CONTRACTOR REQUIREMENTS

The Contractor must observe and comply with all prov1s1ons, obligations, requirements and limitations
contained in the Contract, and the Contractor Requirements set forth on Exhibit "C" attached to the Contract
and this Agreement, including, but not be limited to, payment of all costs incurred for any damages to Railway
roadbed, tracks, and/or appurtenances thereto, resulting from use, occupancy, or presence of its employees,
representatives, or agents or subcontractors on or about the construction site.
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Section 5. TRAIN DELAY

Contractor is responsible for and hereby indemnifies and holds harmless Railway (including its affiliated
railway companies, and its tenants) for, from and against all damages arising from any unscheduled delay to a
freight or passenger train which affects Railway's ability to fully utilize its equipment and to meet customer service
and contract obligations. Contractor will be billed, as further provided below, for the economic losses arising
from loss of use of equipment, contractual loss of incentive pay and bonuses and contractual penalties resulting
from train delays, whether caused by Contractor, or subcontractors, or by the Railway performing work under
this Agreement. Railway agrees that it will not perform any act to unnecessarily cause train delay.

For loss of use of equipment, Contractor will be billed the current freight train hour rate per train as
determined from Railway's records. Any disruption to train traffic may cause delays to multiple trains at the same
time for the same period.

Additionally, the parties acknowledge that passenger, U.S. mail trains and certain other grain,
intermodal, coal and freight trains operate under incentive/penalty contracts between Railway and its
customer(s). Under these arrangements, if Railway does not meet its contract service commitments, Railway
may suffer loss of performance or incentive pay and/or be subject to penalty payments. Contractor is responsible
for any train performance and incentive penalties or other contractual economic losses actually incurred by
Railway which are attributable to a train delay caused by Contractor or its subcontractors.

The contractual relationship between Railway and its customers is proprietary and confidential.
In the event of a train delay covered by this Agreement, Railway will share information relevant to any
train delay to the extent consistent with Railway confidentiality obligations. THE RATE THEN IN EFFECT
AT THE TIME OF PERFORMANCE BY THE CONTRACTOR HEREUNDER WILL BE USED TO
CALCULATE THE ACTUAL COSTS OF TRAIN DELAY PURSUANT TO THIS AGREEMENT.

Contractor and its subcontractors must give Railway's representative (Scott Amato (402) 422-
5249 (4) weeks advance notice of the times and dates for proposed work windows. Railway and
Contractor will establish mutually agreeable work windows for the project. Railway has the right at
any time to revise or change the work windows due to train operations or service obligations.
Railway will not be responsible for any additional costs or expenses resulting from a change in work
windows. Additional costs or expenses resulting from a change in work windows shall be accounted
for in Contractor's expenses for the project.

Contractor and subcontractors must plan, schedule, coordinate and conduct all Contractor's work
so as to not cause any delays to any trains.
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Kindly acknowledge receipt of this letter by signing and returning to the Railway two original copies of this letter
which, upon execution by Railway, will constitute an Agreement between us.

Contractor

By:

Printed Name:

Title:

Contact Person:

Address:

City:

State:

Zip:

Fax:

Phone:

E-mail:

BNSF Railway Company

By:

Name:

Manager Public Projects

Accepted and effective this dayof 20





