
Project Information:

Project: WorkType:

County:

Location:

BRM-2452(601)--8N-05 BRIDGE REPLACEMENT - PPCB

AUDUBON

Route: EDGERTON STREET

In the city of Exira, On EDGERTON ST, Over DRAINAGE, S4 T78 R35

Prj Awd Amt: $973,685.97

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/14/25 70 Working Days

05-2452-601

February 18, 2025 10:00 A.M.

AUDUBONCall Order:  001 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: MURPHY HEAVY CONTRACTING CORP.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MU120 MURPHY HEAVY CONTRACTING CORP. $973,685.97 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GR100 GRAVES CONSTRUCTION CO., INC. $1,006,691.79 103.39%

3 DI360 DIXON CONSTRUCTION CO. $1,009,242.54 103.65%

4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,011,084.35 103.84%
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Contract ID:

Letting Date:

Start Date: 07/14/25 70 Working Days

05-2452-601

February 18, 2025 10:00 A.M.

AUDUBONCall Order:  001 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: MURPHY HEAVY CONTRACTING CORP.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 Items for a 71'-8 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 10,000.00000 2,000.00 40,000.00000 8,000.00 10,000.00000 2,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

555.000 CY 25.00000 13,875.00 10.50000 5,827.50 14.00000 7,770.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

508.000 CY 25.00000 12,700.00 12.00000 6,096.00 14.00000 7,112.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

510.000 CY 25.00000 12,750.00 14.50000 7,395.00 7.00000 3,570.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

99.000 CY 30.00000 2,970.00 7.00000 693.00 14.00000 1,386.00

0060 2115-0100000

MODIFIED SUBBASE

33.900 CY 110.00000 3,729.00 70.00000 2,373.00 100.00000 3,390.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

3.370 STA 1,000.00000 3,370.00 440.00000 1,482.80 700.00000 2,359.00

Page 1 of 14

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 Items for a 71'-8 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690201

BRIDGE APPROACH, BR-201

482.200 SY 287.00000 138,391.40 250.00000 120,550.00 300.00000 144,660.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

179.800 SY 100.00000 17,980.00 82.00000 14,743.60 92.00000 16,541.60

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 100,000.00000 100,000.00 45,000.00000 45,000.00 30,000.00000 30,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

160.000 CY 50.00000 8,000.00 50.00000 8,000.00 50.00000 8,000.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

177.900 CY 1,000.00000 177,900.00 1,425.00000 253,507.50 1,000.00000 177,900.00

0130 2404-7775000

REINFORCING STEEL

180.000 LB 15.00000 2,700.00 5.00000 900.00 7.00000 1,260.00

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

39,713.000 LB 1.00000 39,713.00 1.73000 68,703.49 1.77000 70,292.01
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 Items for a 71'-8 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

26.000 LB 30.00000 780.00 8.00000 208.00 17.00000 442.00

0160 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

6.000 EACH 18,500.00000 111,000.00 17,125.00000 102,750.00 20,283.00000 121,698.00

0170 2408-7800000

STRUCTURAL STEEL

1,682.000 LB 5.00000 8,410.00 6.00000 10,092.00 7.00000 11,774.00

0180 2414-6424110

CONCRETE BARRIER RAILING

197.300 LF 118.51000 23,382.02 140.00000 27,622.00 125.00000 24,662.50

0190 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

84.400 LF 400.00000 33,760.00 191.00000 16,120.40 250.00000 21,100.00

0200 2501-0201057

PILES, STEEL, HP 10 X 57

1,650.000 LF 50.00000 82,500.00 57.00000 94,050.00 57.00000 94,050.00

0210 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.000 SY 125.00000 3,000.00 120.00000 2,880.00 170.00000 4,080.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 Items for a 71'-8 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-3250005

ENGINEERING FABRIC

610.000 SY 5.00000 3,050.00 6.00000 3,660.00 3.00000 1,830.00

0230 2507-6800061

REVETMENT, CLASS E

570.000 TON 60.00000 34,200.00 65.00000 37,050.00 77.00000 43,890.00

0240 2510-6745850

REMOVAL OF PAVEMENT

586.000 SY 10.00000 5,860.00 10.00000 5,860.00 21.00000 12,306.00

0250 2511-6745900

REMOVAL OF SIDEWALK

92.100 SY 20.00000 1,842.00 20.00000 1,842.00 21.00000 1,934.10

0260 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

117.200 SY 93.50000 10,958.20 100.00000 11,720.00 97.00000 11,368.40

0270 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

21.100 SY 93.50000 1,972.85 80.00000 1,688.00 97.00000 2,046.70

0280 2515-6745600

REMOVAL OF PAVED DRIVEWAY

25.000 SY 20.00000 500.00 24.00000 600.00 21.00000 525.00

0290 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

97.500 LF 84.50000 8,238.75 179.00000 17,452.50 170.00000 16,575.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 Items for a 71'-8 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0300 2524-6765110

REMOVAL OF TYPE A SIGN

8.000 EACH 50.00000 400.00 150.00000 1,200.00 50.00000 400.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,900.00000 8,900.00 9,000.00000 9,000.00 12,000.00000 12,000.00

0320 2528-2518000

SAFETY CLOSURE

6.000 EACH 125.00000 750.00 250.00000 1,500.00 500.00000 3,000.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 12,800.00000 12,800.00 20,000.00000 20,000.00 17,000.00000 17,000.00

0340 2533-4980005

MOBILIZATION

(1) LS 76,000.00000 76,000.00 90,000.00000 90,000.00 125,000.00000 125,000.00

0350 2601-2634100

MULCHING

0.400 ACRE 3,000.00000 1,200.00 1,500.00000 600.00 2,019.35000 807.74

0360 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 3,000.00000 1,200.00 2,000.00000 800.00 547.48000 218.99

0370 2602-0000020

SILT FENCE

650.000 LF 2.25000 1,462.50 1.95000 1,267.50 2.78000 1,807.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 Items for a 71'-8 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

650.000 LF 0.50000 325.00 0.50000 325.00 0.08000 52.00

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

65.000 LF 0.25000 16.25 0.50000 32.50 0.10000 6.50

0400 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

350.000 LF 5.00000 1,750.00 5.50000 1,925.00 3.93000 1,375.50

0410 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

350.000 LF 1.00000 350.00 0.50000 175.00 0.15000 52.50

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 600.00000 1,800.00 600.00000 1,800.00 600.00000 1,800.00

0430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,009,242.54$973,685.97 $1,006,691.79Section Totals:

$1,006,691.79
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,006,691.79$973,685.97 $1,009,242.54

$973,685.97

Contract Item Totals

$1,006,691.79 1,009,242.54Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 71'-8 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 20,000.00000 4,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

555.000 CY 9.50000 5,272.50

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

508.000 CY 10.50000 5,334.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

510.000 CY 8.00000 4,080.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

99.000 CY 10.00000 990.00

0060 2115-0100000

MODIFIED SUBBASE

33.900 CY 90.00000 3,051.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

3.370 STA 650.00000 2,190.50
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 71'-8 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690201

BRIDGE APPROACH, BR-201

482.200 SY 250.00000 120,550.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

179.800 SY 100.00000 17,980.00

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 60,000.00000 60,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

160.000 CY 30.00000 4,800.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

177.900 CY 1,150.00000 204,585.00

0130 2404-7775000

REINFORCING STEEL

180.000 LB 3.40000 612.00

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

39,713.000 LB 1.55000 61,555.15
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 71'-8 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

26.000 LB 6.25000 162.50

0160 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

6.000 EACH 25,000.00000 150,000.00

0170 2408-7800000

STRUCTURAL STEEL

1,682.000 LB 6.00000 10,092.00

0180 2414-6424110

CONCRETE BARRIER RAILING

197.300 LF 105.00000 20,716.50

0190 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

84.400 LF 185.00000 15,614.00

0200 2501-0201057

PILES, STEEL, HP 10 X 57

1,650.000 LF 65.00000 107,250.00

0210 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.000 SY 125.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 71'-8 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-3250005

ENGINEERING FABRIC

610.000 SY 3.50000 2,135.00

0230 2507-6800061

REVETMENT, CLASS E

570.000 TON 64.00000 36,480.00

0240 2510-6745850

REMOVAL OF PAVEMENT

586.000 SY 12.00000 7,032.00

0250 2511-6745900

REMOVAL OF SIDEWALK

92.100 SY 12.00000 1,105.20

0260 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

117.200 SY 90.00000 10,548.00

0270 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

21.100 SY 90.00000 1,899.00

0280 2515-6745600

REMOVAL OF PAVED DRIVEWAY

25.000 SY 15.00000 375.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 71'-8 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

97.500 LF 180.00000 17,550.00

0300 2524-6765110

REMOVAL OF TYPE A SIGN

8.000 EACH 50.00000 400.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00

0320 2528-2518000

SAFETY CLOSURE

6.000 EACH 100.00000 600.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0340 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00

0350 2601-2634100

MULCHING

0.400 ACRE 1,500.00000 600.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 71'-8 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 2,000.00000 800.00

0370 2602-0000020

SILT FENCE

650.000 LF 1.95000 1,267.50

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

650.000 LF 0.50000 325.00

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

65.000 LF 0.50000 32.50

0400 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

350.000 LF 5.50000 1,925.00

0410 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

350.000 LF 0.50000 175.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for a 71'-8 x 30'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 600.00000 1,800.00

0430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

$1,011,084.35Section Totals:

( ) indicates item is bid as Lump Sum

$1,011,084.35

$1,011,084.35

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 18, 2025

05-2452-601 Primary County: AUDUBON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-7490(603)--8J-09 BRIDGE REPLACEMENT - CCS

BREMER

Route: W 5TH ST

In the city of Sumner, On W 5TH ST, Over DRAINAGE, S23 T93 R11

Prj Awd Amt: $1,198,731.94

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/02/25 110 Working Days

09-7490-603

February 18, 2025 10:00 A.M.

BREMERCall Order:  002 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $1,198,731.94 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $1,324,111.78 110.46%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/02/25 110 Working Days

09-7490-603

February 18, 2025 10:00 A.M.

BREMERCall Order:  002 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-0
SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

226.000 UNIT 25.00000 5,650.00 55.00000 12,430.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

148.000 CY 12.00000 1,776.00 20.00000 2,960.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

646.000 CY 10.00000 6,460.00 14.00000 9,044.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

816.000 CY 5.50000 4,488.00 18.50000 15,096.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

251.000 CY 25.00000 6,275.00 28.50000 7,153.50

0060 2115-0100000

MODIFIED SUBBASE

316.500 CY 37.00000 11,710.50 44.68000 14,141.22

0070 2123-7450020

SHOULDER FINISHING, EARTH

5.300 STA 650.00000 3,445.00 525.00000 2,782.50
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 18, 2025

09-7490-603 Primary County: BREMER

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-0
SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

552.600 SY 180.00000 99,468.00 186.78000 103,214.63

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

760.100 SY 80.00000 60,808.00 91.00000 69,169.10

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,500.00000 12,500.00 139,931.12000 139,931.12

0110 2402-2720000

EXCAVATION, CLASS 20

181.000 CY 50.00000 9,050.00 34.25000 6,199.25

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

240.200 CY 1,000.00000 240,200.00 1,100.00000 264,220.00

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

61,942.000 LB 1.50000 92,913.00 1.21000 74,949.82

0140 2414-6424110

CONCRETE BARRIER RAILING

161.700 LF 165.00000 26,680.50 131.60000 21,279.72
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 18, 2025

09-7490-603 Primary County: BREMER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-0
SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

161.200 LF 178.00000 28,693.60 178.00000 28,693.60

0160 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

180.000 LF 274.00000 49,320.00 274.00000 49,320.00

0170 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,300.00000 2,600.00 1,600.00000 3,200.00

0180 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

1.000 EACH 3,500.00000 3,500.00 6,850.00000 6,850.00

0190 2435-0250100

INTAKE, SW-501

2.000 EACH 3,500.00000 7,000.00 6,500.00000 13,000.00

0200 2435-0250260

INTAKE, SW-502, 60 IN.

2.000 EACH 5,400.00000 10,800.00 7,543.18000 15,086.36

0210 2501-0201042

PILES, STEEL, HP 10 X 42

2,345.000 LF 48.00000 112,560.00 43.01000 100,858.45
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Contract ID:002
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-0
SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0220 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

240.500 LF 210.00000 50,505.00 96.49000 23,205.85

0230 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

968.000 LF 15.00000 14,520.00 12.00000 11,616.00

0240 2502-8221303

SUBDRAIN OUTLET, DR-303

6.000 EACH 350.00000 2,100.00 365.00000 2,190.00

0250 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

60.000 LF 51.00000 3,060.00 110.00000 6,600.00

0260 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

220.000 LF 65.00000 14,300.00 85.00000 18,700.00

0270 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

178.000 LF 32.00000 5,696.00 75.00000 13,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-0
SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0280 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

178.000 LF 4.00000 712.00 20.00000 3,560.00

0290 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.400 SY 100.00000 1,340.00 405.87000 5,438.66

0300 2507-3250005

ENGINEERING FABRIC

736.100 SY 3.75000 2,760.38 2.00000 1,472.20

0310 2507-6800061

REVETMENT, CLASS E

686.800 TON 35.00000 24,038.00 13.75000 9,443.50

0320 2510-6745850

REMOVAL OF PAVEMENT

5,141.000 SY 10.50000 53,980.50 6.00000 30,846.00

0330 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 1,000.00000 4,000.00 1,500.00000 6,000.00

0340 2511-6745900

REMOVAL OF SIDEWALK

41.000 SY 15.00000 615.00 7.00000 287.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-0
SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0350 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

99.300 SY 65.00000 6,454.50 73.00000 7,248.90

0360 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

222.800 SY 87.00000 19,383.60 79.00000 17,601.20

0370 2511-7528101

DETECTABLE WARNINGS

20.000 SF 47.00000 940.00 50.00000 1,000.00

0380 2513-0001081

CONCRETE BARRIER, TAPERED END, BA-108

4.000 EACH 5,000.00000 20,000.00 3,981.65000 15,926.60

0390 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

228.000 SY 67.00000 15,276.00 81.00000 18,468.00

0400 2515-6745600

REMOVAL OF PAVED DRIVEWAY

256.700 SY 15.00000 3,850.50 7.00000 1,796.90

0410 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 350.00000 700.00 225.00000 450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-0
SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0420 2524-6765110

REMOVAL OF TYPE A SIGN

2.000 EACH 100.00000 200.00 75.00000 150.00

0430 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 400.00000 1,600.00 275.00000 1,100.00

0440 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

28.000 LF 20.00000 560.00 25.00000 700.00

0450 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

10.000 SF 35.00000 350.00 25.00000 250.00

0460 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,200.00000 7,200.00 9,500.00000 9,500.00

0470 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 250.00000 500.00

0480 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00 5,600.00000 5,600.00

Page 7 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 18, 2025

09-7490-603 Primary County: BREMER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-0
SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0490 2533-4980005

MOBILIZATION

(1) LS 133,000.00000 133,000.00 129,600.00000 129,600.00

0500 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 1,000.00000 1,000.00 7,500.00000 7,500.00

0510 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 5,000.00000 5,000.00 7,500.00000 7,500.00

0520 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

3.000 EACH 1,250.00000 3,750.00 525.00000 1,575.00

0530 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.220 ACRE 5,000.00000 1,100.00 6,500.00000 1,430.00

0540 2601-2636015

NATIVE GRASS SEEDING

0.020 ACRE 13,000.00000 260.00 20,000.00000 400.00

0550 2602-0000020

SILT FENCE

542.000 LF 2.00000 1,084.00 2.75000 1,490.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-0
SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

542.000 LF 0.30000 162.60 1.00000 542.00

0570 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

54.200 LF 0.30000 16.26 1.00000 54.20

0580 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

80.000 LF 1.95000 156.00 3.75000 300.00

0590 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

80.000 LF 0.30000 24.00 1.00000 80.00

0600 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

4.000 EACH 150.00000 600.00 165.00000 660.00

0610 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

4.000 EACH 5.00000 20.00 50.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-0
SIDEWALKS

SECTION: Cat Alt Set: Cat Alt Member:

0620 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

4.000 EACH 5.00000 20.00 50.00000 200.00

$1,198,731.94 $1,324,111.78Section Totals:

( ) indicates item is bid as Lump Sum

$1,324,111.78$1,198,731.94

$1,198,731.94

Contract Item Totals

$1,324,111.78Contract Grand Totals

Contract Time Totals

Page 10 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 18, 2025

09-7490-603 Primary County: BREMER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BHS-C012(128)--63-12 BRIDGE DECK OVERLAY

BUTLER

Route: T55

On T55, Over WEST FORK CEDAR RIVER, from 280th Street south 2600 feet to bridge

Prj Awd Amt: $397,726.00

Project: WorkType:

County:

Location:

BHS-C012(129)--63-12 BRIDGE DECK OVERLAY

BUTLER

Route: T25

On T25, Over SMALL STREAM, from 250th Street north 1000 Feet to bridge

Prj Awd Amt: $204,429.50

Project: WorkType:

County:

Location:

BHS-C012(130)--63-12 BRIDGE DECK OVERLAY

BUTLER

Route: T25

On T25, Over SMALL STREAM, from 245th Street north 0.2 miles to bridge

Prj Awd Amt: $217,775.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/07/25 130 Working Days

12-C012-128

February 18, 2025 10:00 A.M.

BUTLERCall Order:  003 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project: WorkType:

County:

Location:

BHS-C012(131)--63-12 BRIDGE DECK OVERLAY

BUTLER

Route: T25

On T25, Over WEST FORK CEDAR RIVER, from 245th Street north 0.7 miles to bridge

Prj Awd Amt: $370,190.50
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Contract ID:

Letting Date:

Start Date: 04/07/25 130 Working Days

12-C012-128

February 18, 2025 10:00 A.M.

BUTLERCall Order:  003 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $1,190,121.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HA760 HAWKEYE PAVING CORP. $1,190,231.00 100.01%

3 BO413 BOULDER CONTRACTING, LLC. $1,209,891.55 101.66%

4 CR120 CRAMER AND ASSOC., INC. $1,259,899.00 105.86%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $1,393,239.50 117.07%
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Contract ID:

Letting Date:

Start Date: 04/07/25 130 Working Days

12-C012-128

February 18, 2025 10:00 A.M.

BUTLERCall Order:  003 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0001 ITEMS FOR A 276' X 28' BRIDGE DECK OVERLAY -  BHS-C012(128)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

30.000 TON 18.00000 540.00 40.00000 1,200.00 47.50000 1,425.00

0020 2301-0690210

BRIDGE APPROACH, TWO LANE

347.000 SY 256.00000 88,832.00 230.00000 79,810.00 182.00000 63,154.00

0030 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

856.000 SY 137.50000 117,700.00 110.00000 94,160.00 136.55000 116,886.80

0040 2413-0698074

DECK REPAIR, CLASS A

220.000 SY 332.00000 73,040.00 420.00000 92,400.00 371.00000 81,620.00

0050 2413-0698075

DECK REPAIR, CLASS B

5.000 SY 830.00000 4,150.00 1,200.00000 6,000.00 1,475.00000 7,375.00

0060 2426-6772016

CONCRETE REPAIR

75.000 SF 175.00000 13,125.00 170.00000 12,750.00 218.00000 16,350.00

0070 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

232.000 LF 12.00000 2,784.00 12.00000 2,784.00 12.00000 2,784.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0001 ITEMS FOR A 276' X 28' BRIDGE DECK OVERLAY -  BHS-C012(128)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,000.00000 12,000.00 3,250.00000 13,000.00 3,100.00000 12,400.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 300.00000 1,200.00 280.00000 1,120.00

0100 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 3,200.00000 12,800.00 3,300.00000 13,200.00 3,260.00000 13,040.00

0110 2510-6745850

REMOVAL OF PAVEMENT

320.000 SY 25.00000 8,000.00 40.00000 12,800.00 17.00000 5,440.00

0120 2524-9100020

OBJECT MARKER, TYPE 2

8.000 EACH 50.00000 400.00 1.00000 8.00 255.00000 2,040.00

0130 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 75.00000 300.00 1.00000 4.00 255.00000 1,020.00

0140 2527-9263181

PAVEMENT MARKINGS REMOVED

21.000 STA 115.00000 2,415.00 250.00000 5,250.00 117.00000 2,457.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0001 ITEMS FOR A 276' X 28' BRIDGE DECK OVERLAY -  BHS-C012(128)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

31.000 STA 65.00000 2,015.00 100.00000 3,100.00 67.00000 2,077.00

0160 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

31.000 STA 175.00000 5,425.00 200.00000 6,200.00 178.00000 5,518.00

0170 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 440.00000 880.00 153.00000 306.00

0180 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 3,000.00000 6,000.00 8,500.00000 17,000.00 3,100.00000 6,200.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 7,800.00000 7,800.00 5,000.00000 5,000.00 8,000.00000 8,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 39,000.00000 39,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

$364,212.80$397,726.00 $376,746.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0002 ITEMS FOR A 492' X 28' BRIDGE DECK OVERLAY - BHS-C012(129)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0210 2121-7425020

GRANULAR SHOULDERS, TYPE B

30.000 TON 18.00000 540.00 40.00000 1,200.00 47.00000 1,410.00

0220 2301-0690210

BRIDGE APPROACH, TWO LANE

347.000 SY 215.00000 74,605.00 230.00000 79,810.00 180.00000 62,460.00

0230 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

237.000 SY 224.50000 53,206.50 120.00000 28,440.00 246.25000 58,361.25

0240 2413-0698074

DECK REPAIR, CLASS A

30.000 SY 332.00000 9,960.00 420.00000 12,600.00 395.00000 11,850.00

0250 2413-0698075

DECK REPAIR, CLASS B

5.000 SY 830.00000 4,150.00 1,200.00000 6,000.00 750.00000 3,750.00

0260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

244.000 LF 12.00000 2,928.00 12.00000 2,928.00 12.00000 2,928.00

0270 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,000.00000 12,000.00 3,250.00000 13,000.00 3,100.00000 12,400.00

Page 4 of 24

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0002 ITEMS FOR A 492' X 28' BRIDGE DECK OVERLAY - BHS-C012(129)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 300.00000 1,200.00 280.00000 1,120.00

0290 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 3,200.00000 12,800.00 3,300.00000 13,200.00 3,300.00000 13,200.00

0300 2510-6745850

REMOVAL OF PAVEMENT

320.000 SY 25.00000 8,000.00 40.00000 12,800.00 16.00000 5,120.00

0310 2524-9100020

OBJECT MARKER, TYPE 2

8.000 EACH 50.00000 400.00 1.00000 8.00 255.00000 2,040.00

0320 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 75.00000 300.00 1.00000 4.00 255.00000 1,020.00

0330 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

3.000 STA 130.00000 390.00 500.00000 1,500.00 133.00000 399.00

0340 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

3.000 STA 350.00000 1,050.00 500.00000 1,500.00 360.00000 1,080.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0002 ITEMS FOR A 492' X 28' BRIDGE DECK OVERLAY - BHS-C012(129)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0350 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 440.00000 880.00 155.00000 310.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 5,000.00000 5,000.00 2,800.00000 2,800.00

0370 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

$195,248.25$204,429.50 $190,070.00Section Totals:
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0003 ITEMS FOR A 103' X 28' BRIDGE DECK OVERLAY - BHS-C012(130)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0380 2121-7425020

GRANULAR SHOULDERS, TYPE B

30.000 TON 18.00000 540.00 40.00000 1,200.00 48.00000 1,440.00

0390 2301-0690210

BRIDGE APPROACH, TWO LANE

347.000 SY 213.00000 73,911.00 230.00000 79,810.00 182.00000 63,154.00

0400 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

318.000 SY 177.00000 56,286.00 115.00000 36,570.00 267.50000 85,065.00

0410 2413-0698074

DECK REPAIR, CLASS A

60.000 SY 332.00000 19,920.00 420.00000 25,200.00 380.00000 22,800.00

0420 2413-0698075

DECK REPAIR, CLASS B

5.000 SY 830.00000 4,150.00 1,200.00000 6,000.00 750.00000 3,750.00

0430 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

244.000 LF 12.00000 2,928.00 12.00000 2,928.00 12.00000 2,928.00

0440 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,000.00000 12,000.00 3,250.00000 13,000.00 3,100.00000 12,400.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0003 ITEMS FOR A 103' X 28' BRIDGE DECK OVERLAY - BHS-C012(130)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0450 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 300.00000 1,200.00 280.00000 1,120.00

0460 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 3,200.00000 12,800.00 3,300.00000 13,200.00 3,300.00000 13,200.00

0470 2510-6745850

REMOVAL OF PAVEMENT

320.000 SY 25.00000 8,000.00 40.00000 12,800.00 16.00000 5,120.00

0480 2524-9100020

OBJECT MARKER, TYPE 2

8.000 EACH 50.00000 400.00 1.00000 8.00 255.00000 2,040.00

0490 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 75.00000 300.00 1.00000 4.00 255.00000 1,020.00

0500 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

3.000 STA 130.00000 390.00 500.00000 1,500.00 133.00000 399.00

0510 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

3.000 STA 350.00000 1,050.00 500.00000 1,500.00 356.00000 1,068.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0003 ITEMS FOR A 103' X 28' BRIDGE DECK OVERLAY - BHS-C012(130)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0520 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 440.00000 880.00 155.00000 310.00

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 5,000.00000 5,000.00 2,750.00000 2,750.00

0540 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

$233,564.00$217,775.00 $210,800.00Section Totals:
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0004 ITEMS FOR A 77' X 28' BRIDGE DECK OVERLAY - BHS-C012(131)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0550 2121-7425020

GRANULAR SHOULDERS, TYPE B

30.000 TON 18.00000 540.00 40.00000 1,200.00 48.00000 1,440.00

0560 2301-0690210

BRIDGE APPROACH, TWO LANE

354.000 SY 213.00000 75,402.00 230.00000 81,420.00 180.00000 63,720.00

0570 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,521.000 SY 74.50000 113,314.50 95.00000 144,495.00 119.50000 181,759.50

0580 2413-0698074

DECK REPAIR, CLASS A

178.000 SY 332.00000 59,096.00 420.00000 74,760.00 373.00000 66,394.00

0590 2413-0698075

DECK REPAIR, CLASS B

5.000 SY 830.00000 4,150.00 1,200.00000 6,000.00 1,500.00000 7,500.00

0600 2426-6772016

CONCRETE REPAIR

216.000 SF 175.00000 37,800.00 170.00000 36,720.00 165.00000 35,640.00

0610 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

244.000 LF 12.00000 2,928.00 12.00000 2,928.00 12.00000 2,928.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0004 ITEMS FOR A 77' X 28' BRIDGE DECK OVERLAY - BHS-C012(131)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0620 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,000.00000 12,000.00 3,250.00000 13,000.00 3,100.00000 12,400.00

0630 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 300.00000 1,200.00 300.00000 1,200.00

0640 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 3,200.00000 12,800.00 3,300.00000 13,200.00 3,260.00000 13,040.00

0650 2510-6745850

REMOVAL OF PAVEMENT

320.000 SY 25.00000 8,000.00 40.00000 12,800.00 16.00000 5,120.00

0660 2524-9100020

OBJECT MARKER, TYPE 2

8.000 EACH 50.00000 400.00 1.00000 8.00 255.00000 2,040.00

0670 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 75.00000 300.00 1.00000 4.00 255.00000 1,020.00

0680 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

9.000 STA 65.00000 585.00 200.00000 1,800.00 67.00000 603.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0004 ITEMS FOR A 77' X 28' BRIDGE DECK OVERLAY - BHS-C012(131)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0690 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

9.000 STA 175.00000 1,575.00 400.00000 3,600.00 178.00000 1,602.00

0700 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 440.00000 880.00 155.00000 310.00

0710 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 5,000.00000 5,000.00 2,750.00000 2,750.00

0720 2533-4980005

MOBILIZATION

(1) LS 36,000.00000 36,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0730 2599-9999009

('LINEAR FEET' ITEM) REPAIR OF EXPANSION
JOINT BY WELDING

6.000 LF 200.00000 1,200.00 600.00000 3,600.00 400.00000 2,400.00

$416,866.50$370,190.50 $412,615.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,190,231.00$1,190,121.00 $1,209,891.55

$1,190,121.00

Contract Item Totals

$1,190,231.00 1,209,891.55Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 276' X 28' BRIDGE DECK OVERLAY -  BHS-C012(128)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

30.000 TON 26.00000 780.00 65.00000 1,950.00

0020 2301-0690210

BRIDGE APPROACH, TWO LANE

347.000 SY 350.00000 121,450.00 200.00000 69,400.00

0030 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

856.000 SY 150.00000 128,400.00 120.00000 102,720.00

0040 2413-0698074

DECK REPAIR, CLASS A

220.000 SY 400.00000 88,000.00 400.00000 88,000.00

0050 2413-0698075

DECK REPAIR, CLASS B

5.000 SY 1,000.00000 5,000.00 1,100.00000 5,500.00

0060 2426-6772016

CONCRETE REPAIR

75.000 SF 190.00000 14,250.00 215.00000 16,125.00

0070 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

232.000 LF 12.00000 2,784.00 15.00000 3,480.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 276' X 28' BRIDGE DECK OVERLAY -  BHS-C012(128)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,000.00000 12,000.00 3,300.00000 13,200.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 302.50000 1,210.00

0100 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 3,200.00000 12,800.00 3,520.00000 14,080.00

0110 2510-6745850

REMOVAL OF PAVEMENT

320.000 SY 22.00000 7,040.00 45.00000 14,400.00

0120 2524-9100020

OBJECT MARKER, TYPE 2

8.000 EACH 50.00000 400.00 55.00000 440.00

0130 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 75.00000 300.00 82.50000 330.00

0140 2527-9263181

PAVEMENT MARKINGS REMOVED

21.000 STA 115.00000 2,415.00 126.50000 2,656.50
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 276' X 28' BRIDGE DECK OVERLAY -  BHS-C012(128)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

31.000 STA 65.00000 2,015.00 71.50000 2,216.50

0160 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

31.000 STA 175.00000 5,425.00 192.50000 5,967.50

0170 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 165.00000 330.00

0180 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 3,000.00000 6,000.00 3,300.00000 6,600.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 7,800.00000 7,800.00 10,000.00000 10,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 38,000.00000 38,000.00 35,000.00000 35,000.00

$456,259.00 $393,605.50Section Totals:
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0002 ITEMS FOR A 492' X 28' BRIDGE DECK OVERLAY - BHS-C012(129)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0210 2121-7425020

GRANULAR SHOULDERS, TYPE B

30.000 TON 26.00000 780.00 65.00000 1,950.00

0220 2301-0690210

BRIDGE APPROACH, TWO LANE

347.000 SY 210.00000 72,870.00 200.00000 69,400.00

0230 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

237.000 SY 250.00000 59,250.00 340.00000 80,580.00

0240 2413-0698074

DECK REPAIR, CLASS A

30.000 SY 400.00000 12,000.00 475.00000 14,250.00

0250 2413-0698075

DECK REPAIR, CLASS B

5.000 SY 1,000.00000 5,000.00 1,100.00000 5,500.00

0260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

244.000 LF 10.00000 2,440.00 15.00000 3,660.00

0270 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,000.00000 12,000.00 3,300.00000 13,200.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0002 ITEMS FOR A 492' X 28' BRIDGE DECK OVERLAY - BHS-C012(129)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 302.50000 1,210.00

0290 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 3,200.00000 12,800.00 3,520.00000 14,080.00

0300 2510-6745850

REMOVAL OF PAVEMENT

320.000 SY 20.00000 6,400.00 45.00000 14,400.00

0310 2524-9100020

OBJECT MARKER, TYPE 2

8.000 EACH 50.00000 400.00 55.00000 440.00

0320 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 75.00000 300.00 82.50000 330.00

0330 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

3.000 STA 130.00000 390.00 143.00000 429.00

0340 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

3.000 STA 350.00000 1,050.00 385.00000 1,155.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0002 ITEMS FOR A 492' X 28' BRIDGE DECK OVERLAY - BHS-C012(129)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0350 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 165.00000 330.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 3,750.00000 3,750.00

0370 2533-4980005

MOBILIZATION

(1) LS 19,000.00000 19,000.00 27,000.00000 27,000.00

$208,780.00 $251,664.00Section Totals:
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0003 ITEMS FOR A 103' X 28' BRIDGE DECK OVERLAY - BHS-C012(130)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0380 2121-7425020

GRANULAR SHOULDERS, TYPE B

30.000 TON 26.00000 780.00 65.00000 1,950.00

0390 2301-0690210

BRIDGE APPROACH, TWO LANE

347.000 SY 210.00000 72,870.00 200.00000 69,400.00

0400 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

318.000 SY 190.00000 60,420.00 325.00000 103,350.00

0410 2413-0698074

DECK REPAIR, CLASS A

60.000 SY 400.00000 24,000.00 450.00000 27,000.00

0420 2413-0698075

DECK REPAIR, CLASS B

5.000 SY 1,000.00000 5,000.00 1,100.00000 5,500.00

0430 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

244.000 LF 10.00000 2,440.00 15.00000 3,660.00

0440 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,000.00000 12,000.00 3,300.00000 13,200.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0003 ITEMS FOR A 103' X 28' BRIDGE DECK OVERLAY - BHS-C012(130)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0450 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 302.50000 1,210.00

0460 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 3,200.00000 12,800.00 3,520.00000 14,080.00

0470 2510-6745850

REMOVAL OF PAVEMENT

320.000 SY 20.00000 6,400.00 45.00000 14,400.00

0480 2524-9100020

OBJECT MARKER, TYPE 2

8.000 EACH 50.00000 400.00 55.00000 440.00

0490 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 75.00000 300.00 82.50000 330.00

0500 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

3.000 STA 130.00000 390.00 143.00000 429.00

0510 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

3.000 STA 350.00000 1,050.00 385.00000 1,155.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0003 ITEMS FOR A 103' X 28' BRIDGE DECK OVERLAY - BHS-C012(130)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0520 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 165.00000 330.00

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 4,000.00000 4,000.00

0540 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 30,000.00000 30,000.00

$222,950.00 $290,434.00Section Totals:
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0004 ITEMS FOR A 77' X 28' BRIDGE DECK OVERLAY - BHS-C012(131)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0550 2121-7425020

GRANULAR SHOULDERS, TYPE B

30.000 TON 26.00000 780.00 65.00000 1,950.00

0560 2301-0690210

BRIDGE APPROACH, TWO LANE

354.000 SY 210.00000 74,340.00 200.00000 70,800.00

0570 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,521.000 SY 70.00000 106,470.00 110.00000 167,310.00

0580 2413-0698074

DECK REPAIR, CLASS A

178.000 SY 400.00000 71,200.00 400.00000 71,200.00

0590 2413-0698075

DECK REPAIR, CLASS B

5.000 SY 1,000.00000 5,000.00 1,100.00000 5,500.00

0600 2426-6772016

CONCRETE REPAIR

216.000 SF 170.00000 36,720.00 200.00000 43,200.00

0610 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

244.000 LF 10.00000 2,440.00 15.00000 3,660.00
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0004 ITEMS FOR A 77' X 28' BRIDGE DECK OVERLAY - BHS-C012(131)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0620 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,000.00000 12,000.00 3,300.00000 13,200.00

0630 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 302.50000 1,210.00

0640 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 3,200.00000 12,800.00 3,520.00000 14,080.00

0650 2510-6745850

REMOVAL OF PAVEMENT

320.000 SY 20.00000 6,400.00 45.00000 14,400.00

0660 2524-9100020

OBJECT MARKER, TYPE 2

8.000 EACH 50.00000 400.00 55.00000 440.00

0670 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 75.00000 300.00 82.50000 330.00

0680 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

9.000 STA 65.00000 585.00 71.50000 643.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0004 ITEMS FOR A 77' X 28' BRIDGE DECK OVERLAY - BHS-C012(131)--63-12SECTION: Cat Alt Set: Cat Alt Member:

0690 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

9.000 STA 175.00000 1,575.00 192.50000 1,732.50

0700 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 165.00000 330.00

0710 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 3,750.00000 3,750.00

0720 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 42,000.00000 42,000.00

0730 2599-9999009

('LINEAR FEET' ITEM) REPAIR OF EXPANSION
JOINT BY WELDING

6.000 LF 300.00000 1,800.00 300.00000 1,800.00

$371,910.00 $457,536.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,393,239.50$1,259,899.00

$1,259,899.00

Contract Item Totals

$1,393,239.50Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 18, 2025

12-C012-128 Primary County: BUTLER
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Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-003-2(83)--3H-18 BRIDGE NEW - CCS

CHEROKEE

Route: IOWA 3

Little Sioux River Overflow 1.7 mi E of US 59

Prj Awd Amt: $1,819,560.90

Project: WorkType:

County:

Location:

NHSX-003-2(81)--3H-18 PCC PAVEMENT - GRADE & REPLACE

CHEROKEE

Route: IOWA 3

1.3 mi E of US 59 to 1.8 mi E of US 59

Prj Awd Amt: $2,334,729.35

Project: WorkType:

County:

Location:

NHSX-003-2(82)--3H-18 BRIDGE REPLACEMENT - PPCB

CHEROKEE

Route: IOWA 3

Little Sioux River 1.5 mi E of US 59

Prj Awd Amt: $3,698,432.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 30 Working Days

18-0032-082

February 18, 2025 10:00 A.M.

CHEROKEECall Order:  004 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $7,852,722.57 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CH320 CHRISTENSEN BROS., INC. $8,575,497.45 109.20%

3 GR100 GRAVES CONSTRUCTION CO., INC. $9,497,428.16 120.94%
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Contract ID:

Letting Date:

Start Date: 04/07/25 30 Working Days

18-0032-082

February 18, 2025 10:00 A.M.

CHEROKEECall Order:  004 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-2(81)--3H-18SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

8.330 ACRE 4,000.00000 33,320.00 5,000.00000 41,650.00 14,000.00000 116,620.00

0020 2102-0425070

SPECIAL BACKFILL

95.171 TON 77.00000 7,328.17 25.00000 2,379.28 25.00000 2,379.28

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

17,540.000 CY 17.00000 298,180.00 22.50000 394,650.00 24.00000 420,960.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,954.000 CY 7.00000 69,678.00 8.50000 84,609.00 9.00000 89,586.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 100.00000 1,000.00 250.00000 2,500.00 250.00000 2,500.00

0060 2102-4560000

LOCATING TILE LINES

54.000 STA 100.00000 5,400.00 100.00000 5,400.00 100.00000 5,400.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,038.000 CY 5.00000 25,190.00 8.50000 42,823.00 9.00000 45,342.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-2(81)--3H-18SECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0875100

COMPACTION WITH MOISTURE CONTROL

25,191.000 CY 1.40000 35,267.40 1.25000 31,488.75 1.31000 33,000.21

0090 2115-0100000

MODIFIED SUBBASE

3,157.000 CY 49.00000 154,693.00 50.00000 157,850.00 53.00000 167,321.00

0100 2121-7425010

GRANULAR SHOULDERS, TYPE A

509.398 TON 52.00000 26,488.70 50.00000 25,469.90 53.00000 26,998.09

0110 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

209.100 SY 92.00000 19,237.20 85.60000 17,898.96 93.00000 19,446.30

0120 2122-5190095

PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.

3,680.400 SY 87.00000 320,194.80 80.00000 294,432.00 87.00000 320,194.80

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

39.100 STA 400.00000 15,640.00 250.00000 9,775.00 265.00000 10,361.50

0140 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

5,300.500 SY 82.00000 434,641.00 77.80000 412,378.90 85.00000 450,542.50
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-2(81)--3H-18SECTION: Cat Alt Set: Cat Alt Member:

0150 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

6,201.585 EACH 1.00000 6,201.59 1.00000 6,201.59 1.00000 6,201.59

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

113.438 TON 52.00000 5,898.78 50.00000 5,671.90 50.00000 5,671.90

0170 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

3,975.375 EACH 1.00000 3,975.38 1.00000 3,975.38 1.00000 3,975.38

0180 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

4,230.000 LF 14.00000 59,220.00 10.50000 44,415.00 32.00000 135,360.00

0190 2502-8221306

SUBDRAIN OUTLET, DR-306

24.000 EACH 500.00000 12,000.00 700.00000 16,800.00 630.00000 15,120.00

0200 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

734.500 LF 7.00000 5,141.50 5.00000 3,672.50 8.00000 5,876.00
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Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-2(81)--3H-18SECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 25.00000 2,500.00 21.00000 2,100.00 22.00000 2,200.00

0220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 2,800.00000 22,400.00 2,575.00000 20,600.00 2,705.00000 21,640.00

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 400.00000 3,200.00 300.00000 2,400.00 315.00000 2,520.00

0240 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,700.00000 14,800.00 3,300.00000 13,200.00 3,535.00000 14,140.00

0250 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

4.000 EACH 3,700.00000 14,800.00 3,100.00000 12,400.00 3,325.00000 13,300.00

0260 2505-6000111

HIGH TENSION CABLE GUARDRAIL

710.000 LF 37.00000 26,270.00 33.21000 23,579.10 36.00000 25,560.00
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Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-2(81)--3H-18SECTION: Cat Alt Set: Cat Alt Member:

0270 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 3,700.00000 14,800.00 3,200.00000 12,800.00 3,365.00000 13,460.00

0280 2510-6745850

REMOVAL OF PAVEMENT

11,629.700 SY 10.00000 116,297.00 18.50000 215,149.45 20.00000 232,594.00

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 17,000.00000 17,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00

0300 2527-9263181

PAVEMENT MARKINGS REMOVED

3.120 STA 400.00000 1,248.00 400.00000 1,248.00 400.00000 1,248.00

0310 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

109.800 STA 57.00000 6,258.60 55.00000 6,039.00 55.00000 6,039.00

0320 2528-2518000

SAFETY CLOSURE

9.000 EACH 500.00000 4,500.00 250.00000 2,250.00 350.00000 3,150.00

0330 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 37,000.00000 37,000.00 30,000.00000 30,000.00 35,000.00000 35,000.00
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - NHSX-003-2(81)--3H-18SECTION: Cat Alt Set: Cat Alt Member:

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 100,000.00000 100,000.00 44,900.00000 44,900.00 85,000.00000 85,000.00

0350 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

305.000 LF 21.00000 6,405.00 16.50000 5,032.50 16.50000 5,032.50

0360 2533-4980005

MOBILIZATION

(1) LS 210,000.00000 210,000.00 240,000.00000 240,000.00 250,000.00000 250,000.00

0370 2548-0000260

DIAMOND GROUND SHOULDER SINUSOIDAL
RUMBLE STRIPS, PCC SURFACE

54.000 STA 400.00000 21,600.00 360.00000 19,440.00 380.00000 20,520.00

0380 2548-0000365

DIAMOND GROUND CENTERLINE SINUSOIDAL
RUMBLE STRIPS, PCC SURFACE

27.000 STA 400.00000 10,800.00 36.00000 972.00 380.00000 10,260.00

0390 2599-9999010

('LUMP SUM' ITEM) REMOVE AND REINSTALL
EXISTING STRUCTURES

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 3,000.00000 3,000.00

0400 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

225.000 LF 40.00000 9,000.00 55.00000 12,375.00 58.00000 13,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

$2,650,570.05$2,182,574.12 $2,294,526.21Section Totals:
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0002 DRAINAGE ITEMS - NHSX-003-2(81)--3H-18SECTION: Cat Alt Set: Cat Alt Member:

0410 2402-0425040

FLOODED BACKFILL

333.100 CY 43.00000 14,323.30 35.00000 11,658.50 37.00000 12,324.70

0420 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

338.900 CY 14.00000 4,744.60 15.00000 5,083.50 16.00000 5,422.40

0430 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,700.00000 3,400.00 3,000.00000 6,000.00 3,200.00000 6,400.00

0440 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

4.000 EACH 4,300.00000 17,200.00 4,500.00000 18,000.00 4,800.00000 19,200.00

0450 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

12.000 LF 210.00000 2,520.00 185.00000 2,220.00 635.00000 7,620.00

0460 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

84.000 LF 225.00000 18,900.00 275.00000 23,100.00 425.00000 35,700.00

$86,667.10$61,087.90 $66,062.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0003 ROADSIDE ITEMS - NHSX-003-2(81)--3H-18SECTION: Cat Alt Set: Cat Alt Member:

0470 2507-3250005

ENGINEERING FABRIC

109.200 SY 5.00000 546.00 4.00000 436.80 4.00000 436.80

0480 2507-8029000

EROSION STONE

71.000 TON 77.00000 5,467.00 75.00000 5,325.00 75.00000 5,325.00

0490 2601-2634100

MULCHING

9.600 ACRE 765.00000 7,344.00 765.00000 7,344.00 765.00000 7,344.00

0500 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0510 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

230.000 SQ 9.20000 2,116.00 9.20000 2,116.00 9.20000 2,116.00

0520 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

6.200 ACRE 150.00000 930.00 150.00000 930.00 150.00000 930.00

0530 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

46.000 MGAL 75.00000 3,450.00 75.00000 3,450.00 75.00000 3,450.00
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0003 ROADSIDE ITEMS - NHSX-003-2(81)--3H-18SECTION: Cat Alt Set: Cat Alt Member:

0540 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00 450.00000 1,350.00

0550 2602-0000020

SILT FENCE

6,288.000 LF 1.45000 9,117.60 1.45000 9,117.60 1.45000 9,117.60

0560 2602-0000030

SILT FENCE FOR DITCH CHECKS

8,100.000 LF 1.45000 11,745.00 1.45000 11,745.00 1.45000 11,745.00

0570 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

14,388.000 LF 0.10000 1,438.80 0.10000 1,438.80 0.10000 1,438.80

0580 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,439.000 LF 0.05000 71.95 0.05000 71.95 0.05000 71.95

0590 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

500.000 LF 50.00000 25,000.00 55.00000 27,500.00 57.00000 28,500.00

0600 2602-0000212

FLOATING SILT CURTAIN (HANGING)

454.000 LF 22.00000 9,988.00 22.00000 9,988.00 26.00000 11,804.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0003 ROADSIDE ITEMS - NHSX-003-2(81)--3H-18SECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

227.000 LF 5.00000 1,135.00 5.00000 1,135.00 5.00000 1,135.00

0620 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,190.000 LF 2.65000 3,153.50 2.65000 3,153.50 2.65000 3,153.50

0630 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,190.000 LF 3.95000 4,700.50 3.95000 4,700.50 3.95000 4,700.50

0640 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,380.000 LF 0.30000 714.00 0.30000 714.00 0.30000 714.00

0650 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0660 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$96,132.15$91,067.35 $93,316.15Section Totals:
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0004 DESIGN NO. 0126; 396'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  NHSX-003-2(82)--3H-18

SECTION: Cat Alt Set: Cat Alt Member:

0670 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,070.400 CY 10.00000 20,704.00 18.00000 37,267.20 25.00000 51,760.00

0680 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 210,000.00000 210,000.00 145,000.00000 145,000.00 450,000.00000 450,000.00

0690 2402-2720000

EXCAVATION, CLASS 20

545.000 CY 40.00000 21,800.00 23.00000 12,535.00 50.00000 27,250.00

0700 2402-2721000

EXCAVATION, CLASS 21

468.000 CY 400.00000 187,200.00 475.00000 222,300.00 380.00000 177,840.00

0710 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,062.400 CY 700.00000 743,680.00 1,150.00000 1,221,760.00 995.00000 1,057,088.00

0720 2404-7775000

REINFORCING STEEL

70,508.000 LB 1.70000 119,863.60 1.35000 95,185.80 1.50000 105,762.00

0730 2404-7775005

REINFORCING STEEL, EPOXY COATED

186,691.000 LB 1.70000 317,374.70 1.45000 270,701.95 1.85000 345,378.35
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0004 DESIGN NO. 0126; 396'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  NHSX-003-2(82)--3H-18

SECTION: Cat Alt Set: Cat Alt Member:

0740 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

7,039.000 LB 5.00000 35,195.00 3.75000 26,396.25 5.00000 35,195.00

0750 2407-0563080

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC80

12.000 EACH 23,260.00000 279,120.00 23,000.00000 276,000.00 24,000.00000 288,000.00

0760 2407-0563115

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC115

12.000 EACH 34,775.00000 417,300.00 31,000.00000 372,000.00 30,000.00000 360,000.00

0770 2408-7800000

STRUCTURAL STEEL

8,426.000 LB 7.00000 58,982.00 5.75000 48,449.50 5.00000 42,130.00

0780 2414-6424110

CONCRETE BARRIER RAILING

846.900 LF 125.00000 105,862.50 117.00000 99,087.30 120.00000 101,628.00

0790 2501-0201057

PILES, STEEL, HP 10 X 57

2,100.000 LF 52.00000 109,200.00 65.00000 136,500.00 55.00000 115,500.00

0800 2501-0201473

PILES, STEEL, HP 14 X 73

4,800.000 LF 70.00000 336,000.00 75.00000 360,000.00 65.00000 312,000.00

Page 13 of 20

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0004 DESIGN NO. 0126; 396'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  NHSX-003-2(82)--3H-18

SECTION: Cat Alt Set: Cat Alt Member:

0810 2501-6335010

PREBORED HOLES

360.000 LF 50.00000 18,000.00 80.00000 28,800.00 70.00000 25,200.00

0820 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.400 SY 125.00000 3,050.00 225.00000 5,490.00 100.00000 2,440.00

0830 2507-3250005

ENGINEERING FABRIC

2,929.400 SY 4.00000 11,717.60 3.50000 10,252.90 6.00000 17,576.40

0840 2507-6800021

REVETMENT, CLASS B

311.100 TON 82.00000 25,510.20 90.00000 27,999.00 78.00000 24,265.80

0850 2507-6800061

REVETMENT, CLASS E

614.900 TON 77.00000 47,347.30 73.00000 44,887.70 78.00000 47,962.20

0860 2507-6875002

REVETMENT, REMOVE AND REPLACE

1,537.500 CY 25.00000 38,437.50 32.00000 49,200.00 80.00000 123,000.00

0870 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 9,000.00000 9,000.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0004 DESIGN NO. 0126; 396'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  NHSX-003-2(82)--3H-18

SECTION: Cat Alt Set: Cat Alt Member:

0880 2533-4980005

MOBILIZATION

(1) LS 370,000.00000 370,000.00 410,000.00000 410,000.00 450,000.00000 450,000.00

$4,168,975.75$3,491,344.40 $3,909,812.60Section Totals:
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0005 ROADWAY ITEMS - NHSX-003-2(82)--3H-18SECTION: Cat Alt Set: Cat Alt Member:

0890 2210-0475290

MACADAM STONE BASE

3.861 TON 200.00000 772.20 510.00000 1,969.11 75.00000 289.58

0900 2301-0690203

BRIDGE APPROACH, BR-203

699.100 SY 275.00000 192,252.50 250.00000 174,775.00 266.00000 185,960.60

0910 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

2,535.800 SY 4.00000 10,143.20 4.50000 11,411.10 8.00000 20,286.40

0920 2507-3250005

ENGINEERING FABRIC

35.000 SY 4.00000 140.00 5.50000 192.50 4.00000 140.00

0930 2507-8029000

EROSION STONE

37.800 TON 100.00000 3,780.00 65.00000 2,457.00 75.00000 2,835.00

$209,511.58$207,087.90 $190,804.71Section Totals:
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0006 DESIGN NO. 0226; 209'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
NHSX-003-2(083)--3H-18

SECTION: Cat Alt Set: Cat Alt Member:

0940 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,323.000 CY 10.00000 13,230.00 15.00000 19,845.00 22.00000 29,106.00

0950 2402-2720000

EXCAVATION, CLASS 20

132.200 CY 40.00000 5,288.00 25.00000 3,305.00 50.00000 6,610.00

0960 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

837.000 CY 500.00000 418,500.00 850.00000 711,450.00 900.00000 753,300.00

0970 2404-7775000

REINFORCING STEEL

144.000 LB 1.70000 244.80 1.35000 194.40 5.00000 720.00

0980 2404-7775005

REINFORCING STEEL, EPOXY COATED

172,248.000 LB 1.70000 292,821.60 1.50000 258,372.00 1.80000 310,046.40

0990 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,754.000 LB 5.00000 23,770.00 5.50000 26,147.00 5.00000 23,770.00

1000 2414-6424110

CONCRETE BARRIER RAILING

440.900 LF 150.00000 66,135.00 117.00000 51,585.30 125.00000 55,112.50
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0006 DESIGN NO. 0226; 209'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
NHSX-003-2(083)--3H-18

SECTION: Cat Alt Set: Cat Alt Member:

1010 2501-0201057

PILES, STEEL, HP 10 X 57

1,190.000 LF 52.00000 61,880.00 58.00000 69,020.00 56.00000 66,640.00

1020 2501-0201253

PILES, STEEL, HP 12 X 53

3,825.000 LF 52.00000 198,900.00 56.00000 214,200.00 53.00000 202,725.00

1030 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

601.000 LF 210.00000 126,210.00 140.00000 84,140.00 200.00000 120,200.00

1040 2501-6335010

PREBORED HOLES

140.000 LF 50.00000 7,000.00 75.00000 10,500.00 55.00000 7,700.00

1050 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.000 SY 125.00000 1,625.00 75.00000 975.00 100.00000 1,300.00

1060 2507-3250005

ENGINEERING FABRIC

2,520.600 SY 4.00000 10,082.40 3.00000 7,561.80 6.00000 15,123.60

1070 2507-6800061

REVETMENT, CLASS E

2,116.700 TON 77.00000 162,985.90 70.00000 148,169.00 77.00000 162,985.90
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Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0006 DESIGN NO. 0226; 209'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
NHSX-003-2(083)--3H-18

SECTION: Cat Alt Set: Cat Alt Member:

1080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 7,000.00000 7,000.00 9,000.00000 9,000.00

1090 2533-4980005

MOBILIZATION

(1) LS 197,000.00000 197,000.00 200,000.00000 200,000.00 300,000.00000 300,000.00

$2,064,339.40$1,595,672.70 $1,812,464.50Section Totals:
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Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 18, 2025

18-0032-082 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CHRISTENSEN BROS., INC. (3) GRAVES CONSTRUCTION
CO., INC.

0007 ROADWAY ITEMS - NHSX-003-2(083)--3H-18SECTION: Cat Alt Set: Cat Alt Member:

1100 2210-0475290

MACADAM STONE BASE

1.931 TON 200.00000 386.20 75.00000 144.83 75.00000 144.83

1110 2301-0690205

BRIDGE APPROACH, BR-205

775.100 SY 275.00000 213,152.50 255.00000 197,650.50 266.00000 206,176.60

1120 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

1,677.900 SY 5.00000 8,389.50 5.50000 9,228.45 8.00000 13,423.20

1130 2507-3250005

ENGINEERING FABRIC

17.500 SY 4.00000 70.00 4.00000 70.00 4.00000 70.00

1140 2507-8029000

EROSION STONE

18.900 TON 100.00000 1,890.00 75.00000 1,417.50 75.00000 1,417.50

$221,232.13$223,888.20 $208,511.28Section Totals:

( ) indicates item is bid as Lump Sum

$8,575,497.45$7,852,722.57 $9,497,428.16

$7,852,722.57

Contract Item Totals

$8,575,497.45 9,497,428.16Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:004
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Project Information:

Project: WorkType:

County:

Location:

BROS-C018(94)--8J-18 BRIDGE AND APPROACHES - PPCB

CHEROKEE

Route: 630TH ST

On 630th Street, over Maple River, S17 T90 R39

Prj Awd Amt: $1,491,087.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/19/25 110 Working Days

18-C018-094

February 18, 2025 10:00 A.M.

CHEROKEECall Order:  005 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $1,491,087.15 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GR100 GRAVES CONSTRUCTION CO., INC. $1,715,451.74 115.05%

3 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,831,863.40 122.85%
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Contract ID:

Letting Date:

Start Date: 05/19/25 110 Working Days

18-C018-094

February 18, 2025 10:00 A.M.

CHEROKEECall Order:  005 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

6,700.000 CY 18.00000 120,600.00 21.00000 140,700.00 22.00000 147,400.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,410.000 CY 5.00000 17,050.00 11.00000 37,510.00 8.00000 27,280.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

3,280.000 CY 5.00000 16,400.00 11.22000 36,801.60 6.50000 21,320.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,500.000 CY 7.00000 10,500.00 6.50000 9,750.00 9.00000 13,500.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

380.000 TON 38.00000 14,440.00 52.00000 19,760.00 50.00000 19,000.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 65,000.00000 65,000.00 42,000.00000 42,000.00 125,000.00000 125,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

234.000 CY 25.00000 5,850.00 20.00000 4,680.00 21.00000 4,914.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 18, 2025

18-C018-094 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2721000

EXCAVATION, CLASS 21

200.000 CY 150.00000 30,000.00 300.00000 60,000.00 470.00000 94,000.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

451.200 CY 650.00000 293,280.00 915.00000 412,848.00 960.00000 433,152.00

0100 2404-7775000

REINFORCING STEEL

93,869.000 LB 1.25000 117,336.25 1.56000 146,435.64 1.30000 122,029.70

0110 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

10.000 EACH 15,500.00000 155,000.00 13,500.00000 135,000.00 15,500.00000 155,000.00

0120 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

5.000 EACH 17,500.00000 87,500.00 18,500.00000 92,500.00 18,500.00000 92,500.00

0130 2408-7800000

STRUCTURAL STEEL

4,287.000 LB 5.50000 23,578.50 4.00000 17,148.00 5.40000 23,149.80

0140 2414-6424124

CONCRETE OPEN RAILING, TL-4

456.700 LF 100.00000 45,670.00 97.00000 44,299.90 105.00000 47,953.50
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Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 18, 2025

18-C018-094 Primary County: CHEROKEE

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

62.000 LF 60.00000 3,720.00 45.00000 2,790.00 55.00000 3,410.00

0160 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

118.000 LF 96.00000 11,328.00 75.00000 8,850.00 85.00000 10,030.00

0170 2501-0201057

PILES, STEEL, HP 10 X 57

3,300.000 LF 60.00000 198,000.00 58.00000 191,400.00 60.00000 198,000.00

0180 2501-6335010

PREBORED HOLES

180.000 LF 65.00000 11,700.00 55.00000 9,900.00 45.00000 8,100.00

0190 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 21.00000 1,050.00 21.00000 1,050.00 21.00000 1,050.00

0200 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,500.00000 6,000.00 1,605.00000 6,420.00 1,500.00000 6,000.00
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Contract ID:005

Tabulation of Construction and Material Bids

February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0220 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 3,100.00000 12,400.00 3,100.00000 12,400.00 3,100.00000 12,400.00

0230 2507-3250005

ENGINEERING FABRIC

1,710.000 SY 4.00000 6,840.00 4.00000 6,840.00 3.00000 5,130.00

0240 2507-6800061

REVETMENT, CLASS E

1,160.000 TON 60.00000 69,600.00 70.00000 81,200.00 70.00000 81,200.00

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 6,500.00000 6,500.00 5,200.00000 5,200.00

0260 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 150.00000 300.00 250.00000 500.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 5,000.00000 5,000.00 5,000.00000 5,000.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 18, 2025

18-C018-094 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS 145,000.00000 145,000.00 170,000.00000 170,000.00 155,000.00000 155,000.00

0290 2601-2634100

MULCHING

5.600 ACRE 800.00000 4,480.00 500.00000 2,800.00 800.00000 4,480.00

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.800 ACRE 925.00000 2,590.00 895.00000 2,506.00 925.00000 2,590.00

0310 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.800 ACRE 150.00000 420.00 275.00000 770.00 150.00000 420.00

0320 2602-0000020

SILT FENCE

920.000 LF 1.85000 1,702.00 1.80000 1,656.00 1.85000 1,702.00

0330 2602-0000030

SILT FENCE FOR DITCH CHECKS

176.000 LF 1.85000 325.60 2.00000 352.00 1.85000 325.60

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,096.000 LF 0.30000 328.80 0.10000 109.60 0.30000 328.80
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 18, 2025

18-C018-094 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

580.000 LF 3.10000 1,798.00 3.75000 2,175.00 3.10000 1,798.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,831,863.40$1,491,087.15 $1,715,451.74Section Totals:

( ) indicates item is bid as Lump Sum

$1,715,451.74$1,491,087.15 $1,831,863.40

$1,491,087.15

Contract Item Totals

$1,715,451.74 1,831,863.40Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 18, 2025

18-C018-094 Primary County: CHEROKEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRS-C019(118)--60-19 BRIDGE REPLACEMENT - PPCB

CHICKASAW

Route: B28

On B28 (140th Street), over Little Wapsipinicon River, S6, T96, R13

Prj Awd Amt: $1,599,694.69

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/28/25 125 Working Days

19-C019-118

February 18, 2025 10:00 A.M.

CHICKASAWCall Order:  006 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINNOWA CONSTR., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI900 MINNOWA CONSTRUCTION,INC. $1,599,694.69 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $1,781,464.26 111.36%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/28/25 125 Working Days

19-C019-118

February 18, 2025 10:00 A.M.

CHICKASAWCall Order:  006 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINNOWA CONSTR., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 213'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

2,009.000 CY 11.00000 22,099.00 18.00000 36,162.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

7,152.000 CY 5.50000 39,336.00 4.00000 28,608.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

525.000 CY 5.50000 2,887.50 7.00000 3,675.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

778.000 CY 5.00000 3,890.00 8.00000 6,224.00

0050 2115-0100000

MODIFIED SUBBASE

420.000 CY 33.50000 14,070.00 43.00000 18,060.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

544.000 TON 30.00000 16,320.00 21.00000 11,424.00

0070 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

97.800 SY 165.00000 16,137.00 240.00000 23,472.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

February 18, 2025

19-C019-118 Primary County: CHICKASAW

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 213'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,596.700 SY 75.00000 119,752.50 78.00000 124,542.60

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 70,000.00000 70,000.00 195,000.00000 195,000.00

0100 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,500.00000 2,500.00 1,750.00000 1,750.00

0110 2402-2720000

EXCAVATION, CLASS 20

79.000 CY 7.00000 553.00 45.75000 3,614.25

0120 2402-2721000

EXCAVATION, CLASS 21

240.000 CY 50.00000 12,000.00 55.25000 13,260.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

426.200 CY 1,100.00000 468,820.00 1,190.00000 507,178.00

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

94,002.000 LB 1.15000 108,102.30 1.13000 106,222.26
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

February 18, 2025

19-C019-118 Primary County: CHICKASAW

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 213'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2407-0551367

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C67

10.000 EACH 15,000.00000 150,000.00 14,250.00000 142,500.00

0160 2407-0551375

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C75

5.000 EACH 30,000.00000 150,000.00 16,900.00000 84,500.00

0170 2408-7800000

STRUCTURAL STEEL

4,122.000 LB 5.50000 22,671.00 4.75000 19,579.50

0180 2414-6424124

CONCRETE OPEN RAILING, TL-4

481.700 LF 140.00000 67,438.00 96.50000 46,484.05

0190 2417-0225048

APRONS, METAL, 48 IN. DIA.

2.000 EACH 2,200.00000 4,400.00 2,000.00000 4,000.00

0200 2417-1040048

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 48 IN. DIA.

48.000 LF 110.00000 5,280.00 132.00000 6,336.00

0210 2501-0201057

PILES, STEEL, HP 10 X 57

1,770.000 LF 58.50000 103,545.00 50.50000 89,385.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

February 18, 2025

19-C019-118 Primary County: CHICKASAW

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 213'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2501-6335010

PREBORED HOLES

180.000 LF 50.00000 9,000.00 80.00000 14,400.00

0230 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

220.000 LF 4.00000 880.00 13.75000 3,025.00

0240 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00

0260 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 3,000.00000 12,000.00 2,700.00000 10,800.00

0270 2507-3250005

ENGINEERING FABRIC

1,539.000 SY 3.25000 5,001.75 3.00000 4,617.00

0280 2507-6800061

REVETMENT, CLASS E

1,091.000 TON 37.50000 40,912.50 35.00000 38,185.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

February 18, 2025

19-C019-118 Primary County: CHICKASAW

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 213'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2510-6745850

REMOVAL OF PAVEMENT

1,811.000 SY 6.50000 11,771.50 23.00000 41,653.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,500.00000 6,500.00 8,000.00000 8,000.00

0310 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

13.740 STA 221.00000 3,036.54 150.00000 2,061.00

0320 2528-2518000

SAFETY CLOSURE

2.000 EACH 130.00000 260.00 125.00000 250.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 2,300.00000 2,300.00 8,500.00000 8,500.00

0340 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00 160,000.00000 160,000.00

0350 2601-2634100

MULCHING

1.580 ACRE 1,250.00000 1,975.00 1,250.00000 1,975.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

February 18, 2025

19-C019-118 Primary County: CHICKASAW

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 213'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.580 ACRE 1,295.00000 2,046.10 1,295.00000 2,046.10

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

670.000 LF 3.00000 2,010.00 2.65000 1,775.50

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 600.00000 1,200.00 600.00000 1,200.00

0390 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,599,694.69 $1,781,464.26Section Totals:

( ) indicates item is bid as Lump Sum

$1,781,464.26$1,599,694.69

$1,599,694.69

Contract Item Totals

$1,781,464.26Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

February 18, 2025

19-C019-118 Primary County: CHICKASAW

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BHS-C023(140)--63-23 BRIDGE DECK OVERLAY

CLINTON

Route: Y70

On Y 70, Over AMES CREEK, S5 T81 R04E

Prj Awd Amt: $281,286.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/28/25 45 Working Days

23-C023-140

February 18, 2025 10:00 A.M.

CLINTONCall Order:  007 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $281,286.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $312,928.50 111.25%

3 CR120 CRAMER AND ASSOC., INC. $327,113.50 116.29%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $403,032.70 143.28%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/28/25 45 Working Days

23-C023-140

February 18, 2025 10:00 A.M.

CLINTONCall Order:  007 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR A 75' X 30' 0° SKEW CONTINUOUS SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

9.100 TON 100.00000 910.00 30.00000 273.00 110.00000 1,001.00

0020 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

315.000 SY 240.00000 75,600.00 310.00000 97,650.00 285.00000 89,775.00

0030 2403-7303000

STRUCTURAL CONCRETE COATING

242.700 SY 20.00000 4,854.00 20.00000 4,854.00 25.00000 6,067.50

0040 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

260.000 SY 30.00000 7,800.00 58.00000 15,080.00 40.30000 10,478.00

0050 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

260.000 SY 200.00000 52,000.00 235.00000 61,100.00 325.00000 84,500.00

0060 2413-0698074

DECK REPAIR, CLASS A

130.500 SY 400.00000 52,200.00 365.00000 47,632.50 400.00000 52,200.00

0070 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

260.000 LF 33.00000 8,580.00 8.00000 2,080.00 15.00000 3,900.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 18, 2025

23-C023-140 Primary County: CLINTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR A 75' X 30' 0° SKEW CONTINUOUS SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

315.000 SY 45.00000 14,175.00 55.00000 17,325.00 35.00000 11,025.00

0090 2527-9263181

PAVEMENT MARKINGS REMOVED

7.900 STA 100.00000 790.00 112.00000 884.80 100.00000 790.00

0100 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

7.900 STA 100.00000 790.00 112.00000 884.80 100.00000 790.00

0110 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

23.700 STA 190.00000 4,503.00 212.00000 5,024.40 190.00000 4,503.00

0120 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

556.000 LF 14.00000 7,784.00 15.00000 8,340.00 14.00000 7,784.00

0130 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 9,000.00000 9,000.00 10,000.00000 10,000.00 9,000.00000 9,000.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 9,000.00000 9,000.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 18, 2025

23-C023-140 Primary County: CLINTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR A 75' X 30' 0° SKEW CONTINUOUS SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445113

FLAGGERS

4.000 EACH 575.00000 2,300.00 575.00000 2,300.00 575.00000 2,300.00

0160 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00 25,000.00000 25,000.00 30,000.00000 30,000.00

0170 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,125.00000 4,500.00 1,000.00000 4,000.00

$327,113.50$281,286.00 $312,928.50Section Totals:

( ) indicates item is bid as Lump Sum

$312,928.50$281,286.00 $327,113.50

$281,286.00

Contract Item Totals

$312,928.50 327,113.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 18, 2025

23-C023-140 Primary County: CLINTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 75' X 30' 0° SKEW CONTINUOUS SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

9.100 TON 90.00000 819.00

0020 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

315.000 SY 300.00000 94,500.00

0030 2403-7303000

STRUCTURAL CONCRETE COATING

242.700 SY 50.00000 12,135.00

0040 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

260.000 SY 52.00000 13,520.00

0050 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

260.000 SY 385.00000 100,100.00

0060 2413-0698074

DECK REPAIR, CLASS A

130.500 SY 510.00000 66,555.00

0070 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

260.000 LF 30.00000 7,800.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 18, 2025

23-C023-140 Primary County: CLINTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 75' X 30' 0° SKEW CONTINUOUS SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

315.000 SY 50.00000 15,750.00

0090 2527-9263181

PAVEMENT MARKINGS REMOVED

7.900 STA 110.00000 869.00

0100 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

7.900 STA 110.00000 869.00

0110 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

23.700 STA 209.00000 4,953.30

0120 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

556.000 LF 15.40000 8,562.40

0130 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 9,900.00000 9,900.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 18, 2025

23-C023-140 Primary County: CLINTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 75' X 30' 0° SKEW CONTINUOUS SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445113

FLAGGERS

4.000 EACH 575.00000 2,300.00

0160 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00

0170 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00

$403,032.70Section Totals:

( ) indicates item is bid as Lump Sum

$403,032.70

$403,032.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 18, 2025

23-C023-140 Primary County: CLINTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRS-7927(602)--60-24 BRIDGE REPLACEMENT - PPCB

CRAWFORD

Route: M55

On M55, Over East Boyer River, S30 T83 R37

Prj Awd Amt: $1,418,013.99

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/12/25 120 Working Days

24-7927-602

February 18, 2025 10:00 A.M.

CRAWFORDCall Order:  008 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $1,418,013.99 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GR100 GRAVES CONSTRUCTION CO., INC. $1,455,328.87 102.63%

3 DI360 DIXON CONSTRUCTION CO. $1,494,133.90 105.37%

4 CH320 CHRISTENSEN BROS., INC. $1,622,296.15 114.41%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/12/25 120 Working Days

24-7927-602

February 18, 2025 10:00 A.M.

CRAWFORDCall Order:  008 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 188'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

260.000 CY 10.79000 2,805.40 12.00000 3,120.00 14.00000 3,640.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,775.000 CY 7.93000 29,935.75 10.00000 37,750.00 14.00000 52,850.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

3,650.000 CY 2.91000 10,621.50 7.00000 25,550.00 7.00000 25,550.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

515.000 CY 21.66000 11,154.90 6.00000 3,090.00 10.00000 5,150.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

60.000 TON 72.20000 4,332.00 50.00000 3,000.00 40.00000 2,400.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

1.600 STA 2,291.16000 3,665.86 450.00000 720.00 500.00000 800.00

0070 2301-0690210

BRIDGE APPROACH, TWO LANE

393.800 SY 222.00000 87,423.60 258.00000 101,600.40 270.00000 106,326.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 18, 2025

24-7927-602 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 188'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 36,396.83000 36,396.83 70,000.00000 70,000.00 100,000.00000 100,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

152.000 CY 23.02000 3,499.04 40.00000 6,080.00 50.00000 7,600.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

293.100 CY 1,107.51000 324,611.18 1,110.00000 325,341.00 725.00000 212,497.50

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

69,537.000 LB 1.60000 111,259.20 1.77000 123,080.49 1.70000 118,212.90

0120 2407-0551259

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B59

10.000 EACH 16,294.53000 162,945.30 14,500.00000 145,000.00 15,500.00000 155,000.00

0130 2407-0551267

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B67

5.000 EACH 18,311.76000 91,558.80 17,500.00000 87,500.00 17,890.00000 89,450.00

0140 2408-7800000

STRUCTURAL STEEL

3,305.000 LB 5.04000 16,657.20 5.00000 16,525.00 7.00000 23,135.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 18, 2025

24-7927-602 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 188'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

412.600 LF 98.81000 40,769.01 95.00000 39,197.00 110.00000 45,386.00

0160 2501-0201057

PILES, STEEL, HP 10 X 57 12 @ 80'

960.000 LF 63.48000 60,940.80 57.00000 54,720.00 52.00000 49,920.00

0170 2501-0201473

PILES, STEEL, HP 14 X 73 16 @ 80'

1,280.000 LF 78.31000 100,236.80 70.00000 89,600.00 70.00000 89,600.00

0180 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

384.000 LF 249.15000 95,673.60 225.00000 86,400.00 250.00000 96,000.00

0190 2501-6335010

PREBORED HOLES

120.000 LF 86.45000 10,374.00 55.00000 6,600.00 52.00000 6,240.00

0200 2507-3250005

ENGINEERING FABRIC

1,700.000 SY 2.65000 4,505.00 4.00000 6,800.00 3.00000 5,100.00

0210 2507-6800061

REVETMENT, CLASS E

700.000 TON 91.63000 64,141.00 64.00000 44,800.00 70.00000 49,000.00

Page 3 of 12

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 18, 2025

24-7927-602 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 188'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6875002

REVETMENT, REMOVE AND REPLACE

500.000 CY 19.89000 9,945.00 30.00000 15,000.00 25.00000 12,500.00

0230 2510-6745850

REMOVAL OF PAVEMENT

467.700 SY 10.55000 4,934.24 10.00000 4,677.00 14.00000 6,547.80

0240 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 250.00000 1,000.00

0250 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

8.640 STA 232.00000 2,004.48 232.00000 2,004.48 180.00000 1,555.20

0260 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 250.00000 500.00 500.00000 1,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 3,700.00000 3,700.00 8,000.00000 8,000.00 10,000.00000 10,000.00

0280 2533-4980005

MOBILIZATION

(1) LS 115,000.00000 115,000.00 140,000.00000 140,000.00 210,000.00000 210,000.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 18, 2025

24-7927-602 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 188'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2634100

MULCHING

1.600 ACRE 600.00000 960.00 600.00000 960.00 600.00000 960.00

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,000.00000 700.00 1,000.00000 700.00 1,000.00000 700.00

0310 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.900 ACRE 1,000.00000 900.00 1,000.00000 900.00 1,000.00000 900.00

0320 2602-0000020

SILT FENCE

1,160.000 LF 1.50000 1,740.00 1.50000 1,740.00 1.50000 1,740.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,160.000 LF 0.10000 116.00 0.10000 116.00 0.10000 116.00

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

530.000 LF 2.75000 1,457.50 2.75000 1,457.50 2.75000 1,457.50

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 18, 2025

24-7927-602 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 188'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,494,133.90$1,418,013.99 $1,455,328.87Section Totals:

( ) indicates item is bid as Lump Sum

$1,455,328.87$1,418,013.99 $1,494,133.90

$1,418,013.99

Contract Item Totals

$1,455,328.87 1,494,133.90Contract Grand Totals

Contract Time Totals

Page 6 of 12

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 18, 2025

24-7927-602 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 188'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

260.000 CY 14.00000 3,640.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,775.000 CY 10.00000 37,750.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

3,650.000 CY 14.00000 51,100.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

515.000 CY 7.00000 3,605.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

60.000 TON 52.00000 3,120.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

1.600 STA 700.00000 1,120.00

0070 2301-0690210

BRIDGE APPROACH, TWO LANE

393.800 SY 232.00000 91,361.60
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 18, 2025

24-7927-602 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 188'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 200,000.00000 200,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

152.000 CY 45.00000 6,840.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

293.100 CY 1,150.00000 337,065.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

69,537.000 LB 1.35000 93,874.95

0120 2407-0551259

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B59

10.000 EACH 16,500.00000 165,000.00

0130 2407-0551267

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B67

5.000 EACH 18,000.00000 90,000.00

0140 2408-7800000

STRUCTURAL STEEL

3,305.000 LB 4.50000 14,872.50
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 18, 2025

24-7927-602 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 188'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

412.600 LF 110.00000 45,386.00

0160 2501-0201057

PILES, STEEL, HP 10 X 57 12 @ 80'

960.000 LF 58.00000 55,680.00

0170 2501-0201473

PILES, STEEL, HP 14 X 73 16 @ 80'

1,280.000 LF 68.00000 87,040.00

0180 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

384.000 LF 225.00000 86,400.00

0190 2501-6335010

PREBORED HOLES

120.000 LF 75.00000 9,000.00

0200 2507-3250005

ENGINEERING FABRIC

1,700.000 SY 4.00000 6,800.00

0210 2507-6800061

REVETMENT, CLASS E

700.000 TON 70.00000 49,000.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 18, 2025

24-7927-602 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 188'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6875002

REVETMENT, REMOVE AND REPLACE

500.000 CY 30.00000 15,000.00

0230 2510-6745850

REMOVAL OF PAVEMENT

467.700 SY 12.00000 5,612.40

0240 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 300.00000 1,200.00

0250 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

8.640 STA 180.00000 1,555.20

0260 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 2,350.00000 2,350.00

0280 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 18, 2025

24-7927-602 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 188'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2634100

MULCHING

1.600 ACRE 600.00000 960.00

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,000.00000 700.00

0310 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.900 ACRE 1,000.00000 900.00

0320 2602-0000020

SILT FENCE

1,160.000 LF 1.50000 1,740.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,160.000 LF 0.10000 116.00

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

530.000 LF 2.75000 1,457.50

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

Page 11 of 12

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 18, 2025

24-7927-602 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 188'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

$1,622,296.15Section Totals:

( ) indicates item is bid as Lump Sum

$1,622,296.15

$1,622,296.15

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 18, 2025

24-7927-602 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRF-003-7(45)--38-33 BRIDGE REPLACEMENT - PPCB

FAYETTE

Route: IOWA 3

Little Wapsipinicon River 0.2 mi W of Co Rd V68

Prj Awd Amt: $2,485,183.04

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 160 Working Days

33-0037-045

February 18, 2025 10:00 A.M.

FAYETTECall Order:  009 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINNOWA CONSTR., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $2,439,217.49 100.00%

LOW BIDDER: AWARD LIMITS-AWARD TO OTHERS

2 MI900 MINNOWA CONSTRUCTION,INC. $2,485,183.04 101.88%

BID WINNER: MET THE DESIGNATED DBE GOAL

3 PE320 PETERSON CONTRACTORS INC. $2,783,832.78 114.13%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 160 Working Days

33-0037-045

February 18, 2025 10:00 A.M.

FAYETTECall Order:  009 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINNOWA CONSTR., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) MINNOWA
CONSTRUCTION,INC.

(3) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0225; A 184'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

706.000 CY 9.00000 6,354.00 10.00000 7,060.00 15.00000 10,590.00

0020 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

302.200 SY 282.00000 85,220.40 240.00000 72,528.00 310.00000 93,682.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 90,000.00000 90,000.00 65,000.00000 65,000.00 250,000.00000 250,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

208.000 CY 35.00000 7,280.00 50.00000 10,400.00 40.30000 8,382.40

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

498.200 CY 921.00000 458,842.20 1,100.00000 548,020.00 1,008.80000 502,584.16

0060 2404-7775000

REINFORCING STEEL

75,744.000 LB 1.00000 75,744.00 1.25000 94,680.00 1.15000 87,105.60

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

89,412.000 LB 1.10000 98,353.20 1.20000 107,294.40 1.25000 111,765.00

Page 1 of 9

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 18, 2025

33-0037-045 Primary County: FAYETTE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) MINNOWA
CONSTRUCTION,INC.

(3) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0225; A 184'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,383.000 LB 3.00000 13,149.00 5.00000 21,915.00 3.45000 15,121.35

0090 2407-0562855

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB55

12.000 EACH 17,000.00000 204,000.00 15,000.00000 180,000.00 14,400.00000 172,800.00

0100 2407-0562870

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB70

6.000 EACH 19,000.00000 114,000.00 20,000.00000 120,000.00 16,500.00000 99,000.00

0110 2408-7800000

STRUCTURAL STEEL

9,531.000 LB 4.00000 38,124.00 5.00000 47,655.00 4.65000 44,319.15

0120 2414-6424110

CONCRETE BARRIER RAILING

415.800 LF 125.00000 51,975.00 90.00000 37,422.00 88.15000 36,652.77

0130 2433-0001054

CONCRETE DRILLED SHAFT, 54 IN. DIAMETER

293.100 LF 1,100.00000 322,410.00 1,070.53000 313,772.34 1,690.00000 495,339.00

0140 2433-0003000

DEMONSTRATION SHAFT

50.600 LF 1,150.00000 58,190.00 1,400.00000 70,840.00 1,965.00000 99,429.00
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Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 18, 2025

33-0037-045 Primary County: FAYETTE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) MINNOWA
CONSTRUCTION,INC.

(3) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0225; A 184'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201057

PILES, STEEL, HP 10 X 57

1,275.000 LF 60.00000 76,500.00 60.00000 76,500.00 48.40000 61,710.00

0160 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.200 SY 130.00000 3,146.00 100.00000 2,420.00 130.00000 3,146.00

0170 2507-3250005

ENGINEERING FABRIC

961.000 SY 4.10000 3,940.10 4.00000 3,844.00 4.10000 3,940.10

0180 2507-6800021

REVETMENT, CLASS B

1,069.000 TON 56.00000 59,864.00 58.95000 63,017.55 56.00000 59,864.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 8,500.00000 8,500.00 22,000.00000 22,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 337,000.00000 337,000.00 295,041.40000 295,041.40 247,300.00000 247,300.00

$2,424,730.53$2,116,091.90 $2,145,909.69Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) MINNOWA
CONSTRUCTION,INC.

(3) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2102-0425070

SPECIAL BACKFILL

259.694 TON 25.00000 6,492.35 30.00000 7,790.82 25.00000 6,492.35

0220 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

962.000 CY 8.00000 7,696.00 6.00000 5,772.00 9.80000 9,427.60

0230 2102-2710090

EXCAVATION, CLASS 10, WASTE

561.000 CY 19.00000 10,659.00 8.00000 4,488.00 15.00000 8,415.00

0240 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

673.000 CY 12.00000 8,076.00 6.00000 4,038.00 14.00000 9,422.00

0250 2115-0100000

MODIFIED SUBBASE

184.390 CY 47.00000 8,666.33 40.00000 7,375.60 58.00000 10,694.62

0260 2121-7425010

GRANULAR SHOULDERS, TYPE A

37.058 TON 33.00000 1,222.91 60.00000 2,223.48 41.00000 1,519.38

0270 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

304.000 SY 85.00000 25,840.00 80.00000 24,320.00 76.00000 23,104.00
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) MINNOWA
CONSTRUCTION,INC.

(3) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.320 STA 900.00000 2,988.00 600.00000 1,992.00 620.00000 2,058.40

0290 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

481.900 SY 163.00000 78,549.70 200.00000 96,380.00 260.00000 125,294.00

0300 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

442.500 SY 96.00000 42,480.00 130.00000 57,525.00 98.00000 43,365.00

0310 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

1,164.200 SY 11.00000 12,806.20 6.00000 6,985.20 10.00000 11,642.00

0320 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

571.900 LF 16.00000 9,150.40 20.00000 11,438.00 16.00000 9,150.40

0330 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 750.00000 6,000.00 500.00000 4,000.00 690.00000 5,520.00

0340 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,500.00000 10,000.00 6,000.00000 24,000.00 2,600.00000 10,400.00

Page 5 of 9

Call Order:

Letting Date:

Contract ID:009
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) MINNOWA
CONSTRUCTION,INC.

(3) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

528.000 LF 15.00000 7,920.00 3.50000 1,848.00 9.00000 4,752.00

0360 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 30.00000 1,500.00 30.00000 1,500.00 30.00000 1,500.00

0370 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,750.00000 11,000.00 2,800.00000 11,200.00 2,750.00000 11,000.00

0380 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 300.00000 1,200.00 275.00000 1,100.00

0390 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,900.00000 11,600.00 3,000.00000 12,000.00 2,900.00000 11,600.00

0400 2510-6745850

REMOVAL OF PAVEMENT

1,510.500 SY 18.00000 27,189.00 12.50000 18,881.25 8.80000 13,292.40

0410 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 200.00000 400.00 200.00000 400.00 200.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) MINNOWA
CONSTRUCTION,INC.

(3) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

24.000 LF 50.00000 1,200.00 60.00000 1,440.00 50.00000 1,200.00

0430 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

11.340 STA 450.00000 5,103.00 500.00000 5,670.00 450.00000 5,103.00

0440 2528-2518000

SAFETY CLOSURE

5.000 EACH 150.00000 750.00 150.00000 750.00 150.00000 750.00

0450 2528-8445110

TRAFFIC CONTROL

(1) LS 11,200.00000 11,200.00 11,500.00000 11,500.00 16,800.00000 16,800.00

0460 2602-0000020

SILT FENCE

236.000 LF 2.00000 472.00 3.00000 708.00 2.95000 696.20

0470 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

24.000 LF 0.10000 2.40 1.00000 24.00 1.00000 24.00

0480 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

24.000 LF 0.20000 4.80 1.00000 24.00 0.10000 2.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) MINNOWA
CONSTRUCTION,INC.

(3) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2602-0000212

FLOATING SILT CURTAIN (HANGING)

300.000 LF 24.50000 7,350.00 20.00000 6,000.00 26.00000 7,800.00

0500 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

150.000 LF 4.80000 720.00 5.00000 750.00 0.10000 15.00

0510 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

750.000 LF 4.00000 3,000.00 6.00000 4,500.00 5.35000 4,012.50

0520 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

750.000 LF 0.25000 187.50 1.00000 750.00 1.00000 750.00

0530 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0540 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$359,102.25$323,125.59 $339,273.35Section Totals:

$2,485,183.04$2,439,217.49 $2,783,832.78Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$2,439,217.49 $2,485,183.04 2,783,832.78Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRF-003-7(47)--38-33 BRIDGE REPLACEMENT - PPCB

FAYETTE

Route: IOWA 3

Maquoketa River 1.7 mi E of IA 187

Prj Awd Amt: $3,089,658.46

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

33-0037-047

February 18, 2025 10:00 A.M.

FAYETTECall Order:  010 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $3,089,658.46 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

33-0037-047

February 18, 2025 10:00 A.M.

FAYETTECall Order:  010 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 DESIGN NO. 0325; A 184'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

499.000 CY 6.25000 3,118.75

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 150,000.00000 150,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

208.000 CY 70.00000 14,560.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

519.300 CY 1,250.00000 649,125.00

0050 2404-7775000

REINFORCING STEEL

65,433.000 LB 1.25000 81,791.25

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

92,880.000 LB 1.75000 162,540.00

0070 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

8,287.000 LB 5.00000 41,435.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 DESIGN NO. 0325; A 184'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0562855

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB55

14.000 EACH 15,000.00000 210,000.00

0090 2407-0562870

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB70

7.000 EACH 19,000.00000 133,000.00

0100 2408-7800000

STRUCTURAL STEEL

6,898.000 LB 5.00000 34,490.00

0110 2414-6424110

CONCRETE BARRIER RAILING

434.000 LF 150.00000 65,100.00

0120 2433-0001048

CONCRETE DRILLED SHAFT, 48 IN. DIAMETER

355.200 LF 1,050.00000 372,960.00

0130 2433-0003000

DEMONSTRATION SHAFT

45.200 LF 1,800.00000 81,360.00

0140 2501-0201057

PILES, STEEL, HP 10 X 57

990.000 LF 65.00000 64,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 DESIGN NO. 0325; A 184'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-6335010

PREBORED HOLES

180.000 LF 125.00000 22,500.00

0155 2501-8400172

TEMPORARY SHORING

(1) LS 35,000.00000 35,000.00

0160 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

28.200 SY 150.00000 4,230.00

0170 2507-3250005

ENGINEERING FABRIC

895.000 SY 3.75000 3,356.25

0180 2507-6800061

REVETMENT, CLASS E

708.000 TON 27.60000 19,540.80

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 23,200.00000 23,200.00

0200 2533-4980005

MOBILIZATION

(1) LS 384,000.00000 384,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 DESIGN NO. 0325; A 184'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0210 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 7,000.00000 7,000.00

$2,562,657.05Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2101-0850002

CLEARING AND GRUBBING

110.600 UNIT 50.00000 5,530.00

0230 2102-0425070

SPECIAL BACKFILL

530.907 TON 17.00000 9,025.42

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,033.000 CY 10.00000 30,330.00

0250 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,021.000 CY 10.00000 10,210.00

0260 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 100.00000 1,000.00

0270 2102-2713090

EXCAVATION, CLASS 13, WASTE

254.000 CY 11.00000 2,794.00

0280 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,315.000 CY 7.00000 9,205.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2115-0100000

MODIFIED SUBBASE

66.220 CY 38.00000 2,516.36

0300 2121-7425010

GRANULAR SHOULDERS, TYPE A

17.833 TON 22.00000 392.33

0310 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

742.800 SY 78.00000 57,938.40

0320 2123-7450000

SHOULDER CONSTRUCTION, EARTH

7.870 STA 650.00000 5,115.50

0330 2301-0690203

BRIDGE APPROACH, BR-203

829.600 SY 211.00000 175,045.60

0340 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

168.000 SY 119.00000 19,992.00

0350 2304-0101000

TEMPORARY PAVEMENT

95.400 SY 100.00000 9,540.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

838.200 SY 21.00000 17,602.20

0370 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

366.000 LF 25.00000 9,150.00

0380 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 600.00000 4,800.00

0390 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,000.00000 8,000.00

0400 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

240.000 LF 5.00000 1,200.00

0410 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 32.00000 1,600.00

0420 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,300.00000 13,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0440 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,300.00000 13,200.00

0450 2510-6745850

REMOVAL OF PAVEMENT

826.000 SY 35.00000 28,910.00

0460 2519-4200040

REMOVAL AND REINSTALLATION OF FENCE,
FIELD

100.000 LF 30.00000 3,000.00

0470 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 100.00000 200.00

0480 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

20.000 LF 30.00000 600.00

0490 2527-9263181

PAVEMENT MARKINGS REMOVED

68.090 STA 75.00000 5,106.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

75.590 STA 75.00000 5,669.25

0510 2528-2518000

SAFETY CLOSURE

8.000 EACH 150.00000 1,200.00

0520 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,100.000 LF 14.00000 15,400.00

0530 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 14,000.00000 14,000.00

0540 2528-8445110

TRAFFIC CONTROL

(1) LS 11,300.00000 11,300.00

0550 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

4.000 EACH 1,000.00000 4,000.00

0560 2557-0000100

LONGITUDINAL GROOVING IN CONCRETE,
PAVEMENT

521.900 SY 19.00000 9,916.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2602-0000212

FLOATING SILT CURTAIN (HANGING)

400.000 LF 24.75000 9,900.00

0580 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

200.000 LF 4.75000 950.00

0590 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,375.000 LF 3.95000 5,431.25

0600 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,375.000 LF 0.75000 1,031.25

0610 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

0620 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

$527,001.41Section Totals:

$3,089,658.46Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$3,089,658.46Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRF-002-1(116)--38-36 BRIDGE REPLACEMENT - PPCB

FREMONT

Route: IOWA 2

Drainage Ditch 3.1 mi E of I-29

Prj Awd Amt: $4,132,203.39

Project: WorkType:

County:

Location:

BRF-002-1(114)--38-36 BRIDGE REPLACEMENT - PPCB

FREMONT

Route: IOWA 2

Drainage Ditch 2.8 mi E of I-29

Prj Awd Amt: $4,145,831.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/28/25 160 Working Days

36-0021-114

February 18, 2025 10:00 A.M.

FREMONTCall Order:  011 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKINS CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA800 HAWKINS CONSTRUCTION CO. $8,278,034.41 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CO040 A.M. COHRON & SON, INC. $8,511,719.44 102.82%

3 CR120 CRAMER AND ASSOC., INC. $10,348,661.06 125.01%
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36-0021-114
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DBE Goal: 3.0%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0324; A 389'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRET BEAM BRIDGE - BRF-002-1(114)--38-36

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 260,000.00000 260,000.00 200,000.00000 200,000.00 650,000.00000 650,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

779.000 CY 18.93000 14,746.47 19.40000 15,112.60 65.00000 50,635.00

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

847.200 CY 1,100.00000 931,920.00 853.86000 723,390.19 1,200.00000 1,016,640.00

0040 2404-7775000

REINFORCING STEEL

41,709.000 LB 1.17000 48,799.53 1.24000 51,719.16 2.25000 93,845.25

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

161,362.000 LB 1.27000 204,929.74 1.49000 240,429.38 1.30000 209,770.60

0060 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

5,822.000 LB 3.63000 21,133.86 4.46000 25,966.12 3.55000 20,668.10

0070 2405-2705000

EXCAVATE AND DEWATER

(1) LS 110,523.72000 110,523.72 103,764.74000 103,764.74 450,000.00000 450,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0324; A 389'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRET BEAM BRIDGE - BRF-002-1(114)--38-36

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0564125

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD125

6.000 EACH 33,939.14000 203,634.84 37,355.48000 224,132.88 31,000.00000 186,000.00

0090 2407-0564130

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD130

12.000 EACH 35,070.29000 420,843.48 38,157.28000 457,887.36 31,000.00000 372,000.00

0100 2408-7800000

STRUCTURAL STEEL

11,174.000 LB 3.67000 41,008.58 4.81000 53,746.94 5.50000 61,457.00

0110 2414-6424110

CONCRETE BARRIER RAILING

832.000 LF 113.16000 94,149.12 151.12000 125,731.84 80.92000 67,325.44

0120 2501-0201489

PILES, STEEL, HP 14 X 89

6,600.000 LF 74.51000 491,766.00 82.36000 543,576.00 80.00000 528,000.00

0130 2501-6335010

PREBORED HOLES

200.000 LF 125.56000 25,112.00 70.50000 14,100.00 130.00000 26,000.00

0140 2507-2638620

MACADAM STONE SLOPE PROTECTION

1,079.300 SY 65.41000 70,597.01 25.55000 27,576.12 35.00000 37,775.50

Page 2 of 19

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-114 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0324; A 389'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRET BEAM BRIDGE - BRF-002-1(114)--38-36

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

25.000 SY 73.23000 1,830.75 103.79000 2,594.75 200.00000 5,000.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 18,230.27000 18,230.27 15,300.00000 15,300.00 15,300.00000 15,300.00

0170 2533-4980005

MOBILIZATION

(1) LS 320,000.00000 320,000.00 370,000.00000 370,000.00 500,000.00000 500,000.00

$4,290,416.89$3,279,225.37 $3,195,028.08Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMS - BRF-002-1(114)--38-36SECTION: Cat Alt Set: Cat Alt Member:

0180 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

4,022.000 CY 53.82000 216,464.04 56.00000 225,232.00 35.00000 140,770.00

0190 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,619.000 CY 6.87000 11,122.53 15.00000 24,285.00 7.50000 12,142.50

0200 2102-2713090

EXCAVATION, CLASS 13, WASTE

2,124.000 CY 17.49000 37,148.76 40.00000 84,960.00 10.50000 22,302.00

0210 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

682.000 CY 6.90000 4,705.80 7.00000 4,774.00 5.50000 3,751.00

0220 2115-0100000

MODIFIED SUBBASE

308.000 CY 84.03000 25,881.24 104.06000 32,050.48 96.50000 29,722.00

0230 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

425.400 SY 87.93000 37,405.42 128.75000 54,770.25 128.75000 54,770.25

0240 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.000 STA 430.51000 1,291.53 1,500.00000 4,500.00 125.00000 375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMS - BRF-002-1(114)--38-36SECTION: Cat Alt Set: Cat Alt Member:

0250 2301-0690203

BRIDGE APPROACH, BR-203

725.800 SY 217.57000 157,912.31 253.00000 183,627.40 270.00000 195,966.00

0260 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

398.800 SY 92.43000 36,861.08 115.00000 45,862.00 115.00000 45,862.00

0270 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

520.000 TON 54.94000 28,568.80 53.50000 27,820.00 33.50000 17,420.00

0280 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

2,382.600 SY 4.05000 9,649.53 3.50000 8,339.10 3.50000 8,339.10

0290 2417-0225036

APRONS, METAL, 36 IN. DIA.

8.000 EACH 993.68000 7,949.44 1,638.00000 13,104.00 975.00000 7,800.00

0300 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

200.000 LF 103.32000 20,664.00 183.00000 36,600.00 110.00000 22,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMS - BRF-002-1(114)--38-36SECTION: Cat Alt Set: Cat Alt Member:

0310 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

379.100 LF 11.57000 4,386.19 33.81000 12,817.37 25.00000 9,477.50

0320 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 505.81000 2,023.24 691.06000 2,764.24 1,500.00000 6,000.00

0330 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

200.000 LF 18.27000 3,654.00 25.00000 5,000.00 36.00000 7,200.00

0340 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,838.80000 11,355.20 8,819.22000 35,276.88 3,200.00000 12,800.00

0350 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

454.000 LF 7.82000 3,550.28 5.63000 2,556.02 7.00000 3,178.00

0360 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 25.29000 1,896.75 24.00000 1,800.00 24.00000 1,800.00

0370 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,634.43000 10,537.72 2,500.00000 10,000.00 2,500.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMS - BRF-002-1(114)--38-36SECTION: Cat Alt Set: Cat Alt Member:

0380 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 237.10000 948.40 225.00000 900.00 225.00000 900.00

0390 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,951.65000 15,806.60 3,750.00000 15,000.00 3,750.00000 15,000.00

0400 2507-6800061

REVETMENT, CLASS E

292.000 TON 81.30000 23,739.60 70.00000 20,440.00 47.74000 13,940.08

0410 2510-6745850

REMOVAL OF PAVEMENT

860.900 SY 11.45000 9,857.31 15.00000 12,913.50 16.45000 14,161.81

0420 2520-3350015

FIELD OFFICE

1.000 EACH 19,420.83000 19,420.83 16,500.00000 16,500.00 22,500.00000 22,500.00

0430 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

56.000 STA 94.84000 5,311.04 90.00000 5,040.00 90.00000 5,040.00

0440 2528-2518000

SAFETY CLOSURE

6.000 EACH 105.38000 632.28 100.00000 600.00 100.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMS - BRF-002-1(114)--38-36SECTION: Cat Alt Set: Cat Alt Member:

0450 2528-8445110

TRAFFIC CONTROL

(1) LS 9,062.45000 9,062.45 8,600.00000 8,600.00 8,600.00000 8,600.00

0460 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 52.69000 737.66 50.00000 700.00 50.00000 700.00

0470 2599-9999004

('DAYS' ITEM) MAINTENANCE OF TRAFFIC
CONTROL AND DETOUR SIGNAGE

30.000 DAY 158.07000 4,742.10 150.00000 4,500.00 150.00000 4,500.00

0480 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

683.000 SQ 9.59000 6,549.97 9.10000 6,215.30 9.10000 6,215.30

0490 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

136.600 MGAL 75.00000 10,245.00 75.00000 10,245.00 75.00000 10,245.00

0500 2602-0000020

SILT FENCE

1,623.000 LF 1.74000 2,824.02 1.65000 2,677.95 1.65000 2,677.95

0510 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,556.000 LF 0.32000 497.92 0.30000 466.80 0.30000 466.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMS - BRF-002-1(114)--38-36SECTION: Cat Alt Set: Cat Alt Member:

0520 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

162.000 LF 0.05000 8.10 0.05000 8.10 0.05000 8.10

0530 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 66.66000 13,332.00 129.19000 25,838.00 100.00000 20,000.00

0540 2602-0000212

FLOATING SILT CURTAIN (HANGING)

300.000 LF 24.24000 7,272.00 23.00000 6,900.00 23.00000 6,900.00

0550 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

150.000 LF 5.27000 790.50 5.00000 750.00 5.00000 750.00

0560 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0570 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$746,680.39$766,605.64 $956,233.39Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0003 NO EXCUSE ROAD OPENING BONUS - BRF-002-1(114)--38-36SECTION: Cat Alt Set: Cat Alt Member:

0580 2528-5160000

NO EXCUSE ROAD OPENING BONUS, Iowa 2 is
fully open to traffic on or before November 23, 2025

(1) LS 100,000.00000 100,000.00 100,000.00000 100,000.00 100,000.00000 100,000.00

$100,000.00$100,000.00 $100,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0004 DESIGN NO. 0424; A 306'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRF-002-1(116)--38-36

SECTION: Cat Alt Set: Cat Alt Member:

0590 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 260,000.00000 260,000.00 250,000.00000 250,000.00 615,000.00000 615,000.00

0600 2402-2720000

EXCAVATION, CLASS 20

176.000 CY 28.84000 5,075.84 19.40000 3,414.40 60.00000 10,560.00

0610 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

598.000 CY 1,100.00000 657,800.00 946.30000 565,887.40 1,475.00000 882,050.00

0620 2404-7775000

REINFORCING STEEL

119,135.000 LB 1.16000 138,196.60 1.24000 147,727.40 2.25000 268,053.75

0630 2404-7775005

REINFORCING STEEL, EPOXY COATED

119,877.000 LB 1.21000 145,051.17 1.49000 178,616.73 1.30000 155,840.10

0640 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,635.000 LB 3.63000 16,825.05 4.46000 20,672.10 3.60000 16,686.00

0650 2407-0562875

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB75

24.000 EACH 19,302.10000 463,250.40 21,611.74000 518,681.76 19,000.00000 456,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0004 DESIGN NO. 0424; A 306'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRF-002-1(116)--38-36

SECTION: Cat Alt Set: Cat Alt Member:

0660 2408-7800000

STRUCTURAL STEEL

8,427.000 LB 3.80000 32,022.60 4.93000 41,545.11 6.00000 50,562.00

0670 2414-6424110

CONCRETE BARRIER RAILING

646.000 LF 71.78000 46,369.88 115.74000 74,768.04 85.16000 55,013.36

0680 2433-0001048

CONCRETE DRILLED SHAFT, 48 IN. DIAMETER

1,146.000 LF 959.88000 1,100,022.48 1,023.80000 1,173,274.80 1,120.00000 1,283,520.00

0690 2433-0003000

DEMONSTRATION SHAFT

131.000 LF 966.17000 126,568.27 219.23000 28,719.13 900.00000 117,900.00

0700 2501-0201057

PILES, STEEL, HP 10 X 57

1,480.000 LF 52.00000 76,960.00 58.03000 85,884.40 60.00000 88,800.00

0710 2501-6335010

PREBORED HOLES

160.000 LF 123.22000 19,715.20 70.50000 11,280.00 150.00000 24,000.00

0720 2507-2638620

MACADAM STONE SLOPE PROTECTION

1,035.000 SY 63.58000 65,805.30 19.89000 20,586.15 35.00000 36,225.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-114 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0004 DESIGN NO. 0424; A 306'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BRF-002-1(116)--38-36

SECTION: Cat Alt Set: Cat Alt Member:

0730 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

18.000 SY 104.04000 1,872.72 121.67000 2,190.06 250.00000 4,500.00

0740 2526-8285000

CONSTRUCTION SURVEY

(1) LS 17,598.01000 17,598.01 14,700.00000 14,700.00 14,700.00000 14,700.00

0750 2533-4980005

MOBILIZATION

(1) LS 335,000.00000 335,000.00 428,000.00000 428,000.00 500,000.00000 500,000.00

0760 2599-9999010

('LUMP SUM' ITEM) CONFIRMATION BORINGS

(1) LS 43,204.70000 43,204.70 34,000.00000 34,000.00 70,000.00000 70,000.00

$4,649,410.21$3,551,338.22 $3,599,947.48Section Totals:
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-114 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0005 ROADWAY ITEMS - BRF-002-1(116)--38-36SECTION: Cat Alt Set: Cat Alt Member:

0770 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,535.000 CY 80.94000 124,242.90 56.00000 85,960.00 35.00000 53,725.00

0780 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

712.000 CY 5.29000 3,766.48 15.00000 10,680.00 7.50000 5,340.00

0790 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,083.000 CY 14.70000 15,920.10 40.00000 43,320.00 10.50000 11,371.50

0800 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

197.000 CY 5.36000 1,055.92 10.00000 1,970.00 5.50000 1,083.50

0810 2115-0100000

MODIFIED SUBBASE

289.800 CY 82.78000 23,989.64 106.18000 30,770.96 96.50000 27,965.70

0820 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

404.000 SY 87.42000 35,317.68 128.75000 52,015.00 128.75000 52,015.00

0830 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.800 STA 665.50000 1,863.40 1,500.00000 4,200.00 125.00000 350.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-114 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0005 ROADWAY ITEMS - BRF-002-1(116)--38-36SECTION: Cat Alt Set: Cat Alt Member:

0840 2301-0690203

BRIDGE APPROACH, BR-203

729.800 SY 225.91000 164,869.12 253.00000 184,639.40 270.00000 197,046.00

0850 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

372.200 SY 92.63000 34,476.89 115.00000 42,803.00 115.00000 42,803.00

0860 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

477.000 TON 53.95000 25,734.15 53.50000 25,519.50 33.50000 15,979.50

0870 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

2,004.500 SY 4.05000 8,118.23 3.50000 7,015.75 3.50000 7,015.75

0880 2417-0225036

APRONS, METAL, 36 IN. DIA.

6.000 EACH 1,014.19000 6,085.14 1,638.00000 9,828.00 975.00000 5,850.00

0890 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

138.000 LF 100.52000 13,871.76 183.00000 25,254.00 110.00000 15,180.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-114 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0005 ROADWAY ITEMS - BRF-002-1(116)--38-36SECTION: Cat Alt Set: Cat Alt Member:

0900 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

359.100 LF 10.80000 3,878.28 35.65000 12,801.92 25.00000 8,977.50

0910 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 505.81000 2,023.24 691.06000 2,764.24 1,500.00000 6,000.00

0920 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

138.000 LF 15.89000 2,192.82 25.00000 3,450.00 36.00000 4,968.00

0930 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,129.10000 8,516.40 3,016.05000 12,064.20 2,800.00000 11,200.00

0940 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

454.000 LF 7.82000 3,550.28 5.63000 2,556.02 7.00000 3,178.00

0950 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 25.29000 1,896.75 24.00000 1,800.00 24.00000 1,800.00

0960 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,634.43000 10,537.72 2,500.00000 10,000.00 2,500.00000 10,000.00
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Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-114 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0005 ROADWAY ITEMS - BRF-002-1(116)--38-36SECTION: Cat Alt Set: Cat Alt Member:

0970 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 237.10000 948.40 225.00000 900.00 225.00000 900.00

0980 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,951.65000 15,806.60 3,750.00000 15,000.00 3,750.00000 15,000.00

0990 2507-6800061

REVETMENT, CLASS E

282.000 TON 77.96000 21,984.72 70.00000 19,740.00 47.74000 13,462.68

1000 2510-6745850

REMOVAL OF PAVEMENT

869.700 SY 17.00000 14,784.90 15.00000 13,045.50 16.52000 14,367.44

1010 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

235.000 SQ 9.59000 2,253.65 9.10000 2,138.50 9.10000 2,138.50

1020 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

47.000 MGAL 75.00000 3,525.00 75.00000 3,525.00 75.00000 3,525.00

1030 2602-0000020

SILT FENCE

1,410.000 LF 1.74000 2,453.40 1.65000 2,326.50 1.65000 2,326.50
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Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-114 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

0005 ROADWAY ITEMS - BRF-002-1(116)--38-36SECTION: Cat Alt Set: Cat Alt Member:

1040 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,343.000 LF 0.32000 429.76 0.30000 402.90 0.30000 402.90

1050 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

142.000 LF 0.05000 7.10 0.05000 7.10 0.05000 7.10

1060 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 91.23000 18,246.00 129.19000 25,838.00 100.00000 20,000.00

1070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

250.000 LF 24.24000 6,060.00 23.00000 5,750.00 23.00000 5,750.00

1080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

125.000 LF 5.27000 658.75 5.00000 625.00 5.00000 625.00

1090 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

1100 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00
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February 18, 2025

36-0021-114 Primary County: FREMONT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) A.M. COHRON & SON, INC. (3) CRAMER AND ASSOC.,
INC.

$562,153.57$580,865.18 $660,510.49Section Totals:

( ) indicates item is bid as Lump Sum

$8,511,719.44$8,278,034.41 $10,348,661.06

$8,278,034.41

Contract Item Totals

$8,511,719.44 10,348,661.06Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 18, 2025
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Project Information:

Project: WorkType:

County:

Location:

BRF-002-1(118)--38-36 BRIDGE REPLACEMENT - PPCB

FREMONT

Route: IOWA 2

Stream 3.9 mi E of I-29

Prj Awd Amt: $3,960,554.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/28/25 120 Working Days

36-0021-118

February 18, 2025 10:00 A.M.

FREMONTCall Order:  012 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $3,960,554.25 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HA800 HAWKINS CONSTRUCTION CO. $4,227,921.24 106.75%

3 CR120 CRAMER AND ASSOC., INC. $4,826,057.02 121.85%
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Contract ID:

Letting Date:

Start Date: 04/28/25 120 Working Days

36-0021-118

February 18, 2025 10:00 A.M.

FREMONTCall Order:  012 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) HAWKINS CONSTRUCTION
CO.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0524; A 401'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 100,000.00000 100,000.00 252,580.00000 252,580.00 622,000.00000 622,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

143.000 CY 19.70000 2,817.10 87.92000 12,572.56 70.00000 10,010.00

0030 2402-2721000

EXCAVATION, CLASS 21

453.000 CY 247.61000 112,167.33 568.01000 257,308.53 975.00000 441,675.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

878.100 CY 890.15000 781,640.72 1,200.00000 1,053,720.00 980.00000 860,538.00

0050 2404-7775000

REINFORCING STEEL

42,164.000 LB 1.27000 53,548.28 1.22000 51,440.08 2.25000 94,869.00

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

156,745.000 LB 1.53000 239,819.85 1.28000 200,633.60 1.30000 203,768.50

0070 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

5,824.000 LB 4.67000 27,198.08 3.64000 21,199.36 3.55000 20,675.20
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-118 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) HAWKINS CONSTRUCTION
CO.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0524; A 401'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0562880

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB80

7.000 EACH 25,311.77000 177,182.39 22,117.44000 154,822.08 22,000.00000 154,000.00

0090 2407-0562905

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB105

21.000 EACH 31,473.10000 660,935.10 28,062.89000 589,320.69 26,000.00000 546,000.00

0100 2408-7800000

STRUCTURAL STEEL

9,261.000 LB 5.01000 46,397.61 4.14000 38,340.54 8.00000 74,088.00

0110 2414-6424110

CONCRETE BARRIER RAILING

836.000 LF 107.70000 90,037.20 73.53000 61,471.08 78.05000 65,249.80

0120 2501-0201057

PILES, STEEL, HP 10 X 57

7,025.000 LF 57.29000 402,462.25 52.83000 371,130.75 55.00000 386,375.00

0130 2501-6335010

PREBORED HOLES

220.000 LF 71.57000 15,745.40 67.84000 14,924.80 120.00000 26,400.00

0140 2507-2638620

MACADAM STONE SLOPE PROTECTION

609.000 SY 19.35000 11,784.15 30.78000 18,745.02 50.00000 30,450.00

Page 2 of 9

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-118 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) HAWKINS CONSTRUCTION
CO.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0524; A 401'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

17.000 SY 113.67000 1,932.39 32.05000 544.85 300.00000 5,100.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,900.00000 20,900.00 27,302.50000 27,302.50 20,900.00000 20,900.00

0170 2533-4980005

MOBILIZATION

(1) LS 320,000.00000 320,000.00 347,000.00000 347,000.00 475,000.00000 475,000.00

$4,037,098.50$3,064,567.85 $3,473,056.44Section Totals:
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-118 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) HAWKINS CONSTRUCTION
CO.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,698.000 CY 56.00000 95,088.00 57.93000 98,365.14 30.00000 50,940.00

0190 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,096.000 CY 15.00000 16,440.00 6.71000 7,354.16 15.00000 16,440.00

0200 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,352.600 CY 40.00000 54,104.00 13.95000 18,868.77 15.50000 20,965.30

0210 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

320.000 CY 10.00000 3,200.00 7.03000 2,249.60 8.00000 2,560.00

0220 2115-0100000

MODIFIED SUBBASE

436.100 CY 101.25000 44,155.13 119.84000 52,262.22 62.00000 27,038.20

0230 2121-7425020

GRANULAR SHOULDERS, TYPE B

247.900 TON 55.00000 13,634.50 62.52000 15,498.71 44.00000 10,907.60

0240 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

404.000 SY 143.85000 58,115.40 85.54000 34,558.16 143.85000 58,115.40
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Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-118 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) HAWKINS CONSTRUCTION
CO.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.400 STA 1,000.00000 5,400.00 385.22000 2,080.19 500.00000 2,700.00

0260 2301-0690203

BRIDGE APPROACH, BR-203

729.800 SY 274.00000 199,965.20 238.36000 173,955.13 290.00000 211,642.00

0270 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

723.400 SY 123.00000 88,978.20 88.64000 64,122.18 123.80000 89,556.92

0280 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

541.000 TON 53.50000 28,943.50 52.29000 28,288.89 43.25000 23,398.25

0290 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

2,437.200 SY 3.50000 8,530.20 3.69000 8,993.27 3.50000 8,530.20

0300 2417-0225036

APRONS, METAL, 36 IN. DIA.

8.000 EACH 1,638.00000 13,104.00 960.33000 7,682.64 1,500.00000 12,000.00
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Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-118 Primary County: FREMONT
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) HAWKINS CONSTRUCTION
CO.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

184.000 LF 183.00000 33,672.00 96.19000 17,698.96 100.00000 18,400.00

0320 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

622.600 LF 31.80000 19,798.68 15.29000 9,519.55 20.00000 12,452.00

0330 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 698.40000 2,793.60 683.01000 2,732.04 1,200.00000 4,800.00

0340 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

184.000 LF 25.00000 4,600.00 24.47000 4,502.48 20.00000 3,680.00

0350 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,294.21000 13,176.84 2,621.87000 10,487.48 7,000.00000 28,000.00

0360 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

480.000 LF 5.83000 2,798.40 6.11000 2,932.80 7.00000 3,360.00

0370 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 24.00000 1,800.00 25.30000 1,897.50 24.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) HAWKINS CONSTRUCTION
CO.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,500.00000 10,000.00 2,635.38000 10,541.52 2,500.00000 10,000.00

0390 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 210.83000 843.32 200.00000 800.00

0400 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,750.00000 15,000.00 3,953.07000 15,812.28 3,750.00000 15,000.00

0410 2507-6800061

REVETMENT, CLASS E

363.000 TON 70.00000 25,410.00 75.65000 27,460.95 63.00000 22,869.00

0420 2510-6745850

REMOVAL OF PAVEMENT

1,282.900 SY 15.00000 19,243.50 15.23000 19,538.57 16.00000 20,526.40

0430 2520-3350015

FIELD OFFICE

1.000 EACH 16,500.00000 16,500.00 25,497.05000 25,497.05 22,500.00000 22,500.00

0440 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

34.000 STA 64.90000 2,206.60 68.41000 2,325.94 64.90000 2,206.60
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-118 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) HAWKINS CONSTRUCTION
CO.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 131.77000 263.54 125.00000 250.00

0460 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

350.000 SQ 11.00000 3,850.00 11.60000 4,060.00 11.00000 3,850.00

0470 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

69.000 MGAL 75.00000 5,175.00 75.00000 5,175.00 75.00000 5,175.00

0480 2602-0000020

SILT FENCE

1,846.000 LF 1.85000 3,415.10 1.95000 3,599.70 1.85000 3,415.10

0490 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,801.000 LF 0.30000 540.30 0.32000 576.32 0.30000 540.30

0500 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

185.000 LF 0.05000 9.25 0.05000 9.25 0.05000 9.25

0510 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 133.79000 26,758.00 81.08000 16,216.00 80.00000 16,000.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-118 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) HAWKINS CONSTRUCTION
CO.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2602-0000212

FLOATING SILT CURTAIN (HANGING)

254.000 LF 24.00000 6,096.00 25.30000 6,426.20 24.00000 6,096.00

0530 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

127.000 LF 5.00000 635.00 5.27000 669.29 5.00000 635.00

0540 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0550 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

0560 2528-5160000

NO EXCUSE ROAD OPENING BONUS, .

(1) LS 50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

$788,958.52$895,986.40 $754,864.80Section Totals:

( ) indicates item is bid as Lump Sum

$4,227,921.24$3,960,554.25 $4,826,057.02

$3,960,554.25

Contract Item Totals

$4,227,921.24 4,826,057.02Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 18, 2025

36-0021-118 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-078-4(25)--39-44 RCB CULVERT NEW - TWIN BOX

HENRY

Route: IOWA 78

Stream 0.3 mi W of E Jct Co Rd W66

Prj Awd Amt: $965,160.93

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/30/25 90 Working Days

44-0784-025

February 18, 2025 10:00 A.M.

HENRYCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $965,160.93 100.00%

2 PR268 PROGRESSIVE STRUCTURES, LLC $1,047,779.02 108.56%

3 PE320 PETERSON CONTRACTORS INC. $1,096,371.18 113.59%

4 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$1,210,979.07 125.47%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/30/25 90 Working Days

44-0784-025

February 18, 2025 10:00 A.M.

HENRYCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0325; ALT ‘AA’ OPT 1: TWIN 12' X 11' X 103'-0 C-I-P RCB, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

905.000 CY 6.75000 6,108.75

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

1,570.000 CY 18.00000 28,260.00

0040 2402-3825025

GRANULAR MATERIAL FOR BLANKET

430.000 CY 100.00000 43,000.00

0050 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

413.700 CY 725.00000 299,932.50

0060 2404-7775000

REINFORCING STEEL

69,777.000 LB 1.50000 104,665.50

0070 2507-3250005

ENGINEERING FABRIC

1,190.000 SY 1.95000 2,320.50
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0325; ALT ‘AA’ OPT 1: TWIN 12' X 11' X 103'-0 C-I-P RCB, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2507-6800021

REVETMENT, CLASS B

1,365.000 TON 60.00000 81,900.00

0090 2507-6800061

REVETMENT, CLASS E

200.000 TON 55.00000 11,000.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,900.00000 3,900.00

0110 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00

$696,087.25Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0002 ,DESIGN NO. 0325; ALT ‘AA’ OPT 2: TWIN 12' X 11' X 109'-4 PRECAST RCB
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0120 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

970.000 CY 7.50000 7,275.00 12.50000 12,125.00

0130 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 17,000.00000 17,000.00 15,000.00000 15,000.00

0140 2402-2720000

EXCAVATION, CLASS 20

1,660.000 CY 11.00000 18,260.00 9.75000 16,185.00

0150 2402-3825025

GRANULAR MATERIAL FOR BLANKET

400.000 CY 66.00000 26,400.00 65.00000 26,000.00

0160 2415-2111211

PRECAST CONCRETE BOX CULVERT, 12 FT. X
11 FT.

192.000 LF 1,400.00000 268,800.00 1,575.00000 302,400.00

0170 2415-2201211

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 11 FT.

4.000 EACH 54,000.00000 216,000.00 67,250.00000 269,000.00

0180 2507-3250005

ENGINEERING FABRIC

2,060.000 SY 5.50000 11,330.00 3.00000 6,180.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0002 ,DESIGN NO. 0325; ALT ‘AA’ OPT 2: TWIN 12' X 11' X 109'-4 PRECAST RCB
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0190 2507-6800021

REVETMENT, CLASS B

1,410.000 TON 75.00000 105,750.00 75.50000 106,455.00

0200 2507-6800061

REVETMENT, CLASS E

190.000 TON 75.00000 14,250.00 65.00000 12,350.00

0210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 4,650.00000 4,650.00

0220 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 44,500.00000 44,500.00

$814,845.00$754,065.00Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 8,000.00000 1,600.00 11,000.00000 2,200.00 18,500.00000 3,700.00

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,996.000 CY 5.50000 10,978.00 5.00000 9,980.00 6.75000 13,473.00

0250 2102-2710090

EXCAVATION, CLASS 10, WASTE

305.000 CY 10.00000 3,050.00 15.00000 4,575.00 16.50000 5,032.50

0260 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 175.00000 875.00 75.00000 375.00 50.00000 250.00

0270 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

502.000 CY 8.50000 4,267.00 9.00000 4,518.00 8.75000 4,392.50

0280 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

60.140 CY 18.00000 1,082.52 15.00000 902.10 25.00000 1,503.50

0290 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,535.000 CY 2.02000 3,100.70 3.00000 4,605.00 4.50000 6,907.50
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2115-0100000

MODIFIED SUBBASE

308.520 CY 59.00000 18,202.68 66.00000 20,362.32 55.75000 17,199.99

0310 2121-7425010

GRANULAR SHOULDERS, TYPE A

271.390 TON 32.00000 8,684.48 40.00000 10,855.60 31.00000 8,413.09

0320 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

217.800 SY 129.00000 28,096.20 130.00000 28,314.00 130.00000 28,314.00

0330 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.910 STA 495.00000 2,430.45 500.00000 2,455.00 450.00000 2,209.50

0340 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

653.300 SY 133.00000 86,888.90 135.00000 88,195.50 135.00000 88,195.50

0350 2402-0425040

FLOODED BACKFILL

88.600 CY 75.00000 6,645.00 40.00000 3,544.00 60.00000 5,316.00

0360 2502-6745952

REMOVAL OF SUBDRAIN

190.000 LF 5.00000 950.00 4.00000 760.00 7.00000 1,330.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

705.000 LF 7.25000 5,111.25 26.00000 18,330.00 13.50000 9,517.50

0380 2502-8221306

SUBDRAIN OUTLET, DR-306

12.000 EACH 335.00000 4,020.00 400.00000 4,800.00 450.00000 5,400.00

0390 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

261.000 LF 12.00000 3,132.00 4.00000 1,044.00 12.00000 3,132.00

0400 2510-6745850

REMOVAL OF PAVEMENT

736.400 SY 6.50000 4,786.60 25.00000 18,410.00 12.00000 8,836.80

0410 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

3.700 STA 500.00000 1,850.00 500.00000 1,850.00 500.00000 1,850.00

0420 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 250.00000 500.00 250.00000 500.00

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 17,000.00000 17,000.00 12,000.00000 12,000.00 14,000.00000 14,000.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

500.000 CDAY 30.00000 15,000.00 30.00000 15,000.00 30.00000 15,000.00

0450 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

4.900 STA 350.00000 1,715.00 350.00000 1,715.00 350.00000 1,715.00

0460 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

2.450 STA 350.00000 857.50 350.00000 857.50 350.00000 857.50

$247,045.88$230,823.28 $256,148.02Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 12,000.00000 12,000.00 6,000.00000 6,000.00 6,250.00000 6,250.00

0480 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

190.000 SQ 7.03000 1,335.70 10.00000 1,900.00 7.05000 1,339.50

0490 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

32.000 SQ 20.00000 640.00 15.00000 480.00 20.00000 640.00

0500 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

44.000 MGAL 75.00000 3,300.00 75.00000 3,300.00 75.00000 3,300.00

0510 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 44.00000 8,800.00 60.00000 12,000.00 55.00000 11,000.00

0520 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

890.000 LF 2.00000 1,780.00 2.50000 2,225.00 2.00000 1,780.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) PETERSON
CONTRACTORS INC.

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

890.000 LF 3.43000 3,052.70 3.50000 3,115.00 3.50000 3,115.00

0540 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,580.000 LF 0.10000 358.00 0.20000 716.00 0.01000 35.80

0550 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

900.000 LF 2.10000 1,890.00 2.70000 2,430.00 2.10000 1,890.00

0560 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

900.000 LF 3.66000 3,294.00 4.00000 3,600.00 3.70000 3,330.00

0570 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0580 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$34,480.30$38,250.40 $37,566.00Section Totals:

$1,047,779.02

Page 10 of 22

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,047,779.02$965,160.93 $1,096,371.18

$965,160.93

Contract Item Totals

$1,047,779.02 1,096,371.18Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 DESIGN NO. 0325; ALT ‘AA’ OPT 1: TWIN 12' X 11' X 103'-0 C-I-P RCB, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

905.000 CY 30.50000 27,602.50

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 23,000.00000 23,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

1,570.000 CY 20.00000 31,400.00

0040 2402-3825025

GRANULAR MATERIAL FOR BLANKET

430.000 CY 89.00000 38,270.00

0050 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

413.700 CY 975.10000 403,398.87

0060 2404-7775000

REINFORCING STEEL

69,777.000 LB 1.60000 111,643.20

0070 2507-3250005

ENGINEERING FABRIC

1,190.000 SY 1.60000 1,904.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 DESIGN NO. 0325; ALT ‘AA’ OPT 1: TWIN 12' X 11' X 103'-0 C-I-P RCB, BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2507-6800021

REVETMENT, CLASS B

1,365.000 TON 72.50000 98,962.50

0090 2507-6800061

REVETMENT, CLASS E

200.000 TON 78.50000 15,700.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,200.00000 3,200.00

0110 2533-4980005

MOBILIZATION

(1) LS 120,000.00000 120,000.00

$875,081.07Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0002 ,DESIGN NO. 0325; ALT ‘AA’ OPT 2: TWIN 12' X 11' X 109'-4 PRECAST RCB
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0120 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

970.000 CY

0130 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS

0140 2402-2720000

EXCAVATION, CLASS 20

1,660.000 CY

0150 2402-3825025

GRANULAR MATERIAL FOR BLANKET

400.000 CY

0160 2415-2111211

PRECAST CONCRETE BOX CULVERT, 12 FT. X
11 FT.

192.000 LF

0170 2415-2201211

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 11 FT.

4.000 EACH
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0002 ,DESIGN NO. 0325; ALT ‘AA’ OPT 2: TWIN 12' X 11' X 109'-4 PRECAST RCB
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0180 2507-3250005

ENGINEERING FABRIC

2,060.000 SY

0190 2507-6800021

REVETMENT, CLASS B

1,410.000 TON

0200 2507-6800061

REVETMENT, CLASS E

190.000 TON

0210 2526-8285000

CONSTRUCTION SURVEY

(1) LS

0220 2533-4980005

MOBILIZATION

(1) LS

Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 30,000.00000 6,000.00

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,996.000 CY 14.25000 28,443.00

0250 2102-2710090

EXCAVATION, CLASS 10, WASTE

305.000 CY 27.10000 8,265.50

0260 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 150.00000 750.00

0270 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

502.000 CY 18.75000 9,412.50

0280 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

60.140 CY 16.75000 1,007.35
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,535.000 CY 2.00000 3,070.00

0300 2115-0100000

MODIFIED SUBBASE

308.520 CY 84.75000 26,147.07

0310 2121-7425010

GRANULAR SHOULDERS, TYPE A

271.390 TON 47.25000 12,823.18

0320 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

217.800 SY 162.00000 35,283.60

0330 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.910 STA 695.00000 3,412.45

0340 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

653.300 SY 130.00000 84,929.00

0350 2402-0425040

FLOODED BACKFILL

88.600 CY 116.00000 10,277.60
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2502-6745952

REMOVAL OF SUBDRAIN

190.000 LF 6.50000 1,235.00

0370 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

705.000 LF 12.25000 8,636.25

0380 2502-8221306

SUBDRAIN OUTLET, DR-306

12.000 EACH 206.00000 2,472.00

0390 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

261.000 LF 14.50000 3,784.50

0400 2510-6745850

REMOVAL OF PAVEMENT

736.400 SY 15.75000 11,598.30

0410 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

3.700 STA 500.00000 1,850.00

0420 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00
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February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 11,900.00000 11,900.00

0440 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

500.000 CDAY 30.00000 15,000.00

0450 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

4.900 STA 350.00000 1,715.00

0460 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

2.450 STA 350.00000 857.50

$289,369.80Section Totals:
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February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,800.00000 6,800.00

0480 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

190.000 SQ 7.03000 1,335.70

0490 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

32.000 SQ 20.00000 640.00

0500 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

44.000 MGAL 75.00000 3,300.00

0510 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 113.00000 22,600.00

0520 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

890.000 LF 2.00000 1,780.00
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025

44-0784-025 Primary County: HENRY

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0004 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

890.000 LF 3.43000 3,052.70

0540 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,580.000 LF 0.01000 35.80

0550 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

900.000 LF 2.10000 1,890.00

0560 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

900.000 LF 3.66000 3,294.00

0570 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

0580 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00
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Contract ID:013

Tabulation of Construction and Material Bids

February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

$46,528.20Section Totals:

( ) indicates item is bid as Lump Sum

$1,210,979.07

$1,210,979.07

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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February 18, 2025

44-0784-025 Primary County: HENRY
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Project Information:

Project: WorkType:

County:

Location:

BROS-5110(602)--8J-50 BRIDGE AND APPROACHES - CCS

JASPER

Route: N E STREET

In the city of Mingo, On N E ST, Over SMALL NATURAL STREAM, from E Main St N 0.2 miles S3 T80 R21

Prj Awd Amt: $806,718.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/09/25 105 Working Days

50-5110-602

February 18, 2025 10:00 A.M.

JASPERCall Order:  014 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $806,718.40 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $876,260.25 108.62%

3 HE420 HERBERGER CONSTRUCTION CO., INC. $890,114.20 110.34%

4 CU082 MANATT'S, INC. DBA CUNNINGHAM-REIS $901,395.50 111.74%

5 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,048,434.60 129.96%
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Contract ID:

Letting Date:

Start Date: 06/09/25 105 Working Days

50-5110-602

February 18, 2025 10:00 A.M.

JASPERCall Order:  014 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 21,025.00000 2,102.50 11,000.00000 1,100.00 10,800.00000 1,080.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,710.000 CY 4.50000 7,695.00 6.60000 11,286.00 6.50000 11,115.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,690.000 CY 13.25000 22,392.50 9.90000 16,731.00 9.70000 16,393.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,500.000 CY 4.40000 6,600.00 6.60000 9,900.00 6.50000 9,750.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,350.000 CY 5.75000 7,762.50 8.80000 11,880.00 8.60000 11,610.00

0060 2115-0100000

MODIFIED SUBBASE

250.000 CY 47.30000 11,825.00 80.00000 20,000.00 78.00000 19,500.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

170.000 TON 43.10000 7,327.00 44.00000 7,480.00 42.00000 7,140.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 18, 2025

50-5110-602 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

411.400 SY 208.50000 85,776.90 240.00000 98,736.00 220.00000 90,508.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,011.100 SY 81.00000 81,899.10 85.00000 85,943.50 90.00000 90,999.00

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 43,092.50000 43,092.50 20,000.00000 20,000.00 43,000.00000 43,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

115.000 CY 36.55000 4,203.25 60.00000 6,900.00 65.00000 7,475.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

172.600 CY 1,004.50000 173,376.70 1,100.00000 189,860.00 1,100.00000 189,860.00

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

46,574.000 LB 1.45000 67,532.30 1.30000 60,546.20 1.50000 69,861.00

0140 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.000 LF 109.55000 19,938.10 130.00000 23,660.00 125.00000 22,750.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 18, 2025

50-5110-602 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201042

PILES, STEEL, HP 10 X 42

1,720.000 LF 39.55000 68,026.00 60.00000 103,200.00 64.00000 110,080.00

0160 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

210.000 LF 121.55000 25,525.50 200.00000 42,000.00 190.00000 39,900.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,800.00000 11,200.00 3,000.00000 12,000.00 2,800.00000 11,200.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 220.00000 880.00 200.00000 800.00

0190 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,900.00000 11,600.00 3,200.00000 12,800.00 2,900.00000 11,600.00

0200 2507-3250005

ENGINEERING FABRIC

900.000 SY 5.50000 4,950.00 4.25000 3,825.00 4.30000 3,870.00

0210 2507-6800061

REVETMENT, CLASS E

575.000 TON 65.95000 37,921.25 65.00000 37,375.00 68.00000 39,100.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 18, 2025

50-5110-602 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2510-6745850

REMOVAL OF PAVEMENT

1,383.500 SY 4.40000 6,087.40 15.40000 21,305.90 15.00000 20,752.50

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0240 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

16.080 STA 150.00000 2,412.00 150.00000 2,412.00 160.00000 2,572.80

0250 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 200.00000 400.00 150.00000 300.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 6,075.00000 6,075.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0270 2533-4980005

MOBILIZATION

(1) LS 78,500.00000 78,500.00 60,000.00000 60,000.00 43,000.00000 43,000.00

0280 2601-2634100

MULCHING

3.000 ACRE 550.00000 1,650.00 800.00000 2,400.00 550.00000 1,650.00

Page 4 of 12

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 18, 2025

50-5110-602 Primary County: JASPER

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 650.00000 975.00 600.00000 900.00 650.00000 975.00

0300 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.500 ACRE 200.00000 300.00 700.00000 1,050.00 200.00000 300.00

0310 2602-0000020

SILT FENCE

260.000 LF 2.00000 520.00 2.20000 572.00 2.00000 520.00

0320 2602-0000030

SILT FENCE FOR DITCH CHECKS

280.000 LF 2.00000 560.00 2.20000 616.00 2.00000 560.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

540.000 LF 0.01000 5.40 0.01000 5.40 0.01000 5.40

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

435.000 LF 2.50000 1,087.50 2.75000 1,196.25 2.50000 1,087.50

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 18, 2025

50-5110-602 Primary County: JASPER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$890,114.20$806,718.40 $876,260.25Section Totals:

( ) indicates item is bid as Lump Sum

$876,260.25$806,718.40 $890,114.20

$806,718.40

Contract Item Totals

$876,260.25 890,114.20Contract Grand Totals

Contract Time Totals
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50-5110-602 Primary County: JASPER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. DBA
CUNNINGHAM-REIS

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 90,000.00000 9,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,710.000 CY 6.00000 10,260.00 9.00000 15,390.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,690.000 CY 9.00000 15,210.00 5.00000 8,450.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,500.000 CY 6.00000 9,000.00 9.00000 13,500.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,350.000 CY 8.00000 10,800.00 9.00000 12,150.00

0060 2115-0100000

MODIFIED SUBBASE

250.000 CY 72.00000 18,000.00 105.00000 26,250.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

170.000 TON 39.00000 6,630.00 62.00000 10,540.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 18, 2025

50-5110-602 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. DBA
CUNNINGHAM-REIS

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

411.400 SY 251.50000 103,467.10 218.00000 89,685.20

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,011.100 SY 85.00000 85,943.50 150.00000 151,665.00

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 55,000.00000 55,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

115.000 CY 70.00000 8,050.00 60.00000 6,900.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

172.600 CY 1,100.00000 189,860.00 1,200.00000 207,120.00

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

46,574.000 LB 1.50000 69,861.00 1.75000 81,504.50

0140 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.000 LF 135.00000 24,570.00 150.00000 27,300.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 18, 2025

50-5110-602 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. DBA
CUNNINGHAM-REIS

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201042

PILES, STEEL, HP 10 X 42

1,720.000 LF 60.00000 103,200.00 60.00000 103,200.00

0160 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

210.000 LF 230.00000 48,300.00 210.00000 44,100.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,800.00000 11,200.00 2,800.00000 11,200.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00

0190 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,900.00000 11,600.00 2,900.00000 11,600.00

0200 2507-3250005

ENGINEERING FABRIC

900.000 SY 3.85000 3,465.00 3.00000 2,700.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 18, 2025

50-5110-602 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. DBA
CUNNINGHAM-REIS

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0210 2507-6800061

REVETMENT, CLASS E

575.000 TON 58.00000 33,350.00 70.00000 40,250.00

0220 2510-6745850

REMOVAL OF PAVEMENT

1,383.500 SY 14.00000 19,369.00 20.00000 27,670.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00

0240 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

16.080 STA 150.00000 2,412.00 150.00000 2,412.00

0250 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 3,450.00000 3,450.00 3,450.00000 3,450.00

0270 2533-4980005

MOBILIZATION

(1) LS 80,000.00000 80,000.00 75,000.00000 75,000.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 18, 2025

50-5110-602 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. DBA
CUNNINGHAM-REIS

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0280 2601-2634100

MULCHING

3.000 ACRE 550.00000 1,650.00 550.00000 1,650.00

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 650.00000 975.00 650.00000 975.00

0300 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.500 ACRE 200.00000 300.00 200.00000 300.00

0310 2602-0000020

SILT FENCE

260.000 LF 2.00000 520.00 2.00000 520.00

0320 2602-0000030

SILT FENCE FOR DITCH CHECKS

280.000 LF 2.00000 560.00 2.00000 560.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

540.000 LF 0.01000 5.40 0.01000 5.40

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

435.000 LF 2.50000 1,087.50 2.50000 1,087.50
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 18, 2025

50-5110-602 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. DBA
CUNNINGHAM-REIS

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00

0360 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00

$901,395.50 $1,048,434.60Section Totals:

( ) indicates item is bid as Lump Sum

$1,048,434.60$901,395.50

$901,395.50

Contract Item Totals

$1,048,434.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

February 18, 2025

50-5110-602 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRS-C050(148)--60-50 BRIDGE REPLACEMENT - PPCB

JASPER

Route: F17

On F 17, Over ROCK CREEK, from E 124th St N W 0.1 miles S17 T81 R17

Prj Awd Amt: $1,723,742.19

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/21/25 130 Working Days

50-C050-148

February 18, 2025 10:00 A.M.

JASPERCall Order:  015 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $1,723,742.19 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/21/25 130 Working Days

50-C050-148

February 18, 2025 10:00 A.M.

JASPERCall Order:  015 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

270.000 CY 7.25000 1,957.50

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

4,067.000 CY 15.00000 61,005.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,190.000 CY 7.00000 15,330.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,160.000 CY 14.25000 16,530.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

152.000 TON 60.00000 9,120.00

0060 2301-0690210

BRIDGE APPROACH, TWO LANE

566.660 SY 225.00000 127,498.50

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 175,000.00000 175,000.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 18, 2025

50-C050-148 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

210.000 CY 24.00000 5,040.00

0090 2402-2721000

EXCAVATION, CLASS 21

204.000 CY 24.00000 4,896.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

430.700 CY 1,160.00000 499,612.00

0110 2404-7775000

REINFORCING STEEL

18,744.000 LB 0.85000 15,932.40

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

72,420.000 LB 1.17000 84,731.40

0130 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

10.000 EACH 13,500.00000 135,000.00

0140 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

5.000 EACH 16,500.00000 82,500.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 18, 2025

50-C050-148 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2408-7800000

STRUCTURAL STEEL

4,122.000 LB 4.70000 19,373.40

0160 2414-6424124

CONCRETE OPEN RAILING, TL-4

456.700 LF 80.00000 36,536.00

0170 2501-0201042

PILES, STEEL, HP 10 X 42

1,120.000 LF 38.50000 43,120.00

0180 2501-0201502

PILES, STEEL, HP 14 X 102

1,440.000 LF 76.00000 109,440.00

0190 2501-6335010

PREBORED HOLES

160.000 LF 99.25000 15,880.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,875.00000 11,500.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 18, 2025

50-C050-148 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 3,000.00000 12,000.00

0230 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

41.000 SY 550.00000 22,550.00

0240 2507-3250005

ENGINEERING FABRIC

1,100.000 SY 3.50000 3,850.00

0250 2507-6800061

REVETMENT, CLASS E

1,000.000 TON 64.00000 64,000.00

0260 2510-6745850

REMOVAL OF PAVEMENT

672.200 SY 36.50000 24,535.30

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,500.00000 8,500.00

0280 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

6.050 STA 333.00000 2,014.65
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 18, 2025

50-C050-148 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 12,450.00000 12,450.00

0310 2533-4980005

MOBILIZATION

(1) LS 95,000.00000 95,000.00

0320 2601-2634100

MULCHING

1.700 ACRE 550.00000 935.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.700 ACRE 650.00000 1,105.00

0340 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING Seed and fertilize all areas 8 foot
adjacent to the shoulder mainline, medians, and
side according to Article 2601.03, C, 3,

1.700 ACRE 200.00000 340.00

0350 2602-0000020

SILT FENCE

400.000 LF 2.00000 800.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 18, 2025

50-C050-148 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000030

SILT FENCE FOR DITCH CHECKS

204.000 LF 2.00000 408.00

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

204.000 LF 0.01000 2.04

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

800.000 LF 2.50000 2,000.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

$1,723,742.19Section Totals:

( ) indicates item is bid as Lump Sum

$1,723,742.19

$1,723,742.19

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 18, 2025

50-C050-148 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 18, 2025

50-C050-148 Primary County: JASPER

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-151-4(126)--39-53 BRIDGE REPLACEMENT - PPCB

JONES

Route: U.S. 151

Kitty Creek 1.1 mi S of Co Rd X44 (SB)

Prj Awd Amt: $1,820,277.17

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/14/25 140 Working Days

53-1514-126

February 18, 2025 10:00 A.M.

JONESCall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $1,820,277.17 100.00%

2 BO330 BOOMERANG CORP. $1,838,184.37 100.98%

3 SC320 JIM SCHROEDER CONSTRUCTION, INC. $1,975,980.39 108.55%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/14/25 140 Working Days

53-1514-126

February 18, 2025 10:00 A.M.

JONESCall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 DESIGN NO. 0124; A 120'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-1001005

REMOVAL OF FLOOD DEBRIS

0.500 TON 870.00000 435.00 3,000.00000 1,500.00 3,200.00000 1,600.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

645.000 CY 15.00000 9,675.00 17.00000 10,965.00 15.00000 9,675.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 35,000.00000 35,000.00 35,000.00000 35,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

164.000 CY 25.00000 4,100.00 49.00000 8,036.00 45.00000 7,380.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

57.000 CY 800.00000 45,600.00 995.00000 56,715.00 919.00000 52,383.00

0060 2403-1000005

FIBER REINFORCEMENT FOR STRUCTURAL
CONCRETE

194.100 CY 42.00000 8,152.20 43.00000 8,346.30 40.00000 7,764.00

0070 2403-1000010

TRIAL BATCH AND TEST PLACEMENT (FIBER
REINFORCED CONCRETE)

(1) LS 3,000.00000 3,000.00 13,000.00000 13,000.00 12,000.00000 12,000.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 18, 2025

53-1514-126 Primary County: JONES

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 DESIGN NO. 0124; A 120'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

194.100 CY 1,000.00000 194,100.00 1,000.00000 194,100.00 924.00000 179,348.40

0090 2404-7775000

REINFORCING STEEL

309.000 LB 5.00000 1,545.00 5.00000 1,545.00 4.56000 1,409.04

0100 2404-7775005

REINFORCING STEEL, EPOXY COATED

60,227.000 LB 1.25000 75,283.75 1.00000 60,227.00 1.10000 66,249.70

0110 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,911.000 LB 3.00000 8,733.00 3.50000 10,188.50 3.36000 9,780.96

0120 2407-0563120

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC120

6.000 EACH 30,000.00000 180,000.00 32,000.00000 192,000.00 32,800.00000 196,800.00

0130 2408-7800000

STRUCTURAL STEEL

1,919.000 LB 5.50000 10,554.50 7.00000 13,433.00 6.39000 12,262.41

0140 2414-6424110

CONCRETE BARRIER RAILING

300.500 LF 100.00000 30,050.00 125.00000 37,562.50 116.00000 34,858.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 18, 2025

53-1514-126 Primary County: JONES

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 DESIGN NO. 0124; A 120'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201057

PILES, STEEL, HP 10 X 57

1,200.000 LF 48.00000 57,600.00 64.00000 76,800.00 59.55000 71,460.00

0160 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

23.000 SY 50.00000 1,150.00 105.00000 2,415.00 50.00000 1,150.00

0170 2507-3250005

ENGINEERING FABRIC

1,115.000 SY 2.60000 2,899.00 4.00000 4,460.00 2.60000 2,899.00

0180 2507-6800061

REVETMENT, CLASS E

755.000 TON 42.00000 31,710.00 45.00000 33,975.00 42.00000 31,710.00

0190 2507-6875002

REVETMENT, REMOVE AND REPLACE

175.000 CY 14.00000 2,450.00 50.00000 8,750.00 14.00000 2,450.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,100.00000 6,100.00 6,000.00000 6,000.00 7,500.00000 7,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 152,000.00000 152,000.00 100,000.00000 100,000.00 255,000.00000 255,000.00

$998,679.51$855,137.45 $875,018.30Section Totals:
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 18, 2025

53-1514-126 Primary County: JONES

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2102-0425070

SPECIAL BACKFILL

2,218.600 TON 22.75000 50,473.15 19.00000 42,153.40 22.75000 50,473.15

0230 2102-2625000

EMBANKMENT-IN-PLACE

2,385.000 CY 26.37000 62,892.45 17.00000 40,545.00 26.37000 62,892.45

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

5,781.000 CY 13.90000 80,355.90 9.00000 52,029.00 13.90000 80,355.90

0250 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,269.000 CY 9.17000 20,806.73 10.00000 22,690.00 9.17000 20,806.73

0260 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,924.000 CY 6.70000 12,890.80 7.00000 13,468.00 6.70000 12,890.80

0270 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,822.000 CY 1.25000 4,777.50 0.50000 1,911.00 1.25000 4,777.50

0280 2121-7425010

GRANULAR SHOULDERS, TYPE A

490.000 TON 28.30000 13,867.00 21.00000 10,290.00 28.30000 13,867.00
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Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 18, 2025

53-1514-126 Primary County: JONES

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,004.200 SY 75.42000 75,736.76 71.00000 71,298.20 75.42000 75,736.76

0300 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.700 STA 200.00000 1,940.00 380.00000 3,686.00 200.00000 1,940.00

0310 2301-0690203

BRIDGE APPROACH, BR-203

701.800 SY 201.00000 141,061.80 205.00000 143,869.00 201.00000 141,061.80

0320 2304-0100000

DETOUR PAVEMENT

2,740.000 SY 53.80000 147,412.00 79.00000 216,460.00 53.80000 147,412.00

0330 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

1,211.100 SY 8.20000 9,931.02 6.00000 7,266.60 6.25000 7,569.38

0340 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

4.000 EACH 1,475.00000 5,900.00 1,500.00000 6,000.00 1,475.00000 5,900.00

0350 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

164.000 LF 63.00000 10,332.00 54.00000 8,856.00 63.00000 10,332.00
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Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 18, 2025

53-1514-126 Primary County: JONES

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2502-6745952

REMOVAL OF SUBDRAIN

324.300 LF 10.00000 3,243.00 20.00000 6,486.00 10.00000 3,243.00

0370 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

60.000 LF 24.00000 1,440.00 19.00000 1,140.00 24.00000 1,440.00

0380 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 640.00000 1,280.00 520.00000 1,040.00 640.00000 1,280.00

0390 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 2,005.00000 4,010.00 3,300.00000 6,600.00 2,005.00000 4,010.00

0400 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

798.400 LF 7.00000 5,588.80 13.00000 10,379.20 24.00000 19,161.60

0410 2505-4008300

STEEL BEAM GUARDRAIL

724.700 LF 32.00000 23,190.40 34.00000 24,639.80 32.00000 23,190.40

0420 2505-4008415

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-209

6.000 EACH 3,200.00000 19,200.00 3,450.00000 20,700.00 3,200.00000 19,200.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 18, 2025

53-1514-126 Primary County: JONES

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,200.00000 12,800.00 3,450.00000 13,800.00 3,200.00000 12,800.00

0440 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

2.000 EACH 3,000.00000 6,000.00 3,230.00000 6,460.00 3,000.00000 6,000.00

0450 2510-6745850

REMOVAL OF PAVEMENT

4,555.800 SY 13.75000 62,642.25 8.00000 36,446.40 13.75000 62,642.25

0460 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,550.00000 6,550.00 7,000.00000 7,000.00 7,500.00000 7,500.00

0470 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 120.00000 960.00 130.00000 1,040.00 120.00000 960.00

0480 2527-9263181

PAVEMENT MARKINGS REMOVED

305.415 STA 30.00000 9,162.45 32.00000 9,773.28 30.00000 9,162.45

0490 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 120.00000 960.00 130.00000 1,040.00 120.00000 960.00
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Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 18, 2025

53-1514-126 Primary County: JONES

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

346.330 STA 35.00000 12,121.55 38.00000 13,160.54 35.00000 12,121.55

0510 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

50.460 STA 190.00000 9,587.40 205.00000 10,344.30 190.00000 9,587.40

0520 2528-2518000

SAFETY CLOSURE

7.000 EACH 150.00000 1,050.00 160.00000 1,120.00 150.00000 1,050.00

0530 2528-5160000

NO EXCUSE ROAD OPENING BONUS,
COMPLETION OF STAGES 1-3 WITH NO
FURTHER HEAD TO HEAD TRAFFIC
CONFIGURATION BY NOVEMBER 14, 2025.

(1) LS 40,000.00000 40,000.00 40,000.00000 40,000.00 40,000.00000 40,000.00

0540 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 3,000.00000 12,000.00 3,000.00000 12,000.00 3,000.00000 12,000.00

0550 2528-8445110

TRAFFIC CONTROL

(1) LS 33,000.00000 33,000.00 33,000.00000 33,000.00 33,000.00000 33,000.00
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Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 18, 2025

53-1514-126 Primary County: JONES

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,851.000 LF 7.00000 19,957.00 7.50000 21,382.50 7.00000 19,957.00

$935,281.12$923,119.96 $918,074.22Section Totals:
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Contract ID:016

Tabulation of Construction and Material Bids

February 18, 2025

53-1514-126 Primary County: JONES

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0003 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2601-2634100

MULCHING

1.000 ACRE 3,000.00000 3,000.00 755.00000 755.00 3,000.00000 3,000.00

0580 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.400 ACRE 1,000.00000 1,400.00 970.00000 1,358.00 1,000.00000 1,400.00

0590 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

158.000 SQ 17.22000 2,720.76 13.00000 2,054.00 17.22000 2,720.76

0600 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

31.600 MGAL 75.00000 2,370.00 75.00000 2,370.00 75.00000 2,370.00

0610 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00 450.00000 1,350.00

0620 2602-0000020

SILT FENCE

726.000 LF 1.65000 1,197.90 2.00000 1,452.00 1.65000 1,197.90

0630 2602-0000030

SILT FENCE FOR DITCH CHECKS

204.000 LF 1.65000 336.60 2.00000 408.00 1.65000 336.60
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Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 18, 2025

53-1514-126 Primary County: JONES

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0003 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

930.000 LF 0.01000 9.30 0.20000 186.00 0.01000 9.30

0650 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

93.000 LF 5.00000 465.00 0.20000 18.60 5.00000 465.00

0660 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 30.00000 6,000.00 13.00000 2,600.00 30.00000 6,000.00

0670 2602-0000222

FLOATING SILT CURTAIN (CONTAINMENT)

415.000 LF 35.00000 14,525.00 43.00000 17,845.00 35.00000 14,525.00

0680 2602-0000230

CLEAN-OUT OF FLOATING SILT CURTAIN
(CONTAINMENT)

830.000 LF 1.00000 830.00 5.50000 4,565.00 1.00000 830.00

0690 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

207.500 LF 5.00000 1,037.50 5.50000 1,141.25 5.00000 1,037.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) BOOMERANG CORP. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0003 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

910.000 LF 2.00000 1,820.00 3.00000 2,730.00 2.00000 1,820.00

0710 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

910.000 LF 3.45000 3,139.50 4.50000 4,095.00 3.45000 3,139.50

0720 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,820.000 LF 0.01000 18.20 0.20000 364.00 0.01000 18.20

0730 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0740 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$42,019.76$42,019.76 $45,091.85Section Totals:

( ) indicates item is bid as Lump Sum

$1,838,184.37$1,820,277.17 $1,975,980.39

$1,820,277.17

Contract Item Totals

$1,838,184.37 1,975,980.39Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BROS-C064(145)--8J-64 RCB CULVERT REPLACEMENT - SINGLE BOX

MARSHALL

Route: ABBOTT AVE.

On ABBOTT AVE, Over BR SUGAR CREEK, S1 T84 R17

Prj Awd Amt: $237,813.50

Project: WorkType:

County:

Location:

BROS-C064(146)--8J-64 RCB CULVERT REPLACEMENT - SINGLE BOX

MARSHALL

Route: ABBOTT AVE.

On ABBOTT AVE, Over BR SUGAR CREEK, S1 T84 R17

Prj Awd Amt: $332,734.14

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/25 140 Working Days

64-C064-146

February 18, 2025 10:00 A.M.

MARSHALLCall Order:  017 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $570,547.64 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 LO083 LODGE CONSTRUCTION INC. $629,281.60 110.29%

3 BO330 BOOMERANG CORP. $774,804.89 135.80%

4 JE101 JENCO CONSTRUCTION, INC. $795,256.00 139.38%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/25 140 Working Days

64-C064-146

February 18, 2025 10:00 A.M.

MARSHALLCall Order:  017 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) LODGE CONSTRUCTION
INC.

(3) BOOMERANG CORP.

0001 ITEMS FOR A SINGLE 12' X 9' X 42'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(145)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 20,000.00000 2,000.00 20,000.00000 2,000.00 2,500.00000 250.00

0020 2102-0425070

SPECIAL BACKFILL

50.000 TON 45.00000 2,250.00 45.00000 2,250.00 30.00000 1,500.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

307.000 CY 17.00000 5,219.00 11.00000 3,377.00 35.00000 10,745.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

157.000 CY 11.00000 1,727.00 11.00000 1,727.00 12.00000 1,884.00

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

310.000 CY 11.00000 3,410.00 11.00000 3,410.00 15.00000 4,650.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

400.000 CY 13.00000 5,200.00 13.00000 5,200.00 10.00000 4,000.00

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

80.000 TON 32.00000 2,560.00 32.00000 2,560.00 28.00000 2,240.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) LODGE CONSTRUCTION
INC.

(3) BOOMERANG CORP.

0001 ITEMS FOR A SINGLE 12' X 9' X 42'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(145)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 9,000.00000 9,000.00 8,500.00000 8,500.00 10,000.00000 10,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

525.000 CY 17.00000 8,925.00 17.00000 8,925.00 18.00000 9,450.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

126.600 CY 750.00000 94,950.00 1,150.00000 145,590.00 1,000.00000 126,600.00

0110 2404-7775000

REINFORCING STEEL

21,597.000 LB 2.00000 43,194.00 0.85000 18,357.45 2.00000 43,194.00

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,500.00000 6,500.00 6,500.00000 6,500.00 2,500.00000 2,500.00

0130 2507-3250005

ENGINEERING FABRIC

520.000 SY 4.00000 2,080.00 4.00000 2,080.00 2.00000 1,040.00

0140 2507-6800061

REVETMENT, CLASS E

370.000 TON 48.00000 17,760.00 48.00000 17,760.00 50.00000 18,500.00
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Letting Date:
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Tabulation of Construction and Material Bids

February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) LODGE CONSTRUCTION
INC.

(3) BOOMERANG CORP.

0001 ITEMS FOR A SINGLE 12' X 9' X 42'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(145)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,600.00000 1,600.00 2,500.00000 2,500.00 3,600.00000 3,600.00

0160 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 500.00000 1,000.00 125.00000 250.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 4,000.00000 4,000.00 2,000.00000 2,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 14,000.00000 14,000.00 75,000.00000 75,000.00

0190 2601-2634100

MULCHING

1.200 ACRE 1,000.00000 1,200.00 2,000.00000 2,400.00 1,150.00000 1,380.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,200.00000 720.00 1,750.00000 1,050.00 975.00000 585.00

0210 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 150.00000 90.00 750.00000 450.00 700.00000 420.00

Page 3 of 16

Call Order:

Letting Date:

Contract ID:017
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) LODGE CONSTRUCTION
INC.

(3) BOOMERANG CORP.

0001 ITEMS FOR A SINGLE 12' X 9' X 42'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(145)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000020

SILT FENCE

575.000 LF 2.00000 1,150.00 4.00000 2,300.00 2.60000 1,495.00

0230 2602-0000030

SILT FENCE FOR DITCH CHECKS

34.000 LF 2.00000 68.00 6.00000 204.00 2.60000 88.40

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

609.000 LF 0.25000 152.25 0.25000 152.25 0.01000 6.09

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

305.000 LF 2.65000 808.25 5.00000 1,525.00 3.20000 976.00

$322,353.49$237,813.50 $257,817.70Section Totals:

Page 4 of 16

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) LODGE CONSTRUCTION
INC.

(3) BOOMERANG CORP.

0002 ITEMS FOR A SINGLE 16' X 8' X 58'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(146)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0260 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 20,000.00000 2,000.00 20,000.00000 2,000.00 2,500.00000 250.00

0270 2102-0425070

SPECIAL BACKFILL

80.000 TON 45.00000 3,600.00 45.00000 3,600.00 30.00000 2,400.00

0280 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

640.000 CY 9.00000 5,760.00 9.00000 5,760.00 12.00000 7,680.00

0290 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

184.000 CY 11.00000 2,024.00 11.00000 2,024.00 15.00000 2,760.00

0300 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

420.000 CY 13.00000 5,460.00 13.00000 5,460.00 10.00000 4,200.00

0310 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

90.000 TON 32.00000 2,880.00 32.00000 2,880.00 28.00000 2,520.00

0320 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 9,000.00000 9,000.00 8,500.00000 8,500.00 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) LODGE CONSTRUCTION
INC.

(3) BOOMERANG CORP.

0002 ITEMS FOR A SINGLE 16' X 8' X 58'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(146)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0330 2402-2720000

EXCAVATION, CLASS 20

771.000 CY 17.00000 13,107.00 17.00000 13,107.00 18.00000 13,878.00

0340 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

226.800 CY 650.00000 147,420.00 1,050.00000 238,140.00 1,000.00000 226,800.00

0350 2404-7775000

REINFORCING STEEL

36,574.000 LB 2.00000 73,148.00 0.85000 31,087.90 2.00000 73,148.00

0360 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

60.000 LF 105.00000 6,300.00 105.00000 6,300.00 80.00000 4,800.00

0370 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 12,600.64000 12,600.64 6,500.00000 6,500.00 2,500.00000 2,500.00

0380 2507-3250005

ENGINEERING FABRIC

435.000 SY 4.00000 1,740.00 4.00000 1,740.00 2.00000 870.00

0390 2507-6800061

REVETMENT, CLASS E

320.000 TON 48.00000 15,360.00 48.00000 15,360.00 50.00000 16,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) LODGE CONSTRUCTION
INC.

(3) BOOMERANG CORP.

0002 ITEMS FOR A SINGLE 16' X 8' X 58'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(146)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 3,600.00000 3,600.00

0410 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 500.00000 1,000.00 125.00000 250.00

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 1,250.00000 1,250.00 4,000.00000 4,000.00 1,250.00000 1,250.00

0430 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 14,000.00000 14,000.00 75,000.00000 75,000.00

0440 2601-2634100

MULCHING

1.200 ACRE 1,000.00000 1,200.00 2,000.00000 2,400.00 1,150.00000 1,380.00

0450 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,200.00000 720.00 1,700.00000 1,020.00 1,000.00000 600.00

0460 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 150.00000 90.00 750.00000 450.00 700.00000 420.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) LODGE CONSTRUCTION
INC.

(3) BOOMERANG CORP.

0002 ITEMS FOR A SINGLE 16' X 8' X 58'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(146)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0000020

SILT FENCE

445.000 LF 2.00000 890.00 4.00000 1,780.00 2.60000 1,157.00

0480 2602-0000030

SILT FENCE FOR DITCH CHECKS

95.000 LF 2.00000 190.00 6.00000 570.00 2.60000 247.00

0490 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

540.000 LF 0.25000 135.00 0.25000 135.00 0.01000 5.40

0500 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

230.000 LF 2.65000 609.50 5.00000 1,150.00 3.20000 736.00

$452,451.40$332,734.14 $371,463.90Section Totals:

( ) indicates item is bid as Lump Sum

$629,281.60$570,547.64 $774,804.89

$570,547.64

Contract Item Totals

$629,281.60 774,804.89Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A SINGLE 12' X 9' X 42'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(145)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 25,000.00000 2,500.00

0020 2102-0425070

SPECIAL BACKFILL

50.000 TON 50.00000 2,500.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

307.000 CY 20.00000 6,140.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

157.000 CY 13.00000 2,041.00

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

310.000 CY 13.00000 4,030.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

400.000 CY 15.00000 6,000.00

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

80.000 TON 35.00000 2,800.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A SINGLE 12' X 9' X 42'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(145)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

525.000 CY 20.00000 10,500.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

126.600 CY 1,200.00000 151,920.00

0110 2404-7775000

REINFORCING STEEL

21,597.000 LB 2.00000 43,194.00

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 20,000.00000 20,000.00

0130 2507-3250005

ENGINEERING FABRIC

520.000 SY 5.00000 2,600.00

0140 2507-6800061

REVETMENT, CLASS E

370.000 TON 55.00000 20,350.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A SINGLE 12' X 9' X 42'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(145)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,800.00000 1,800.00

0160 2528-2518000

SAFETY CLOSURE

2.000 EACH 450.00000 900.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0180 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00

0190 2601-2634100

MULCHING

1.200 ACRE 1,800.00000 2,160.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,600.00000 960.00

0210 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 650.00000 390.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A SINGLE 12' X 9' X 42'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(145)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000020

SILT FENCE

575.000 LF 4.00000 2,300.00

0230 2602-0000030

SILT FENCE FOR DITCH CHECKS

34.000 LF 6.00000 204.00

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

609.000 LF 1.00000 609.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

305.000 LF 4.00000 1,220.00

$348,618.00Section Totals:
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0002 ITEMS FOR A SINGLE 16' X 8' X 58'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(146)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0260 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 30,000.00000 3,000.00

0270 2102-0425070

SPECIAL BACKFILL

80.000 TON 55.00000 4,400.00

0280 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

640.000 CY 10.00000 6,400.00

0290 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

184.000 CY 13.00000 2,392.00

0300 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

420.000 CY 15.00000 6,300.00

0310 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

90.000 TON 35.00000 3,150.00

0320 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00

Page 13 of 16

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0002 ITEMS FOR A SINGLE 16' X 8' X 58'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(146)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0330 2402-2720000

EXCAVATION, CLASS 20

771.000 CY 20.00000 15,420.00

0340 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

226.800 CY 1,200.00000 272,160.00

0350 2404-7775000

REINFORCING STEEL

36,574.000 LB 1.50000 54,861.00

0360 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

60.000 LF 125.00000 7,500.00

0370 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,000.00000 7,000.00

0380 2507-3250005

ENGINEERING FABRIC

435.000 SY 5.00000 2,175.00

0390 2507-6800061

REVETMENT, CLASS E

320.000 TON 55.00000 17,600.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0002 ITEMS FOR A SINGLE 16' X 8' X 58'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(146)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,200.00000 2,200.00

0410 2528-2518000

SAFETY CLOSURE

2.000 EACH 500.00000 1,000.00

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0430 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

0440 2601-2634100

MULCHING

1.200 ACRE 1,800.00000 2,160.00

0450 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,600.00000 960.00

0460 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 700.00000 420.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENCO CONSTRUCTION,
INC.

0002 ITEMS FOR A SINGLE 16' X 8' X 58'-0 REINFORCED CONCRETE BOX
CULVERT - BROS-C064(146)--8J-64

SECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0000020

SILT FENCE

445.000 LF 4.00000 1,780.00

0480 2602-0000030

SILT FENCE FOR DITCH CHECKS

95.000 LF 6.00000 570.00

0490 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

540.000 LF 1.00000 540.00

0500 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

230.000 LF 5.00000 1,150.00

$446,638.00Section Totals:

( ) indicates item is bid as Lump Sum

$795,256.00

$795,256.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 18, 2025

64-C064-146 Primary County: MARSHALL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-C066(70)--8J-66 BRIDGE REPLACEMENT - OTHER

MITCHELL

Route: ECHO AVE

On ECHO AVE, Over ROCK CREEK, S23 T98 R18

Prj Awd Amt: $498,494.64

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/14/25 70 Working Days

66-C066-070

February 18, 2025 10:00 A.M.

MITCHELLCall Order:  018 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ICON CONSTRUCTORS, LLC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IC051 ICON CONSTRUCTORS, LLC. $498,494.64 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MI900 MINNOWA CONSTRUCTION,INC. $527,132.76 105.74%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/14/25 70 Working Days

66-C066-070

February 18, 2025 10:00 A.M.

MITCHELLCall Order:  018 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ICON CONSTRUCTORS, LLC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICON CONSTRUCTORS,
LLC.

(2) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 50'-0 X 24'-6 SINGLE SPAN CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 9,000.00000 3,600.00 20,000.00000 8,000.00

0020 2102-0425070

SPECIAL BACKFILL

283.980 TON 33.00000 9,371.34 30.00000 8,519.40

0030 2102-2625000

EMBANKMENT-IN-PLACE

114.600 CY 24.00000 2,750.40 10.00000 1,146.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

378.400 CY 12.00000 4,540.80 5.00000 1,892.00

0050 2102-2713090

EXCAVATION, CLASS 13, WASTE

32.700 CY 13.00000 425.10 5.00000 163.50

0060 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

84.100 CY 12.00000 1,009.20 5.00000 420.50

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

95.000 CY 17.00000 1,615.00 5.00000 475.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 18, 2025

66-C066-070 Primary County: MITCHELL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICON CONSTRUCTORS,
LLC.

(2) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 50'-0 X 24'-6 SINGLE SPAN CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

13.920 TON 45.00000 626.40 35.00000 487.20

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.500 STA 900.00000 2,250.00 1,000.00000 2,500.00

0100 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

128.660 TON 35.00000 4,503.10 30.00000 3,859.80

0110 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 45,000.00000 45,000.00 25,000.00000 25,000.00

0120 2402-0425030

GRANULAR BACKFILL

77.600 CY 40.00000 3,104.00 40.00000 3,104.00

0130 2402-2720000

EXCAVATION, CLASS 20

172.900 CY 10.00000 1,729.00 50.00000 8,645.00

0140 2402-2722000

EXCAVATION, CLASS 22

171.500 CY 15.00000 2,572.50 50.00000 8,575.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 18, 2025

66-C066-070 Primary County: MITCHELL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICON CONSTRUCTORS,
LLC.

(2) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 50'-0 X 24'-6 SINGLE SPAN CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

209.200 CY 1,100.00000 230,120.00 1,100.00000 230,120.00

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

45,538.000 LB 1.30000 59,199.40 1.22000 55,556.36

0170 2414-6424124

CONCRETE OPEN RAILING, TL-4

148.100 LF 150.00000 22,215.00 140.00000 20,734.00

0180 2501-0201042

PILES, STEEL, HP 10 X 42

245.000 LF 50.00000 12,250.00 57.50000 14,087.50

0190 2505-4008300

STEEL BEAM GUARDRAIL

37.500 LF 28.00000 1,050.00 30.00000 1,125.00

0200 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,900.00000 7,600.00 1,900.00000 7,600.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 350.00000 1,400.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 18, 2025

66-C066-070 Primary County: MITCHELL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICON CONSTRUCTORS,
LLC.

(2) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 50'-0 X 24'-6 SINGLE SPAN CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,600.00000 10,400.00 2,750.00000 11,000.00

0230 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

6.800 SY 165.00000 1,122.00 100.00000 680.00

0240 2507-3250005

ENGINEERING FABRIC

195.000 SY 4.00000 780.00 3.50000 682.50

0250 2507-6800061

REVETMENT, CLASS E

134.600 TON 59.00000 7,941.40 100.00000 13,460.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00

0270 2528-2518000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 150.00000 300.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00

Page 4 of 5

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 18, 2025

66-C066-070 Primary County: MITCHELL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICON CONSTRUCTORS,
LLC.

(2) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 50'-0 X 24'-6 SINGLE SPAN CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 43,000.00000 43,000.00 80,000.00000 80,000.00

0300 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

720.000 LF 5.00000 3,600.00 4.00000 2,880.00

0310 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

720.000 LF 1.00000 720.00 1.00000 720.00

$498,494.64 $527,132.76Section Totals:

( ) indicates item is bid as Lump Sum

$527,132.76$498,494.64

$498,494.64

Contract Item Totals

$527,132.76Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 18, 2025

66-C066-070 Primary County: MITCHELL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-471-1(1)--39-81 RCB CULVERT - REPAIR

SAC

Route: IOWA 471

Ditch 0.2 mi N of SR D-36

Prj Awd Amt: $198,920.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/25/25 40 Working Days

81-4711-001

February 18, 2025 10:00 A.M.

SACCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $198,920.76 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $269,388.00 135.42%

3 CH320 CHRISTENSEN BROS., INC. $321,525.00 161.63%

4 GR100 GRAVES CONSTRUCTION CO., INC. $434,029.50 218.19%

5 GU100 GUS CONSTRUCTION CO., INC. $467,713.50 235.13%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/25/25 40 Working Days

81-4711-001

February 18, 2025 10:00 A.M.

SACCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CHRISTENSEN BROS., INC.

0001 Design NO. 125; Repairs to a Twin 10' x 6' x 105' Reinforced Concrete Box
Culvert

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

108.000 CY 126.00000 13,608.00 75.00000 8,100.00 35.00000 3,780.00

0020 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

6.900 CY 2,400.00000 16,560.00 5,000.00000 34,500.00 3,750.00000 25,875.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

641.000 LB 10.00000 6,410.00 4.00000 2,564.00 10.00000 6,410.00

0040 2426-6772016

CONCRETE REPAIR

713.500 SF 99.00000 70,636.50 179.00000 127,716.50 200.00000 142,700.00

0050 2507-3250005

ENGINEERING FABRIC

240.000 SY 4.50000 1,080.00 8.00000 1,920.00 4.00000 960.00

0060 2507-6800061

REVETMENT, CLASS E

335.000 TON 67.00000 22,445.00 80.00000 26,800.00 80.00000 26,800.00

0070 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 27,500.00000 27,500.00 32,000.00000 32,000.00

$238,525.00$160,739.50 $229,100.50Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 18, 2025

81-4711-001 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CHRISTENSEN BROS., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,600.00000 4,600.00 6,000.00000 6,000.00 50,000.00000 50,000.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 3,000.00000 3,000.00 2,000.00000 2,000.00

0100 2528-8445113

FLAGGERS

50.000 EACH 575.00000 28,750.00 575.00000 28,750.00 575.00000 28,750.00

0110 2602-0000020

SILT FENCE

625.000 LF 2.50000 1,562.50 4.00000 2,500.00 3.00000 1,875.00

0120 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

312.500 LF 1.25000 390.63 0.10000 31.25 1.00000 312.50

0130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

62.500 LF 1.25000 78.13 0.10000 6.25 1.00000 62.50

$83,000.00$38,181.26 $40,287.50Section Totals:

$269,388.00$198,920.76 $321,525.00

$198,920.76

Contract Item Totals

$269,388.00

Contract Time Totals

Page 2 of 6

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 18, 2025

81-4711-001 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$198,920.76 $269,388.00 321,525.00Contract Grand Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 18, 2025

81-4711-001 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) GUS CONSTRUCTION CO.,
INC.

0001 Design NO. 125; Repairs to a Twin 10' x 6' x 105' Reinforced Concrete Box
Culvert

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

108.000 CY 20.00000 2,160.00 32.00000 3,456.00

0020 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

6.900 CY 3,500.00000 24,150.00 5,500.00000 37,950.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

641.000 LB 12.00000 7,692.00 5.00000 3,205.00

0040 2426-6772016

CONCRETE REPAIR

713.500 SF 400.00000 285,400.00 340.00000 242,590.00

0050 2507-3250005

ENGINEERING FABRIC

240.000 SY 10.00000 2,400.00 5.00000 1,200.00

0060 2507-6800061

REVETMENT, CLASS E

335.000 TON 74.00000 24,790.00 125.00000 41,875.00

0070 2533-4980005

MOBILIZATION

(1) LS 43,000.00000 43,000.00 48,000.00000 48,000.00

$389,592.00 $378,276.00Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 18, 2025

81-4711-001 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) GUS CONSTRUCTION CO.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 10,000.00000 10,000.00 55,000.00000 55,000.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00

0100 2528-8445113

FLAGGERS

50.000 EACH 575.00000 28,750.00 575.00000 28,750.00

0110 2602-0000020

SILT FENCE

625.000 LF 2.10000 1,312.50 2.10000 1,312.50

0120 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

312.500 LF 1.00000 312.50 1.00000 312.50

0130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

62.500 LF 1.00000 62.50 1.00000 62.50

$44,437.50 $89,437.50Section Totals:

$467,713.50$434,029.50

$434,029.50

Contract Item Totals

$467,713.50

Contract Time Totals

Page 5 of 6

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 18, 2025

81-4711-001 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$434,029.50 $467,713.50Contract Grand Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 18, 2025

81-4711-001 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRF-461-1(13)--38-82 BRIDGE REPLACEMENT - CCS

SCOTT

Route: IOWA 461

Duck Creek/Bike Path 0.3 mi S of US 6 in Davenport (SB)

Prj Awd Amt: $4,585,631.52

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 130 Working Days

82-4611-013

February 18, 2025 10:00 A.M.

SCOTTCall Order:  020 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HELM CIVIL

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE184 HELM GROUP, INC., D/B/A HELM CIVIL $4,585,631.52 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GE116 GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES $4,609,753.23 100.53%

3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $4,832,627.99 105.39%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 130 Working Days

82-4611-013

February 18, 2025 10:00 A.M.

SCOTTCall Order:  020 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HELM CIVIL

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Design NO. 0225; 204'-0 x 54'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

561.000 CY 21.00000 11,781.00 82.00000 46,002.00 30.00000 16,830.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 220,000.00000 220,000.00 220,000.00000 220,000.00 250,000.00000 250,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

535.000 CY 83.00000 44,405.00 83.00000 44,405.00 35.00000 18,725.00

0040 2402-2721000

EXCAVATION, CLASS 21

163.000 CY 659.00000 107,417.00 440.00000 71,720.00 35.00000 5,705.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

361.300 CY 1,010.00000 364,913.00 938.00000 338,899.40 1,165.00000 420,914.50

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

1,008.800 CY 900.00000 907,920.00 1,125.00000 1,134,900.00 1,050.00000 1,059,240.00

0070 2404-7775000

REINFORCING STEEL

1,272.000 LB 4.33000 5,507.76 2.40000 3,052.80 3.80000 4,833.60

Page 1 of 13

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 18, 2025

82-4611-013 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Design NO. 0225; 204'-0 x 54'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

251,476.000 LB 1.73000 435,053.48 1.30000 326,918.80 2.05000 515,525.80

0090 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,753.000 LB 5.24000 19,665.72 3.80000 14,261.40 8.00000 30,024.00

0100 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

409.600 LF 138.00000 56,524.80 143.00000 58,572.80 220.00000 90,112.00

0110 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

435.000 LF 116.00000 50,460.00 131.00000 56,985.00 115.00000 50,025.00

0120 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

427.500 LF 254.00000 108,585.00 305.00000 130,387.50 285.00000 121,837.50

0130 2501-0201057

PILES, STEEL, HP 10 X 57

1,650.000 LF 80.00000 132,000.00 75.00000 123,750.00 69.50000 114,675.00

0140 2501-0201473

PILES, STEEL, HP 14 X 73

4,550.000 LF 95.00000 432,250.00 84.00000 382,200.00 78.00000 354,900.00

Page 2 of 13

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 18, 2025

82-4611-013 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Design NO. 0225; 204'-0 x 54'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2501-6335010

PREBORED HOLES

473.000 LF 210.00000 99,330.00 300.00000 141,900.00 135.00000 63,855.00

0160 2501-8400172

TEMPORARY SHORING

(1) LS 150,000.00000 150,000.00 48,000.00000 48,000.00 120,000.00000 120,000.00

0170 2507-2638610

CONCRETE SLOPE PROTECTION

446.200 SY 210.00000 93,702.00 147.00000 65,591.40 215.00000 95,933.00

0180 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

8.600 SY 168.00000 1,444.80 110.00000 946.00 270.00000 2,322.00

0190 2507-3250005

ENGINEERING FABRIC

862.000 SY 7.56000 6,516.72 10.00000 8,620.00 2.50000 2,155.00

0200 2507-6800061

REVETMENT, CLASS E

888.000 TON 89.80000 79,742.40 88.00000 78,144.00 65.00000 57,720.00

0210 2507-8029000

EROSION STONE

9.500 TON 140.00000 1,330.00 150.00000 1,425.00 95.00000 902.50

Page 3 of 13

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 18, 2025

82-4611-013 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Design NO. 0225; 204'-0 x 54'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 450,000.00000 450,000.00 450,000.00000 450,000.00 450,000.00000 450,000.00

0230 2599-9999009

('LINEAR FEET' ITEM) Permanent Casing

273.000 LF 198.00000 54,054.00 247.00000 67,431.00 380.00000 103,740.00

0240 2599-9999014

('SQUARE FEET' ITEM) Erosion Control System

1,260.000 SF 33.80000 42,588.00 24.00000 30,240.00 32.00000 40,320.00

$3,990,294.90$3,875,190.68 $3,844,352.10Section Totals:

Page 4 of 13

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 18, 2025

82-4611-013 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 15,600.00000 6,240.00 36,000.00000 14,400.00 19,700.00000 7,880.00

0260 2102-0425070

SPECIAL BACKFILL

307.500 TON 52.00000 15,990.00 79.00000 24,292.50 55.00000 16,912.50

0270 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,317.000 CY 19.50000 25,681.50 36.00000 47,412.00 25.00000 32,925.00

0280 2102-2710090

EXCAVATION, CLASS 10, WASTE

914.000 CY 22.50000 20,565.00 38.00000 34,732.00 40.00000 36,560.00

0290 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,224.000 CY 14.00000 17,136.00 16.00000 19,584.00 28.00000 34,272.00

0300 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,013.000 CY 7.50000 7,597.50 0.01000 10.13 20.00000 20,260.00

0310 2123-7450020

SHOULDER FINISHING, EARTH

12.530 STA 550.00000 6,891.50 240.00000 3,007.20 385.00000 4,824.05

Page 5 of 13

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 18, 2025

82-4611-013 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

904.200 SY 270.00000 244,134.00 260.00000 235,092.00 330.00000 298,386.00

0330 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE,
BRIDGE DECK

1,871.900 SY 10.60000 19,842.14 8.50000 15,911.15 8.00000 14,975.20

0340 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 1,250.00000 3,750.00 1,500.00000 4,500.00 2,850.00000 8,550.00

0350 2510-6745850

REMOVAL OF PAVEMENT

1,020.500 SY 17.00000 17,348.50 30.15000 30,768.08 28.00000 28,574.00

0360 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

365.300 SY 12.00000 4,383.60 21.85000 7,981.81 18.00000 6,575.40

0370 2511-0301600

RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 IN.

819.200 SY 80.00000 65,536.00 85.00000 69,632.00 55.00000 45,056.00

0380 2511-6745900

REMOVAL OF SIDEWALK

155.900 SY 12.00000 1,870.80 21.85000 3,406.42 16.00000 2,494.40
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 18, 2025

82-4611-013 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

314.100 SY 88.00000 27,640.80 85.00000 26,698.50 115.00000 36,121.50

0400 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

27.000 SY 170.00000 4,590.00 95.00000 2,565.00 175.00000 4,725.00

0410 2511-7528101

DETECTABLE WARNINGS

40.000 SF 38.00000 1,520.00 65.00000 2,600.00 30.00000 1,200.00

0420 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

110.500 LF 65.00000 7,182.50 78.00000 8,619.00 80.00000 8,840.00

0430 2515-6745600

REMOVAL OF PAVED DRIVEWAY

16.400 SY 25.00000 410.00 21.85000 358.34 35.00000 574.00

0440 2527-9263181

PAVEMENT MARKINGS REMOVED

6.950 STA 100.00000 695.00 100.00000 695.00 112.00000 778.40

0450 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

9.270 STA 100.00000 927.00 100.00000 927.00 112.00000 1,038.24
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 18, 2025

82-4611-013 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

60.020 STA 200.00000 12,004.00 200.00000 12,004.00 220.00000 13,204.40

0470 2528-2518000

SAFETY CLOSURE

7.000 EACH 300.00000 2,100.00 300.00000 2,100.00 335.00000 2,345.00

0480 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

925.000 LF 20.00000 18,500.00 20.00000 18,500.00 22.00000 20,350.00

0490 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

2.000 EACH 6,000.00000 12,000.00 6,000.00000 12,000.00 6,700.00000 13,400.00

0500 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 25,000.00000 50,000.00 25,000.00000 50,000.00 28,000.00000 56,000.00

0510 2528-8445110

TRAFFIC CONTROL

(1) LS 47,650.00000 47,650.00 47,650.00000 47,650.00 53,500.00000 53,500.00

0520 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

5.000 CDAY 100.00000 500.00 100.00000 500.00 112.00000 560.00
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 18, 2025

82-4611-013 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0530 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,750.00000 3,500.00 1,750.00000 3,500.00 1,960.00000 3,920.00

0540 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 555.00000 555.00

0550 2599-9999005

('EACH' ITEM) MODIFIED CONCRETE BARRIER,
TAPERED END, BA-108

2.000 EACH 5,100.00000 10,200.00 3,750.00000 7,500.00 7,600.00000 15,200.00

$790,556.09$657,385.84 $707,946.13Section Totals:
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 18, 2025

82-4611-013 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2601-2634100

MULCHING

1.000 ACRE 700.00000 700.00 700.00000 700.00 785.00000 785.00

0570 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,800.00000 1,800.00 1,800.00000 1,800.00 2,020.00000 2,020.00

0580 2601-2636060

SALT TOLERANT SEEDING

0.040 ACRE 8,000.00000 320.00 8,000.00000 320.00 8,900.00000 356.00

0590 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

21.000 SQ 16.00000 336.00 16.00000 336.00 17.00000 357.00

0600 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 300.00000 300.00 300.00000 300.00 335.00000 335.00

0610 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

4.200 MGAL 75.00000 315.00 75.00000 315.00 75.00000 315.00

0620 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00 450.00000 1,350.00
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 18, 2025

82-4611-013 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0000020

SILT FENCE

1,000.000 LF 2.00000 2,000.00 2.00000 2,000.00 2.24000 2,240.00

0640 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 0.10000 50.00 0.10000 50.00 0.10000 50.00

0650 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 0.25000 25.00 0.25000 25.00 0.25000 25.00

0660 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

400.000 LF 65.00000 26,000.00 76.00000 30,400.00 55.00000 22,000.00

0670 2602-0000212

FLOATING SILT CURTAIN (HANGING)

300.000 LF 25.00000 7,500.00 25.00000 7,500.00 28.00000 8,400.00

0680 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

150.000 LF 2.50000 375.00 2.50000 375.00 2.80000 420.00
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 18, 2025

82-4611-013 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HELM GROUP, INC., D/B/A
HELM CIVIL

(2) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,400.000 LF 2.50000 8,500.00 2.50000 8,500.00 2.80000 9,520.00

0700 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

240.000 LF 5.50000 1,320.00 5.50000 1,320.00 6.00000 1,440.00

0710 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,640.000 LF 0.10000 364.00 0.10000 364.00 0.10000 364.00

0720 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0730 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$51,777.00$53,055.00 $57,455.00Section Totals:

$4,609,753.23$4,585,631.52 $4,832,627.99

$4,585,631.52

Contract Item Totals

$4,609,753.23

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 18, 2025

82-4611-013 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$4,585,631.52 $4,609,753.23 4,832,627.99Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

February 18, 2025

82-4611-013 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-C086(116)--5F-86 BRIDGE REPLACEMENT - CCS

TAMA

Route: S AVE

On S AVE, Over BRANCH WOLF CREEK, S6 T85 R13

Prj Awd Amt: $479,993.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/21/25 70 Working Days

86-C086-116

February 18, 2025 10:00 A.M.

TAMACall Order:  021 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $479,993.20 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TA060 TAYLOR CONSTRUCTION, INC. $537,854.00 112.05%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $586,291.30 122.15%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/21/25 70 Working Days

86-C086-116

February 18, 2025 10:00 A.M.

TAMACall Order:  021 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

768.000 CY 15.00000 11,520.00 6.00000 4,608.00 9.00000 6,912.00

0020 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

829.000 CY 6.50000 5,388.50 5.00000 4,145.00 6.00000 4,974.00

0030 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

352.000 TON 32.00000 11,264.00 29.10000 10,243.20 26.25000 9,240.00

0040 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

32.000 TON 48.00000 1,536.00 32.00000 1,024.00 28.25000 904.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 35,000.00000 35,000.00 4,750.00000 4,750.00 23,000.00000 23,000.00

0060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,100.00000 3,100.00 1,000.00000 1,000.00 3,000.00000 3,000.00

0070 2402-2723000

EXCAVATION, CLASS 23

181.000 CY 9.00000 1,629.00 30.00000 5,430.00 38.00000 6,878.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 18, 2025

86-C086-116 Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

174.600 CY 1,020.00000 178,092.00 1,025.00000 178,965.00 1,230.00000 214,758.00

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

46,973.000 LB 1.20000 56,367.60 1.25000 58,716.25 1.45000 68,110.85

0100 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.200 LF 80.00000 14,576.00 100.00000 18,220.00 140.00000 25,508.00

0110 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

60.000 LF 62.00000 3,720.00 45.00000 2,700.00 70.00000 4,200.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

1,820.000 LF 38.50000 70,070.00 45.00000 81,900.00 58.00000 105,560.00

0130 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

167.100 LF 98.50000 16,459.35 215.00000 35,926.50 140.00000 23,394.00

0140 2507-3250005

ENGINEERING FABRIC

267.000 SY 3.75000 1,001.25 2.90000 774.30 3.85000 1,027.95
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 18, 2025

86-C086-116 Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

289.000 TON 53.50000 15,461.50 43.75000 12,643.75 48.50000 14,016.50

0160 2519-3280000

FENCE, FIELD

99.000 LF 14.00000 1,386.00 14.00000 1,386.00 14.00000 1,386.00

0170 2519-3300700

FENCE, TEMPORARY

518.000 LF 4.00000 2,072.00 4.00000 2,072.00 4.00000 2,072.00

0180 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 400.00000 1,600.00 400.00000 1,600.00 400.00000 1,600.00

0190 2528-2518000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00 125.00000 250.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,250.00000 2,250.00 2,250.00000 2,250.00

0210 2533-4980005

MOBILIZATION

(1) LS 44,250.00000 44,250.00 107,000.00000 107,000.00 65,000.00000 65,000.00

0220 2601-2634100

MULCHING

0.400 ACRE 1,500.00000 600.00 1,500.00000 600.00 1,500.00000 600.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 18, 2025

86-C086-116 Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 1,500.00000 600.00 1,500.00000 600.00 1,500.00000 600.00

0240 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

525.000 LF 2.00000 1,050.00 2.00000 1,050.00 2.00000 1,050.00

$586,291.30$479,993.20 $537,854.00Section Totals:

( ) indicates item is bid as Lump Sum

$537,854.00$479,993.20 $586,291.30

$479,993.20

Contract Item Totals

$537,854.00 586,291.30Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 18, 2025

86-C086-116 Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRS-C086(117)--60-86 RCB CULVERT REPLACEMENT - TWIN BOX

TAMA

Route: E43

On E 43, Over BR IOWA RIVER, S11 T83 R15

Prj Awd Amt: $425,894.18

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/04/25 60 Working Days

86-C086-117

February 18, 2025 10:00 A.M.

TAMACall Order:  022 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $425,894.18 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TS020 TSCHIGGFRIE EXCAVATING CO. $539,202.99 126.60%

3 JE101 JENCO CONSTRUCTION, INC. $602,056.50 141.36%
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Contract ID:

Letting Date:

Start Date: 08/04/25 60 Working Days

86-C086-117

February 18, 2025 10:00 A.M.

TAMACall Order:  022 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 8' X 38' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

81.000 CY 20.00000 1,620.00 20.00000 1,620.00 16.00000 1,296.00

0020 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

108.000 CY 20.00000 2,160.00 32.00000 3,456.00 16.00000 1,728.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

205.000 CY 15.00000 3,075.00 26.00000 5,330.00 18.00000 3,690.00

0040 2115-0100000

MODIFIED SUBBASE

152.600 CY 69.50000 10,605.70 71.00000 10,834.60 64.00000 9,766.40

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

210.000 TON 37.75000 7,927.50 90.00000 18,900.00 81.00000 17,010.00

0060 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

65.000 TON 197.00000 12,805.00 220.00000 14,300.00 200.00000 13,000.00

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

65.000 TON 197.00000 12,805.00 220.00000 14,300.00 200.00000 13,000.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 18, 2025

86-C086-117 Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 8' X 38' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

8.000 TON 545.00000 4,360.00 610.00000 4,880.00 600.00000 4,800.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 32,500.00000 32,500.00 20,000.00000 20,000.00

0100 2402-0425040

FLOODED BACKFILL

237.000 CY 70.30000 16,661.10 56.00000 13,272.00 55.00000 13,035.00

0110 2402-2723000

EXCAVATION, CLASS 23

934.000 CY 20.00000 18,680.00 9.80000 9,153.20 20.00000 18,680.00

0120 2402-3825025

GRANULAR MATERIAL FOR BLANKET

68.400 CY 72.50000 4,959.00 74.00000 5,061.60 75.00000 5,130.00

0130 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

156.400 CY 875.00000 136,850.00 1,100.00000 172,040.00 1,300.00000 203,320.00

0140 2404-7775000

REINFORCING STEEL

26,604.000 LB 2.00000 53,208.00 1.80000 47,887.20 3.00000 79,812.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 18, 2025

86-C086-117 Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 8' X 38' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

390.000 LF 36.80000 14,352.00 110.00000 42,900.00 75.00000 29,250.00

0160 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00 9,700.00000 9,700.00 30,000.00000 30,000.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

162.500 LF 35.00000 5,687.50 39.00000 6,337.50 29.00000 4,712.50

0180 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

4.000 EACH 3,200.00000 12,800.00 3,600.00000 14,400.00 3,000.00000 12,000.00

0190 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

18.000 EACH 600.00000 10,800.00 670.00000 12,060.00 800.00000 14,400.00

0200 2507-6800061

REVETMENT, CLASS E

260.000 TON 52.00000 13,520.00 67.00000 17,420.00 55.00000 14,300.00

0210 2510-6745850

REMOVAL OF PAVEMENT

322.670 SY 20.00000 6,453.40 17.00000 5,485.39 30.00000 9,680.10
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 18, 2025

86-C086-117 Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 8' X 38' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0220 2519-3300700

FENCE, TEMPORARY

400.000 LF 4.00000 1,600.00 4.50000 1,800.00 7.00000 2,800.00

0230 2519-4200010

REMOVAL AND REINSTALLATION OF FENCE,
BARBED WIRE

300.000 LF 10.00000 3,000.00 11.00000 3,300.00 8.00000 2,400.00

0240 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

5.290 STA 362.00000 1,914.98 950.00000 5,025.50 850.00000 4,496.50

0250 2528-2518000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 450.00000 1,800.00 500.00000 2,000.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 6,800.00000 6,800.00 12,300.00000 12,300.00 11,500.00000 11,500.00

0270 2533-4980005

MOBILIZATION

(1) LS 42,000.00000 42,000.00 49,500.00000 49,500.00 57,000.00000 57,000.00

0280 2601-2634100

MULCHING

0.400 ACRE 1,500.00000 600.00 1,700.00000 680.00 1,500.00000 600.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 18, 2025

86-C086-117 Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12' X 8' X 38' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 1,500.00000 600.00 1,700.00000 680.00 1,500.00000 600.00

0300 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.400 ACRE 1,000.00000 400.00 1,100.00000 440.00 1,000.00000 400.00

0310 2602-0000020

SILT FENCE

200.000 LF 2.00000 400.00 2.20000 440.00 2.00000 400.00

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 2.50000 1,250.00 2.80000 1,400.00 2.50000 1,250.00

$602,056.50$425,894.18 $539,202.99Section Totals:

( ) indicates item is bid as Lump Sum

$539,202.99$425,894.18 $602,056.50

$425,894.18

Contract Item Totals

$539,202.99 602,056.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 18, 2025

86-C086-117 Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-6012(602)--5F-97 BRIDGE REPLACEMENT - CCS

WOODBURY

Route: L25

In the city of Pierson, On L25, Over STREAM, from 120th Street north approx. 0.5 Miles, on W LINE S7 T89N R42W

Prj Awd Amt: $751,517.95

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/30/25 80 Working Days

97-6012-602

February 18, 2025 10:00 A.M.

WOODBURYCall Order:  023 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR100 GRAVES CONSTRUCTION CO., INC. $751,517.95 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 DI360 DIXON CONSTRUCTION CO. $770,180.05 102.48%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/30/25 80 Working Days

97-6012-602

February 18, 2025 10:00 A.M.

WOODBURYCall Order:  023 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 5,000.00000 3,000.00 7,000.00000 4,200.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

6,028.700 CY 8.50000 51,243.95 14.00000 84,401.80

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

391.400 CY 8.50000 3,326.90 10.00000 3,914.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,739.000 CY 8.50000 14,781.50 7.00000 12,173.00

0050 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

33.000 CY 50.00000 1,650.00 50.00000 1,650.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

10.100 STA 265.00000 2,676.50 250.00000 2,525.00

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

626.600 TON 47.00000 29,450.20 52.00000 32,583.20
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 18, 2025

97-6012-602 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00 25,000.00000 25,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

64.500 CY 50.00000 3,225.00 50.00000 3,225.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

200.100 CY 910.00000 182,091.00 700.00000 140,070.00

0110 2404-7775000

REINFORCING STEEL

1,392.000 LB 5.00000 6,960.00 1.70000 2,366.40

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

52,613.000 LB 1.75000 92,072.75 1.70000 89,442.10

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

202.200 LF 100.00000 20,220.00 100.00000 20,220.00

0140 2501-0201042

PILES, STEEL, HP 10 X 42

1,890.000 LF 55.00000 103,950.00 52.00000 98,280.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 18, 2025

97-6012-602 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

256.000 LF 210.00000 53,760.00 210.00000 53,760.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,100.00000 8,400.00 1,700.00000 6,800.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 310.00000 1,240.00 350.00000 1,400.00

0180 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,100.00000 12,400.00 3,400.00000 13,600.00

0190 2507-3250005

ENGINEERING FABRIC

482.800 SY 6.00000 2,896.80 3.00000 1,448.40

0200 2507-6800061

REVETMENT, CLASS E

456.300 TON 68.00000 31,028.40 75.00000 34,222.50

0210 2519-3280000

FENCE, FIELD

453.700 LF 6.00000 2,722.20 7.00000 3,175.90

Page 3 of 5

Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 18, 2025

97-6012-602 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2528-2518000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 500.00000 1,000.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 5,700.00000 5,700.00

0240 2533-4980005

MOBILIZATION

(1) LS 74,000.00000 74,000.00 125,000.00000 125,000.00

0250 2601-2634100

MULCHING

0.570 ACRE 1,000.00000 570.00 1,000.00000 570.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.570 ACRE 1,000.00000 570.00 1,000.00000 570.00

0270 2602-0000020

SILT FENCE

355.000 LF 3.00000 1,065.00 3.00000 1,065.00

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

355.000 LF 0.05000 17.75 0.05000 17.75
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 18, 2025

97-6012-602 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 600.00000 1,800.00 600.00000 1,800.00

$751,517.95 $770,180.05Section Totals:

( ) indicates item is bid as Lump Sum

$770,180.05$751,517.95

$751,517.95

Contract Item Totals

$770,180.05Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 18, 2025

97-6012-602 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-030-4(111)--3H-08 PCC OVERLAY

BOONE

Route: U.S. 30

Greene Co Line to Co Rd E41/G Ave

Prj Awd Amt: $6,892,425.52

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/16/25 60 Calendar Days

08-0304-111

February 18, 2025 10:00 A.M.

BOONECall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $6,892,425.53 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CE099 CEDAR VALLEY CORP., LLC. $7,359,729.05 106.78%

3 CR333 CROELL, INC. $7,526,045.81 109.19%

4 CO415 CONCRETE TECHNOLOGIES, INC. $8,087,157.76 117.33%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/16/25 60 Calendar Days

08-0304-111

February 18, 2025 10:00 A.M.

BOONECall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,144.000 CY 12.00000 13,728.00 6.00000 6,864.00 6.00000 6,864.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,291.000 CY 16.00000 52,656.00 20.00000 65,820.00 20.00000 65,820.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

275.900 CY 18.00000 4,966.20 30.00000 8,277.00 30.00000 8,277.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

233.800 CY 20.00000 4,676.00 40.00000 9,352.00 40.00000 9,352.00

0050 2115-0100000

MODIFIED SUBBASE

8,192.970 CY 27.00000 221,210.19 52.50000 430,130.93 52.50000 430,130.93

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

12,025.080 TON 27.00000 324,677.16 38.10000 458,155.55 38.10000 458,155.55

0070 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

614.000 SY 85.00000 52,190.00 90.00000 55,260.00 81.00000 49,734.00

Page 1 of 20

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

621.040 STA 180.00000 111,787.20 120.00000 74,524.80 120.00000 74,524.80

0090 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

616.100 SY 55.00000 33,885.50 55.00000 33,885.50 83.00000 51,136.30

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

45.000 EACH 105.00000 4,725.00 105.00000 4,725.00 17.00000 765.00

0110 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

217.100 TON 170.00000 36,907.00 170.00000 36,907.00 175.00000 37,992.50

0120 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 400.00000 2,400.00 375.00000 2,250.00 125.00000 750.00

0130 2214-5145150

PAVEMENT SCARIFICATION

83,202.300 SY 1.80000 149,764.14 2.00000 166,404.60 1.78000 148,100.09

0140 2301-1003080

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 8 IN.

2,462.900 SY 72.50000 178,560.25 80.00000 197,032.00 72.00000 177,328.80
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

24,578.900 SY 63.75000 1,566,904.88 63.42000 1,558,793.84 57.74000 1,419,185.69

0155 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

17,403.750 EACH 1.00000 17,403.75 1.00000 17,403.75 1.00000 17,403.75

0160 2310-5151600

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, FURNISH ONLY

16,080.760 CY 128.25000 2,062,357.47 116.39000 1,871,639.66 137.09000 2,204,511.39

0170 2310-5151605

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, PLACEMENT ONLY

104,874.500 SY 4.25000 445,716.63 4.44000 465,642.78 3.77000 395,376.87

0171 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

76,073.300 EACH 1.00000 76,073.30 1.00000 76,073.30 1.00000 76,073.30

0172 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 2,300.00000 9,200.00 1,500.00000 6,000.00 1,500.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0173 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

6.000 EACH 3,350.00000 20,100.00 2,400.00000 14,400.00 2,400.00000 14,400.00

0174 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 4,150.00000 8,300.00 3,100.00000 6,200.00 3,100.00000 6,200.00

0175 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

48.000 LF 550.00000 26,400.00 350.00000 16,800.00 350.00000 16,800.00

0176 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

72.000 LF 650.00000 46,800.00 510.00000 36,720.00 510.00000 36,720.00

0177 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

24.000 LF 780.00000 18,720.00 670.00000 16,080.00 670.00000 16,080.00

0180 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

2,175.200 LF 17.56000 38,196.51 15.00000 32,628.00 24.00000 52,204.80

0190 2502-8215805

SUBDRAIN, TILE, 5 IN. DIA.

100.000 LF 20.61000 2,061.00 26.00000 2,600.00 26.00000 2,600.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2502-8215806

SUBDRAIN, TILE, 6 IN. DIA.

100.000 LF 20.90000 2,090.00 28.00000 2,800.00 28.00000 2,800.00

0210 2502-8215808

SUBDRAIN, TILE, 8 IN. DIA.

100.000 LF 21.70000 2,170.00 29.00000 2,900.00 29.00000 2,900.00

0220 2502-8215810

SUBDRAIN, TILE, 10 IN. DIA.

100.000 LF 23.32000 2,332.00 30.00000 3,000.00 30.00000 3,000.00

0230 2502-8215812

SUBDRAIN, TILE, 12 IN. DIA.

100.000 LF 24.39000 2,439.00 42.00000 4,200.00 42.00000 4,200.00

0240 2502-8221306

SUBDRAIN OUTLET, DR-306

10.000 EACH 425.00000 4,250.00 1,000.00000 10,000.00 390.00000 3,900.00

0250 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

469.400 LF 5.00000 2,347.00 7.00000 3,285.80 5.00000 2,347.00

0252 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 30.00000 2,250.00 25.00000 1,875.00 30.00000 2,250.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0255 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,200.00000 12,800.00 2,700.00000 10,800.00 3,200.00000 12,800.00

0260 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 200.00000 800.00 250.00000 1,000.00

0265 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,200.00000 12,800.00 3,750.00000 15,000.00 3,200.00000 12,800.00

0270 2510-6745850

REMOVAL OF PAVEMENT

18,459.200 SY 12.00000 221,510.40 17.75000 327,650.80 17.30000 319,344.16

0280 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 5,350.00000 5,350.00 4,300.00000 4,300.00 7,800.00000 7,800.00

0290 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 475.00000 1,425.00 475.00000 1,425.00 300.00000 900.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00 100,000.00000 100,000.00 54,570.00000 54,570.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2527-9263146

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE / SOLVENT PAINT

14.000 EACH 100.00000 1,400.00 100.00000 1,400.00 100.00000 1,400.00

0320 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

985.950 STA 18.00000 17,747.10 18.00000 17,747.10 17.00000 16,761.15

0330 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

950.050 STA 32.00000 30,401.60 32.00000 30,401.60 21.50000 20,426.08

0340 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

14.000 EACH 200.00000 2,800.00 200.00000 2,800.00 150.00000 2,100.00

0350 2528-2518000

SAFETY CLOSURE

11.000 EACH 200.00000 2,200.00 200.00000 2,200.00 100.00000 1,100.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 18,000.00000 18,000.00 21,200.00000 21,200.00 31,000.00000 31,000.00

0363 2528-8445113

FLAGGERS

120.000 EACH 575.00000 69,000.00 575.00000 69,000.00 575.00000 69,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0366 2528-8445115

PILOT CARS

30.000 EACH 865.00000 25,950.00 865.00000 25,950.00 865.00000 25,950.00

0370 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 135.00000 2,700.00 100.00000 2,000.00 100.00000 2,000.00

0380 2529-2242304

CD JOINT ASSEMBLY

83.000 EACH 110.00000 9,130.00 110.00000 9,130.00 70.00000 5,810.00

0390 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

448.300 SY 113.00000 50,657.90 113.00000 50,657.90 114.00000 51,106.20

0400 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,511.200 SY 113.00000 170,765.60 113.00000 170,765.60 114.00000 172,276.80

0410 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

47.000 EACH 182.00000 8,554.00 182.00000 8,554.00 151.00000 7,097.00

0420 2533-4980005

MOBILIZATION

(1) LS 144,000.00000 144,000.00 285,200.00000 285,200.00 355,285.00000 355,285.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

664.980 STA 45.00000 29,924.10 45.00000 29,924.10 59.00000 39,233.82

0440 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

332.490 STA 45.00000 14,962.05 45.00000 14,962.05 59.00000 19,616.91

0450 2599-9999008

('POUNDS' ITEM) Macro Fibers

111,848.440 LB 4.10000 458,578.60 4.08000 456,341.64 4.38000 489,896.17

0460 2602-0000020

SILT FENCE

250.000 LF 2.50000 625.00 3.00000 750.00 3.00000 750.00

0470 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

125.000 LF 2.00000 250.00 0.30000 37.50 0.30000 37.50

0480 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

25.000 LF 2.00000 50.00 0.05000 1.25 0.05000 1.25
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 0.50000 200.00 0.50000 200.00

0500 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

200.000 LF 3.00000 600.00 3.50000 700.00 3.50000 700.00

0510 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

200.000 LF 4.00000 800.00 6.00000 1,200.00 6.00000 1,200.00

$7,526,045.81$6,892,425.53 $7,359,729.05Section Totals:

( ) indicates item is bid as Lump Sum

$7,359,729.05$6,892,425.53 $7,526,045.81

$6,892,425.53

Contract Item Totals

$7,359,729.05 7,526,045.81Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,144.000 CY 20.00000 22,880.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,291.000 CY 20.00000 65,820.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

275.900 CY 30.00000 8,277.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

233.800 CY 20.00000 4,676.00

0050 2115-0100000

MODIFIED SUBBASE

8,192.970 CY 40.00000 327,718.80

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

12,025.080 TON 36.00000 432,902.88

0070 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

614.000 SY 77.20000 47,400.80
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

621.040 STA 650.00000 403,676.00

0090 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

616.100 SY 55.00000 33,885.50

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

45.000 EACH 105.00000 4,725.00

0110 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

217.100 TON 170.00000 36,907.00

0120 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 375.00000 2,250.00

0130 2214-5145150

PAVEMENT SCARIFICATION

83,202.300 SY 2.50000 208,005.75

0140 2301-1003080

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 8 IN.

2,462.900 SY 84.10000 207,129.89
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

24,578.900 SY 66.25000 1,628,352.13

0155 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

17,403.750 EACH 1.00000 17,403.75

0160 2310-5151600

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, FURNISH ONLY

16,080.760 CY 135.15000 2,173,314.71

0170 2310-5151605

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, PLACEMENT ONLY

104,874.500 SY 5.05000 529,616.23

0171 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

76,073.300 EACH 1.00000 76,073.30

0172 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 1,500.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0173 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

6.000 EACH 2,400.00000 14,400.00

0174 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 3,000.00000 6,000.00

0175 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

48.000 LF 325.00000 15,600.00

0176 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

72.000 LF 425.00000 30,600.00

0177 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

24.000 LF 600.00000 14,400.00

0180 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

2,175.200 LF 16.00000 34,803.20

0190 2502-8215805

SUBDRAIN, TILE, 5 IN. DIA.

100.000 LF 26.00000 2,600.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2502-8215806

SUBDRAIN, TILE, 6 IN. DIA.

100.000 LF 28.00000 2,800.00

0210 2502-8215808

SUBDRAIN, TILE, 8 IN. DIA.

100.000 LF 31.00000 3,100.00

0220 2502-8215810

SUBDRAIN, TILE, 10 IN. DIA.

100.000 LF 34.00000 3,400.00

0230 2502-8215812

SUBDRAIN, TILE, 12 IN. DIA.

100.000 LF 35.00000 3,500.00

0240 2502-8221306

SUBDRAIN OUTLET, DR-306

10.000 EACH 500.00000 5,000.00

0250 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

469.400 LF 7.00000 3,285.80

0252 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 25.00000 1,875.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0255 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,700.00000 10,800.00

0260 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00

0265 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,750.00000 15,000.00

0270 2510-6745850

REMOVAL OF PAVEMENT

18,459.200 SY 11.50000 212,280.80

0280 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 4,300.00000 4,300.00

0290 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 475.00000 1,425.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 62,500.00000 62,500.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2527-9263146

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE / SOLVENT PAINT

14.000 EACH 100.00000 1,400.00

0320 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

985.950 STA 18.00000 17,747.10

0330 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

950.050 STA 32.00000 30,401.60

0340 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

14.000 EACH 200.00000 2,800.00

0350 2528-2518000

SAFETY CLOSURE

11.000 EACH 200.00000 2,200.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 18,000.00000 18,000.00

0363 2528-8445113

FLAGGERS

120.000 EACH 575.00000 69,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0366 2528-8445115

PILOT CARS

30.000 EACH 865.00000 25,950.00

0370 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 865.00000 17,300.00

0380 2529-2242304

CD JOINT ASSEMBLY

83.000 EACH 110.00000 9,130.00

0390 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

448.300 SY 113.00000 50,657.90

0400 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,511.200 SY 113.00000 170,765.60

0410 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

47.000 EACH 182.00000 8,554.00

0420 2533-4980005

MOBILIZATION

(1) LS 455,000.00000 455,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

664.980 STA 45.00000 29,924.10

0440 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

332.490 STA 45.00000 14,962.05

0450 2599-9999008

('POUNDS' ITEM) Macro Fibers

111,848.440 LB 4.25000 475,355.87

0460 2602-0000020

SILT FENCE

250.000 LF 2.50000 625.00

0470 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

125.000 LF 2.00000 250.00

0480 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

25.000 LF 2.00000 50.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00

0500 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

200.000 LF 3.00000 600.00

0510 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

200.000 LF 4.00000 800.00

$8,087,157.76Section Totals:

( ) indicates item is bid as Lump Sum

$8,087,157.76

$8,087,157.76

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

February 18, 2025

08-0304-111 Primary County: BOONE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-380-7(133)52--0E-10 PCC PAVEMENT - REPLACE

BUCHANAN

Route: I-380

NB Weigh Station 1.5 mi N of Co Rd D48

Prj Awd Amt: $691,470.64

Project: WorkType:

County:

Location:

IMN-380-7(134)54--0E-10 PCC PAVEMENT - REPLACE

BUCHANAN

Route: I-380

SB Weigh Station 3.5 mi N of Co Rd D48

Prj Awd Amt: $729,679.25

Page 1 of 3

Contract ID:

Letting Date:

Start Date:  30 Working Days

10-3807-134

February 18, 2025 10:00 A.M.

BUCHANANCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $1,421,149.89 100.00%

2 RA260 RATHJE CONSTRUCTION CO. $1,478,337.12 104.02%

3 BO330 BOOMERANG CORP. $1,487,223.08 104.65%

4 MI296 MIDWEST CONCRETE, INC. $1,496,873.10 105.33%

5 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $1,502,107.77 105.70%

6 OW005 OWEN CONTRACTING, INC. $1,526,919.77 107.44%

7 O.015 OEL CONSTRUCTION SERVICES, INC. $1,540,575.38 108.40%
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Contract ID:

Letting Date:

Start Date:  30 Working Days

10-3807-134

February 18, 2025 10:00 A.M.

BUCHANANCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 IO127 IOWA CIVIL CONTRACTING, INC. $1,584,654.68 111.51%

9 CE099 CEDAR VALLEY CORP., LLC. $1,616,276.79 113.73%

10 TS020 TSCHIGGFRIE EXCAVATING CO. $1,648,919.86 116.03%
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Contract ID:

Letting Date:

Start Date:  30 Working Days

10-3807-134

February 18, 2025 10:00 A.M.

BUCHANANCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) RATHJE CONSTRUCTION
CO.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,257.000 CY 8.40000 18,958.80 15.00000 33,855.00 18.00000 40,626.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

436.000 CY 9.25000 4,033.00 16.00000 6,976.00 9.00000 3,924.00

0030 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

5,161.000 SY 1.85000 9,547.85 2.35000 12,128.35 1.50000 7,741.50

0040 2115-0100000

MODIFIED SUBBASE

2,019.000 CY 35.00000 70,665.00 32.00000 64,608.00 37.00000 74,703.00

0050 2121-7425010

GRANULAR SHOULDERS, TYPE A

692.000 TON 21.00000 14,532.00 22.00000 15,224.00 30.00000 20,760.00

0060 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

356.000 SY 71.21000 25,350.76 71.21000 25,350.76 85.00000 30,260.00

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

19.550 STA 255.00000 4,985.25 190.00000 3,714.50 380.00000 7,429.00

Page 1 of 40

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) RATHJE CONSTRUCTION
CO.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

4,882.000 SY 72.45000 353,700.90 72.45000 353,700.90 68.00000 331,976.00

0090 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,712.000 EACH 1.00000 5,712.00 1.00000 5,712.00 1.00000 5,712.00

0100 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,518.300 LF 9.75000 14,803.43 12.30000 18,675.09 13.00000 19,737.90

0110 2502-8221303

SUBDRAIN OUTLET, DR-303

8.000 EACH 275.00000 2,200.00 505.00000 4,040.00 690.00000 5,520.00

0120 2510-6745850

REMOVAL OF PAVEMENT

5,238.000 SY 4.50000 23,571.00 4.75000 24,880.50 7.00000 36,666.00

0130 2513-0001025

CONCRETE BARRIER, BA-102 AND FOOTING

47.000 LF 250.00000 11,750.00 250.00000 11,750.00 640.00000 30,080.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) RATHJE CONSTRUCTION
CO.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0140 2513-0001105

CONCRETE BARRIER, BA-105 AND FOOTING

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 7,000.00000 7,000.00

0150 2520-3350010

FIELD LABORATORY

1.000 EACH 4,500.00000 4,500.00 1,000.00000 1,000.00 2,000.00000 2,000.00

0160 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

1.000 EACH 7,500.00000 7,500.00 3,000.00000 3,000.00 8,000.00000 8,000.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,255.00000 6,255.00 4,500.00000 4,500.00 6,000.00000 6,000.00

0180 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

34.910 STA 90.00000 3,141.90 90.00000 3,141.90 98.00000 3,421.18

0190 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

34.910 STA 125.00000 4,363.75 125.00000 4,363.75 135.00000 4,712.85

0200 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 165.00000 330.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) RATHJE CONSTRUCTION
CO.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 2,900.00000 2,900.00 2,900.00000 2,900.00 3,000.00000 3,000.00

0220 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 75.00000 3,000.00 75.00000 3,000.00 82.00000 3,280.00

0230 2533-4980005

MOBILIZATION

(1) LS 45,500.00000 45,500.00 65,000.00000 65,000.00 31,000.00000 31,000.00

0240 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 25,000.00000 25,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0250 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 39.50000 7,900.00 41.80000 8,360.00 18.00000 3,600.00

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 2.85000 5,700.00 2.50000 5,000.00 3.00000 6,000.00

0270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 4.85000 9,700.00 4.60000 9,200.00 5.00000 10,000.00

Page 4 of 40

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) RATHJE CONSTRUCTION
CO.

(3) BOOMERANG CORP.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,000.000 LF 0.40000 1,600.00 0.10000 400.00 0.40000 1,600.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$731,879.43$691,470.64 $720,080.75Section Totals:

Page 5 of 40

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) RATHJE CONSTRUCTION
CO.

(3) BOOMERANG CORP.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0310 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,392.000 CY 8.40000 20,092.80 15.00000 35,880.00 17.00000 40,664.00

0320 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

471.000 CY 9.25000 4,356.75 16.00000 7,536.00 8.00000 3,768.00

0330 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

5,574.000 SY 1.85000 10,311.90 2.35000 13,098.90 1.50000 8,361.00

0340 2115-0100000

MODIFIED SUBBASE

2,169.000 CY 35.00000 75,915.00 32.00000 69,408.00 38.00000 82,422.00

0350 2121-7425010

GRANULAR SHOULDERS, TYPE A

685.000 TON 21.00000 14,385.00 22.00000 15,070.00 27.00000 18,495.00

0360 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

455.000 SY 71.21000 32,400.55 71.21000 32,400.55 78.00000 35,490.00

0370 2123-7450000

SHOULDER CONSTRUCTION, EARTH

22.910 STA 255.00000 5,842.05 190.00000 4,352.90 365.00000 8,362.15
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) RATHJE CONSTRUCTION
CO.

(3) BOOMERANG CORP.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0380 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

5,206.000 SY 71.30000 371,187.80 71.30000 371,187.80 68.00000 354,008.00

0390 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

6,091.000 EACH 1.00000 6,091.00 1.00000 6,091.00 1.00000 6,091.00

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,676.400 LF 9.75000 16,344.90 12.30000 20,619.72 13.00000 21,793.20

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 425.00000 3,400.00 505.00000 4,040.00 495.00000 3,960.00

0420 2510-6745850

REMOVAL OF PAVEMENT

5,660.000 SY 4.50000 25,470.00 4.75000 26,885.00 7.00000 39,620.00

0430 2513-0001025

CONCRETE BARRIER, BA-102 AND FOOTING

47.000 LF 250.00000 11,750.00 250.00000 11,750.00 665.00000 31,255.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) RATHJE CONSTRUCTION
CO.

(3) BOOMERANG CORP.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0440 2513-0001105

CONCRETE BARRIER, BA-105 AND FOOTING

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 7,000.00000 7,000.00

0450 2520-3350010

FIELD LABORATORY

1.000 EACH 4,500.00000 4,500.00 1,000.00000 1,000.00 2,000.00000 2,000.00

0460 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

1.000 EACH 7,500.00000 7,500.00 3,000.00000 3,000.00 8,000.00000 8,000.00

0470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,255.00000 6,255.00 4,500.00000 4,500.00 6,000.00000 6,000.00

0480 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

37.100 STA 90.00000 3,339.00 90.00000 3,339.00 98.00000 3,635.80

0490 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

37.100 STA 125.00000 4,637.50 125.00000 4,637.50 135.00000 5,008.50

0500 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 165.00000 330.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) RATHJE CONSTRUCTION
CO.

(3) BOOMERANG CORP.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0510 2528-8445110

TRAFFIC CONTROL

(1) LS 2,900.00000 2,900.00 2,900.00000 2,900.00 3,000.00000 3,000.00

0520 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 75.00000 3,000.00 75.00000 3,000.00 82.00000 3,280.00

0530 2533-4980005

MOBILIZATION

(1) LS 45,500.00000 45,500.00 65,000.00000 65,000.00 15,000.00000 15,000.00

0540 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 25,000.00000 25,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0550 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 39.50000 7,900.00 41.80000 8,360.00 17.00000 3,400.00

0560 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 2.85000 5,700.00 2.50000 5,000.00 3.00000 6,000.00

0570 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 4.85000 9,700.00 4.60000 9,200.00 5.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) RATHJE CONSTRUCTION
CO.

(3) BOOMERANG CORP.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0580 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,000.000 LF 0.40000 1,600.00 0.10000 400.00 0.40000 1,600.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$755,343.65$729,679.25 $758,256.37Section Totals:

( ) indicates item is bid as Lump Sum

$1,478,337.12$1,421,149.89 $1,487,223.08

$1,421,149.89

Contract Item Totals

$1,478,337.12 1,487,223.08Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) OWEN CONTRACTING,
INC.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,257.000 CY 19.00000 42,883.00 22.00000 49,654.00 8.40000 18,958.80

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

436.000 CY 12.50000 5,450.00 13.85000 6,038.60 9.25000 4,033.00

0030 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

5,161.000 SY 2.00000 10,322.00 1.10000 5,677.10 1.85000 9,547.85

0040 2115-0100000

MODIFIED SUBBASE

2,019.000 CY 43.25000 87,321.75 43.25000 87,321.75 35.00000 70,665.00

0050 2121-7425010

GRANULAR SHOULDERS, TYPE A

692.000 TON 22.00000 15,224.00 21.85000 15,120.20 21.00000 14,532.00

0060 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

356.000 SY 69.50000 24,742.00 76.50000 27,234.00 109.75000 39,071.00

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

19.550 STA 170.00000 3,323.50 230.00000 4,496.50 255.00000 4,985.25
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) OWEN CONTRACTING,
INC.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

4,882.000 SY 66.00000 322,212.00 65.00000 317,330.00 72.00000 351,504.00

0090 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,712.000 EACH 1.00000 5,712.00 1.00000 5,712.00 1.00000 5,712.00

0100 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,518.300 LF 10.25000 15,562.58 13.00000 19,737.90 9.75000 14,803.43

0110 2502-8221303

SUBDRAIN OUTLET, DR-303

8.000 EACH 50.00000 400.00 635.00000 5,080.00 275.00000 2,200.00

0120 2510-6745850

REMOVAL OF PAVEMENT

5,238.000 SY 8.00000 41,904.00 8.50000 44,523.00 4.50000 23,571.00

0130 2513-0001025

CONCRETE BARRIER, BA-102 AND FOOTING

47.000 LF 600.00000 28,200.00 265.00000 12,455.00 574.15000 26,985.05
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) OWEN CONTRACTING,
INC.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0140 2513-0001105

CONCRETE BARRIER, BA-105 AND FOOTING

1.000 EACH 5,600.00000 5,600.00 3,355.00000 3,355.00 5,398.27000 5,398.27

0150 2520-3350010

FIELD LABORATORY

1.000 EACH 1,000.00000 1,000.00 3,750.00000 3,750.00 12,500.00000 12,500.00

0160 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

1.000 EACH 5,000.00000 5,000.00 8,000.00000 8,000.00 7,500.00000 7,500.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,250.00000 5,250.00 6,000.00000 6,000.00 6,255.00000 6,255.00

0180 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

34.910 STA 93.00000 3,246.63 165.00000 5,760.15 90.00000 3,141.90

0190 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

34.910 STA 129.00000 4,503.39 82.00000 2,862.62 125.00000 4,363.75

0200 2528-2518000

SAFETY CLOSURE

2.000 EACH 155.00000 310.00 220.00000 440.00 150.00000 300.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) OWEN CONTRACTING,
INC.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00 8,000.00000 8,000.00

0220 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 80.00000 3,200.00 110.00000 4,400.00 75.00000 3,000.00

0230 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 33,000.00000 33,000.00 50,000.00000 50,000.00

0240 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 26,000.00000 26,000.00 34,500.00000 34,500.00 27,500.00000 27,500.00

0250 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 50.00000 10,000.00 21.50000 4,300.00 39.50000 7,900.00

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 3.10000 6,200.00 2.75000 5,500.00 2.80000 5,600.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) OWEN CONTRACTING,
INC.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 4.10000 8,200.00 3.25000 6,500.00 4.25000 8,500.00

0280 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,000.000 LF 0.21000 840.00 0.85000 3,400.00 0.30000 1,200.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$739,527.30$722,406.85 $727,947.82Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) OWEN CONTRACTING,
INC.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0310 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,392.000 CY 19.00000 45,448.00 22.00000 52,624.00 8.40000 20,092.80

0320 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

471.000 CY 12.50000 5,887.50 13.85000 6,523.35 9.25000 4,356.75

0330 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

5,574.000 SY 2.00000 11,148.00 1.10000 6,131.40 1.85000 10,311.90

0340 2115-0100000

MODIFIED SUBBASE

2,169.000 CY 43.25000 93,809.25 43.25000 93,809.25 35.00000 75,915.00

0350 2121-7425010

GRANULAR SHOULDERS, TYPE A

685.000 TON 22.00000 15,070.00 21.85000 14,967.25 21.00000 14,385.00

0360 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

455.000 SY 69.50000 31,622.50 76.50000 34,807.50 109.75000 49,936.25

0370 2123-7450000

SHOULDER CONSTRUCTION, EARTH

22.910 STA 170.00000 3,894.70 230.00000 5,269.30 255.00000 5,842.05
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) OWEN CONTRACTING,
INC.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0380 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

5,206.000 SY 66.00000 343,596.00 65.00000 338,390.00 72.00000 374,832.00

0390 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

6,091.000 EACH 1.00000 6,091.00 1.00000 6,091.00 1.00000 6,091.00

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,676.400 LF 10.25000 17,183.10 13.00000 21,793.20 9.75000 16,344.90

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 950.00000 7,600.00 635.00000 5,080.00 425.00000 3,400.00

0420 2510-6745850

REMOVAL OF PAVEMENT

5,660.000 SY 8.00000 45,280.00 8.50000 48,110.00 4.50000 25,470.00

0430 2513-0001025

CONCRETE BARRIER, BA-102 AND FOOTING

47.000 LF 600.00000 28,200.00 265.00000 12,455.00 574.15000 26,985.05
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) OWEN CONTRACTING,
INC.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0440 2513-0001105

CONCRETE BARRIER, BA-105 AND FOOTING

1.000 EACH 5,600.00000 5,600.00 3,355.00000 3,355.00 5,398.27000 5,398.27

0450 2520-3350010

FIELD LABORATORY

1.000 EACH 1,000.00000 1,000.00 3,750.00000 3,750.00 12,500.00000 12,500.00

0460 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

1.000 EACH 5,000.00000 5,000.00 8,000.00000 8,000.00 7,500.00000 7,500.00

0470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,250.00000 5,250.00 6,000.00000 6,000.00 6,255.00000 6,255.00

0480 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

37.100 STA 93.00000 3,450.30 165.00000 6,121.50 90.00000 3,339.00

0490 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

37.100 STA 129.00000 4,785.90 82.00000 3,042.20 125.00000 4,637.50

0500 2528-2518000

SAFETY CLOSURE

2.000 EACH 155.00000 310.00 220.00000 440.00 150.00000 300.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) OWEN CONTRACTING,
INC.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0510 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00 8,000.00000 8,000.00

0520 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 80.00000 3,200.00 110.00000 4,400.00 75.00000 3,000.00

0530 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 33,000.00000 33,000.00 50,000.00000 50,000.00

0540 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 26,000.00000 26,000.00 34,500.00000 34,500.00 27,500.00000 27,500.00

0550 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 50.00000 10,000.00 21.50000 4,300.00 39.50000 7,900.00

0560 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 3.10000 6,200.00 2.75000 5,500.00 2.80000 5,600.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) OWEN CONTRACTING,
INC.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0570 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 4.10000 8,200.00 3.25000 6,500.00 4.25000 8,500.00

0580 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,000.000 LF 0.21000 840.00 0.85000 3,400.00 0.30000 1,200.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$787,392.47$774,466.25 $774,159.95Section Totals:

( ) indicates item is bid as Lump Sum

$1,502,107.77$1,496,873.10 $1,526,919.77

$1,496,873.10

Contract Item Totals

$1,502,107.77 1,526,919.77Contract Grand Totals

Contract Time Totals
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February 18, 2025

10-3807-134 Primary County: BUCHANAN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) IOWA CIVIL
CONTRACTING, INC.

(9) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,257.000 CY 9.30000 20,990.10 8.40000 18,958.80 8.40000 18,958.80

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

436.000 CY 10.25000 4,469.00 9.25000 4,033.00 9.25000 4,033.00

0030 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

5,161.000 SY 2.00000 10,322.00 1.85000 9,547.85 1.85000 9,547.85

0040 2115-0100000

MODIFIED SUBBASE

2,019.000 CY 38.75000 78,236.25 35.00000 70,665.00 35.00000 70,665.00

0050 2121-7425010

GRANULAR SHOULDERS, TYPE A

692.000 TON 23.25000 16,089.00 21.00000 14,532.00 21.00000 14,532.00

0060 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

356.000 SY 90.00000 32,040.00 86.00000 30,616.00 82.59000 29,402.04

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

19.550 STA 282.00000 5,513.10 255.00000 4,985.25 255.00000 4,985.25
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) IOWA CIVIL
CONTRACTING, INC.

(9) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

4,882.000 SY 73.00000 356,386.00 85.10000 415,458.20 82.59000 403,204.38

0090 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,712.000 EACH 1.00000 5,712.00 1.00000 5,712.00 1.00000 5,712.00

0100 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,518.300 LF 10.50000 15,942.15 9.75000 14,803.43 9.75000 14,803.43

0110 2502-8221303

SUBDRAIN OUTLET, DR-303

8.000 EACH 303.00000 2,424.00 275.00000 2,200.00 275.00000 2,200.00

0120 2510-6745850

REMOVAL OF PAVEMENT

5,238.000 SY 5.00000 26,190.00 4.50000 23,571.00 4.50000 23,571.00

0130 2513-0001025

CONCRETE BARRIER, BA-102 AND FOOTING

47.000 LF 500.00000 23,500.00 280.00000 13,160.00 574.15000 26,985.05

Page 22 of 40

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) IOWA CIVIL
CONTRACTING, INC.

(9) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0140 2513-0001105

CONCRETE BARRIER, BA-105 AND FOOTING

1.000 EACH 6,734.00000 6,734.00 2,900.00000 2,900.00 5,400.00000 5,400.00

0150 2520-3350010

FIELD LABORATORY

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 1,500.00000 1,500.00

0160 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

1.000 EACH 8,200.00000 8,200.00 7,500.00000 7,500.00 7,500.00000 7,500.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,200.00000 9,200.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0180 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

34.910 STA 97.39000 3,399.88 90.00000 3,141.90 90.00000 3,141.90

0190 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

34.910 STA 137.50000 4,800.13 125.00000 4,363.75 125.00000 4,363.75

0200 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 150.00000 300.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) IOWA CIVIL
CONTRACTING, INC.

(9) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 3,200.00000 3,200.00 3,000.00000 3,000.00 2,900.00000 2,900.00

0220 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 82.50000 3,300.00 75.00000 3,000.00 75.00000 3,000.00

0230 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 50,000.00000 50,000.00 55,800.00000 55,800.00

0240 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 26,500.00000 26,500.00 25,000.00000 25,000.00 27,000.00000 27,000.00

0250 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 43.50000 8,700.00 39.50000 7,900.00 39.50000 7,900.00

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 3.20000 6,400.00 2.80000 5,600.00 3.00000 6,000.00

0270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 6.00000 12,000.00 4.25000 8,500.00 4.00000 8,000.00
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February 18, 2025

10-3807-134 Primary County: BUCHANAN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) IOWA CIVIL
CONTRACTING, INC.

(9) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,000.000 LF 1.05000 4,200.00 0.30000 1,200.00 0.20000 800.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$769,005.45$746,547.61 $767,448.18Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) IOWA CIVIL
CONTRACTING, INC.

(9) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0310 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,392.000 CY 9.30000 22,245.60 8.40000 20,092.80 8.40000 20,092.80

0320 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

471.000 CY 10.25000 4,827.75 9.25000 4,356.75 9.25000 4,356.75

0330 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

5,574.000 SY 2.00000 11,148.00 1.85000 10,311.90 1.85000 10,311.90

0340 2115-0100000

MODIFIED SUBBASE

2,169.000 CY 38.75000 84,048.75 35.00000 75,915.00 35.00000 75,915.00

0350 2121-7425010

GRANULAR SHOULDERS, TYPE A

685.000 TON 23.25000 15,926.25 21.00000 14,385.00 21.00000 14,385.00

0360 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

455.000 SY 90.00000 40,950.00 86.00000 39,130.00 82.59000 37,578.45

0370 2123-7450000

SHOULDER CONSTRUCTION, EARTH

22.910 STA 282.00000 6,460.62 255.00000 5,842.05 255.00000 5,842.05
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Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) IOWA CIVIL
CONTRACTING, INC.

(9) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0380 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

5,206.000 SY 73.00000 380,038.00 85.10000 443,030.60 82.59000 429,963.54

0390 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

6,091.000 EACH 1.00000 6,091.00 1.00000 6,091.00 1.00000 6,091.00

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,676.400 LF 10.50000 17,602.20 9.75000 16,344.90 9.75000 16,344.90

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 462.50000 3,700.00 425.00000 3,400.00 425.00000 3,400.00

0420 2510-6745850

REMOVAL OF PAVEMENT

5,660.000 SY 5.00000 28,300.00 4.50000 25,470.00 9.74000 55,128.40

0430 2513-0001025

CONCRETE BARRIER, BA-102 AND FOOTING

47.000 LF 500.00000 23,500.00 280.00000 13,160.00 574.15000 26,985.05
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) IOWA CIVIL
CONTRACTING, INC.

(9) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0440 2513-0001105

CONCRETE BARRIER, BA-105 AND FOOTING

1.000 EACH 6,734.00000 6,734.00 2,900.00000 2,900.00 5,400.00000 5,400.00

0450 2520-3350010

FIELD LABORATORY

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 1,500.00000 1,500.00

0460 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

1.000 EACH 8,200.00000 8,200.00 7,500.00000 7,500.00 7,500.00000 7,500.00

0470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,200.00000 9,200.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0480 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

37.100 STA 98.00000 3,635.80 90.00000 3,339.00 90.00000 3,339.00

0490 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

37.100 STA 138.00000 5,119.80 125.00000 4,637.50 125.00000 4,637.50

0500 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 150.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) IOWA CIVIL
CONTRACTING, INC.

(9) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0510 2528-8445110

TRAFFIC CONTROL

(1) LS 3,100.00000 3,100.00 3,000.00000 3,000.00 2,900.00000 2,900.00

0520 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 82.50000 3,300.00 75.00000 3,000.00 75.00000 3,000.00

0530 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 50,000.00000 50,000.00 55,800.00000 55,800.00

0540 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 26,500.00000 26,500.00 25,000.00000 25,000.00 27,000.00000 27,000.00

0550 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 43.50000 8,700.00 39.50000 7,900.00 39.50000 7,900.00

0560 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 3.20000 6,400.00 2.80000 5,600.00 3.00000 6,000.00

0570 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 6.00000 12,000.00 4.25000 8,500.00 4.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) IOWA CIVIL
CONTRACTING, INC.

(9) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0580 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,000.000 LF 1.05000 4,200.00 0.30000 1,200.00 0.20000 800.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$847,271.34$794,027.77 $817,206.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,584,654.68$1,540,575.38 $1,616,276.79

$1,540,575.38

Contract Item Totals

$1,584,654.68 1,616,276.79Contract Grand Totals

Contract Time Totals

Page 30 of 40

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,257.000 CY 8.75000 19,748.75

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

436.000 CY 5.45000 2,376.20

0030 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

5,161.000 SY 2.81000 14,502.41

0040 2115-0100000

MODIFIED SUBBASE

2,019.000 CY 48.06000 97,033.14

0050 2121-7425010

GRANULAR SHOULDERS, TYPE A

692.000 TON 28.28000 19,569.76

0060 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

356.000 SY 77.66000 27,646.96

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

19.550 STA 456.87000 8,931.81
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

4,882.000 SY 74.10000 361,756.20

0090 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,712.000 EACH 1.00000 5,712.00

0100 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,518.300 LF 12.35000 18,751.01

0110 2502-8221303

SUBDRAIN OUTLET, DR-303

8.000 EACH 259.57000 2,076.56

0120 2510-6745850

REMOVAL OF PAVEMENT

5,238.000 SY 8.31000 43,527.78

0130 2513-0001025

CONCRETE BARRIER, BA-102 AND FOOTING

47.000 LF 635.57000 29,871.79
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0140 2513-0001105

CONCRETE BARRIER, BA-105 AND FOOTING

1.000 EACH 5,975.78000 5,975.78

0150 2520-3350010

FIELD LABORATORY

1.000 EACH 17,545.63000 17,545.63

0160 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

1.000 EACH 8,302.35000 8,302.35

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,748.86000 7,748.86

0180 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

34.910 STA 171.58000 5,989.86

0190 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

34.910 STA 132.84000 4,637.44

0200 2528-2518000

SAFETY CLOSURE

2.000 EACH 110.70000 221.40
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February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 3,486.99000 3,486.99

0220 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 55.35000 2,214.00

0230 2533-4980005

MOBILIZATION

(1) LS 35,247.08000 35,247.08

0240 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 29,334.96000 29,334.96

0250 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 42.64000 8,528.00

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 3.32000 6,640.00

0270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 4.43000 8,860.00
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February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMS - IMN-380-7(133)52--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,000.000 LF 0.22000 880.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

$798,916.72Section Totals:
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February 18, 2025

10-3807-134 Primary County: BUCHANAN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) TSCHIGGFRIE
EXCAVATING CO.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0310 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,392.000 CY 8.75000 20,930.00

0320 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

471.000 CY 5.45000 2,566.95

0330 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

5,574.000 SY 2.81000 15,662.94

0340 2115-0100000

MODIFIED SUBBASE

2,169.000 CY 48.06000 104,242.14

0350 2121-7425010

GRANULAR SHOULDERS, TYPE A

685.000 TON 28.28000 19,371.80

0360 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

455.000 SY 77.66000 35,335.30

0370 2123-7450000

SHOULDER CONSTRUCTION, EARTH

22.910 STA 456.87000 10,466.89
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) TSCHIGGFRIE
EXCAVATING CO.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0380 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

5,206.000 SY 74.10000 385,764.60

0390 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

6,091.000 EACH 1.00000 6,091.00

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,676.400 LF 12.35000 20,703.54

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 485.32000 3,882.56

0420 2510-6745850

REMOVAL OF PAVEMENT

5,660.000 SY 8.31000 47,034.60

0430 2513-0001025

CONCRETE BARRIER, BA-102 AND FOOTING

47.000 LF 635.57000 29,871.79
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February 18, 2025

10-3807-134 Primary County: BUCHANAN

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) TSCHIGGFRIE
EXCAVATING CO.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0440 2513-0001105

CONCRETE BARRIER, BA-105 AND FOOTING

1.000 EACH 5,975.78000 5,975.78

0450 2520-3350010

FIELD LABORATORY

1.000 EACH 17,545.63000 17,545.63

0460 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

1.000 EACH 8,302.35000 8,302.35

0470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,748.86000 7,748.86

0480 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

37.100 STA 171.58000 6,365.62

0490 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

37.100 STA 132.84000 4,928.36

0500 2528-2518000

SAFETY CLOSURE

2.000 EACH 110.70000 221.40
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February 18, 2025
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03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) TSCHIGGFRIE
EXCAVATING CO.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0510 2528-8445110

TRAFFIC CONTROL

(1) LS 3,486.99000 3,486.99

0520 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 55.35000 2,214.00

0530 2533-4980005

MOBILIZATION

(1) LS 35,247.08000 35,247.08

0540 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 29,334.96000 29,334.96

0550 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 42.64000 8,528.00

0560 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 3.32000 6,640.00

0570 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 4.43000 8,860.00
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) TSCHIGGFRIE
EXCAVATING CO.

0002 ROADWAY ITEMS - IMN-380-7(134)54--0E-10SECTION: Cat Alt Set: Cat Alt Member:

0580 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,000.000 LF 0.22000 880.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

0600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00

$850,003.14Section Totals:

( ) indicates item is bid as Lump Sum

$1,648,919.86

$1,648,919.86

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-122-1(027)--2C-17 PCC PAVEMENT - GRADE & REPLACE

CERRO GORDO

Route: IOWA 122

In Mason City, from Pierce Ave to Monroe Ave

Prj Awd Amt: $12,452,715.36

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  30 Working Days

17-1221-027

February 18, 2025 10:00 A.M.

CERRO GORDOCall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RE300 REILLY CONSTRUCTION CO., INC. $12,452,715.36 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 WI040 WICKS CONSTRUCTION, INC. $12,578,641.29 101.01%

Page 2 of 2

Contract ID:

Letting Date:

Start Date:  30 Working Days

17-1221-027

February 18, 2025 10:00 A.M.

CERRO GORDOCall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

183.220 TON 30.00000 5,496.60 30.00000 5,496.60

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,645.000 CY 25.00000 41,125.00 25.00000 41,125.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

11,243.000 CY 25.00000 281,075.00 25.00000 281,075.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 100.00000 1,000.00 100.00000 1,000.00

0050 2102-2713090

EXCAVATION, CLASS 13, WASTE

11.330 CY 100.00000 1,133.00 100.00000 1,133.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,507.000 CY 45.00000 67,815.00 45.00000 67,815.00

0070 2115-0100000

MODIFIED SUBBASE

10,760.420 CY 42.00000 451,937.64 42.00000 451,937.64
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 18, 2025

17-1221-027 Primary County: CERRO GORDO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

80.950 STA 550.00000 44,522.50 550.00000 44,522.50

0090 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

24,149.510 SY 95.00000 2,294,203.45 92.00000 2,221,754.92

0100 2301-4874500

MEDIAN, P.C. CONCRETE, AS PER PLAN

2,419.590 SY 150.00000 362,938.50 125.00000 302,448.75

0110 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

176.100 SY 100.00000 17,610.00 85.00000 14,968.50

0120 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

29,141.300 EACH 1.00000 29,141.30 1.00000 29,141.30

0130 2304-0100000

DETOUR PAVEMENT

1,254.130 SY 105.00000 131,683.65 100.00000 125,413.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 18, 2025

17-1221-027 Primary County: CERRO GORDO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

21.400 TON 50.00000 1,070.00 50.00000 1,070.00

0150 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

18,680.300 EACH 1.00000 18,680.30 1.00000 18,680.30

0160 2401-6745765

REMOVAL OF LIGHT POLES

5.000 EACH 2,000.00000 10,000.00 1,500.00000 7,500.00

0170 2402-0425031

GRANULAR BACKFILL

50.000 TON 30.00000 1,500.00 30.00000 1,500.00

0180 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

5.200 CY 1,750.00000 9,100.00 1,500.00000 7,800.00

0190 2404-7775005

REINFORCING STEEL, EPOXY COATED

240.000 LB 5.50000 1,320.00 5.00000 1,200.00

0200 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

3.000 EACH 5,800.00000 17,400.00 5,800.00000 17,400.00
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Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 18, 2025

17-1221-027 Primary County: CERRO GORDO
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

4.000 EACH 5,200.00000 20,800.00 5,200.00000 20,800.00

0220 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

3.000 EACH 7,500.00000 22,500.00 7,500.00000 22,500.00

0230 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

2.000 EACH 9,000.00000 18,000.00 9,000.00000 18,000.00

0240 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

3.000 EACH 12,500.00000 37,500.00 12,500.00000 37,500.00

0250 2435-0250100

INTAKE, SW-501

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00

0260 2435-0250700

INTAKE, SW-507

9.000 EACH 6,000.00000 54,000.00 9,500.00000 85,500.00

0270 2435-0250800

INTAKE, SW-508

4.000 EACH 7,500.00000 30,000.00 7,500.00000 30,000.00

0280 2435-0250900

INTAKE, SW-509

22.000 EACH 10,000.00000 220,000.00 10,000.00000 220,000.00
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Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 18, 2025

17-1221-027 Primary County: CERRO GORDO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2435-0251000

INTAKE, SW-510

6.000 EACH 12,000.00000 72,000.00 12,000.00000 72,000.00

0300 2435-0254100

INTAKE, SW-541

6.000 EACH 8,300.00000 49,800.00 8,300.00000 49,800.00

0310 2435-0254200

INTAKE EXTENSION UNIT, SW-542

3.000 EACH 3,900.00000 11,700.00 3,900.00000 11,700.00

0320 2435-0254500

INTAKE, SW-545

5.000 EACH 12,500.00000 62,500.00 12,500.00000 62,500.00

0330 2435-0600010

MANHOLE ADJUSTMENT, MINOR

7.000 EACH 1,300.00000 9,100.00 1,300.00000 9,100.00

0340 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 6,200.00000 6,200.00 6,200.00000 6,200.00

0350 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 5,500.00000 5,500.00 5,500.00000 5,500.00

0360 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 18, 2025

17-1221-027 Primary County: CERRO GORDO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

7,555.700 LF 12.00000 90,668.40 12.00000 90,668.40

0380 2502-8221303

SUBDRAIN OUTLET, DR-303

74.000 EACH 230.00000 17,020.00 230.00000 17,020.00

0390 2503-0112015

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 15 IN.

173.000 LF 90.00000 15,570.00 90.00000 15,570.00

0400 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

2,498.000 LF 110.00000 274,780.00 110.00000 274,780.00

0410 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

1,359.000 LF 115.00000 156,285.00 115.00000 156,285.00

0420 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

590.000 LF 130.00000 76,700.00 130.00000 76,700.00
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February 18, 2025

17-1221-027 Primary County: CERRO GORDO

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

737.000 LF 150.00000 110,550.00 150.00000 110,550.00

0440 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

614.000 LF 170.00000 104,380.00 170.00000 104,380.00

0450 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

4,478.200 LF 45.00000 201,519.00 45.00000 201,519.00

0460 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

1,228.000 LF 195.00000 239,460.00 195.00000 239,460.00

0470 2504-0114010

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 10 IN.

865.300 LF 200.00000 173,060.00 200.00000 173,060.00

0480 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

115.100 LF 130.00000 14,963.00 130.00000 14,963.00
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February 18, 2025

17-1221-027 Primary County: CERRO GORDO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

460.200 LF 135.00000 62,127.00 135.00000 62,127.00

0500 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

2,097.800 LF 20.00000 41,956.00 20.00000 41,956.00

0510 2506-4984000

FLOWABLE MORTAR

18.650 CY 250.00000 4,662.50 250.00000 4,662.50

0520 2510-6745850

REMOVAL OF PAVEMENT

31,024.470 SY 14.00000 434,342.58 14.00000 434,342.58

0530 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

69.000 EACH 1,200.00000 82,800.00 1,200.00000 82,800.00

0540 2511-6745900

REMOVAL OF SIDEWALK

3,336.300 SY 14.00000 46,708.20 14.00000 46,708.20

0550 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

2,764.500 SY 85.00000 234,982.50 85.00000 234,982.50
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

557.800 SY 90.00000 50,202.00 90.00000 50,202.00

0570 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

378.800 SY 100.00000 37,880.00 100.00000 37,880.00

0580 2511-7528101

DETECTABLE WARNINGS

486.300 SF 50.00000 24,315.00 50.00000 24,315.00

0590 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

50.600 LF 65.00000 3,289.00 65.00000 3,289.00

0600 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

144.700 SY 85.00000 12,299.50 85.00000 12,299.50

0610 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

282.800 SY 100.00000 28,280.00 100.00000 28,280.00

0620 2515-6745600

REMOVAL OF PAVED DRIVEWAY

424.400 SY 14.00000 5,941.60 14.00000 5,941.60
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

8.900 CY 1,500.00000 13,350.00 1,500.00000 13,350.00

0640 2518-0000080

ITS HANDHOLE, 30x17x24

6.000 EACH 1,400.00000 8,400.00 1,250.00000 7,500.00

0650 2518-0000090

ITS HANDHOLE, 36x24x36

9.000 EACH 1,650.00000 14,850.00 1,500.00000 13,500.00

0660 2518-0000100

ITS HANDHOLE, 48x30x36

7.000 EACH 2,750.00000 19,250.00 2,500.00000 17,500.00

0670 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

500.000 LF 20.00000 10,000.00 30.00000 15,000.00

0680 2518-0001400

ITS CONDUIT, HDPE, 4 INCH BORED

300.000 LF 43.00000 12,900.00 40.00000 12,000.00

0690 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

12,399.000 LF 13.00000 161,187.00 12.00000 148,788.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2518-0002400

ITS CONDUIT, HDPE, 4 INCH PLOWED

7,035.000 LF 22.00000 154,770.00 20.00000 140,700.00

0710 2519-3300600

FENCE, SAFETY

267.400 LF 8.00000 2,139.20 10.00000 2,674.00

0720 2520-3350015

FIELD OFFICE

1.000 EACH 25,000.00000 25,000.00 50,000.00000 50,000.00

0730 2523-0000100

LIGHTING POLES

18.000 EACH 10,750.00000 193,500.00 10,000.00000 180,000.00

0740 2523-0000200

ELECTRICAL CIRCUITS

3,835.000 LF 14.00000 53,690.00 12.50000 47,937.50

0750 2523-0000310

HANDHOLES AND JUNCTION BOXES

7.000 EACH 1,600.00000 11,200.00 1,500.00000 10,500.00

0760 2523-0000400

CONTROL CABINET

1.000 EACH 17,500.00000 17,500.00 14,500.00000 14,500.00

0770 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

55.000 EACH 125.00000 6,875.00 125.00000 6,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0780 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

490.500 LF 25.00000 12,262.50 25.00000 12,262.50

0790 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

41.000 EACH 75.00000 3,075.00 75.00000 3,075.00

0800 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

13.000 EACH 300.00000 3,900.00 300.00000 3,900.00

0810 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

31.400 SF 30.00000 942.00 30.00000 942.00

0820 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 2,000,000.00000 2,000,000.00 1,865,000.00000 1,865,000.00

0830 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 65,000.00000 65,000.00 75,000.00000 75,000.00

0840 2526-8285000

CONSTRUCTION SURVEY

(1) LS 60,000.00000 60,000.00 50,900.00000 50,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0850 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

38.000 EACH 100.00000 3,800.00 100.00000 3,800.00

0860 2527-9263181

PAVEMENT MARKINGS REMOVED

344.690 STA 62.00000 21,370.78 62.00000 21,370.78

0870 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 100.00000 800.00

0880 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

681.150 STA 38.00000 25,883.70 38.00000 25,883.70

0890 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

34.630 STA 185.00000 6,406.55 185.00000 6,406.55

0900 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

88.000 STA 90.00000 7,920.00 90.00000 7,920.00

0910 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

28.000 EACH 200.00000 5,600.00 200.00000 5,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0920 2528-2518000

SAFETY CLOSURE

54.000 EACH 125.00000 6,750.00 125.00000 6,750.00

0930 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

75.000 LF 75.00000 5,625.00 75.00000 5,625.00

0940 2528-8445110

TRAFFIC CONTROL

(1) LS 95,000.00000 95,000.00 81,750.00000 81,750.00

0950 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

8,802.200 LF 9.00000 79,219.80 9.00000 79,219.80

0960 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

200.000 CDAY 75.00000 15,000.00 75.00000 15,000.00

0970 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 1,000.00000 3,000.00 200.00000 600.00

0980 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

55.600 SY 225.00000 12,510.00 175.00000 9,730.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0990 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 1,000.00000 1,000.00 500.00000 500.00

1000 2529-8174010

SUBBASE (PATCHES)

55.600 SY 100.00000 5,560.00 25.00000 1,390.00

1010 2533-4980005

MOBILIZATION

(1) LS 750,000.00000 750,000.00 1,100,000.00000 1,100,000.00

1020 2537-8900000

REMEDIATION OF PETROLEUM
CONTAMINATED SOIL

30.000 CY 250.00000 7,500.00 250.00000 7,500.00

1030 2537-8900100

SAMPLING AND TESTING FOR PETROLEUM
CONTAMINATION (WATER AND SOIL SAMPLES
FOR REMEDIATION OF PETROLEUM
CONTAMINATED SOIL)

10.000 EACH 1,500.00000 15,000.00 1,500.00000 15,000.00

1040 2538-6975110

SEALING WELLS

2.000 EACH 1,500.00000 3,000.00 2,500.00000 5,000.00

1050 2549-0041060

BYPASS PUMPING Refer to MSA Sheets in Plan

1.000 LS 35,000.00000 35,000.00 35,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1060 2552-0000140

ROCK EXCAVATION

4,154.000 CY 55.00000 228,470.00 55.00000 228,470.00

1070 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

67.390 LF 150.00000 10,108.50 150.00000 10,108.50

1080 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

915.400 LF 155.00000 141,887.00 155.00000 141,887.00

1090 2554-0112010

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 10 IN.

50.490 LF 200.00000 10,098.00 200.00000 10,098.00

1100 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

410.750 LF 100.00000 41,075.00 100.00000 41,075.00

1110 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

1,598.060 LF 102.00000 163,002.12 102.00000 163,002.12
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1120 2554-0114010

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 10 IN.

79.620 LF 150.00000 11,943.00 150.00000 11,943.00

1130 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

3,437.000 LB 20.00000 68,740.00 20.00000 68,740.00

1140 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

397.700 LF 35.00000 13,919.50 35.00000 13,919.50

1150 2554-0205410

WATER SERVICE CORPORATION, COPPER, 1
IN.

19.000 EACH 550.00000 10,450.00 550.00000 10,450.00

1160 2554-0205710

WATER SERVICE CURB STOP AND BOX,
COPPER, 1 IN.

19.000 EACH 1,000.00000 19,000.00 1,000.00000 19,000.00

1170 2554-0207006

VALVE, GATE, DIP, 6 IN.

10.000 EACH 2,000.00000 20,000.00 2,000.00000 20,000.00

1180 2554-0207008

VALVE, GATE, DIP, 8 IN.

10.000 EACH 2,700.00000 27,000.00 2,700.00000 27,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1190 2554-0207010

VALVE, GATE, DIP, 10 IN.

2.000 EACH 3,800.00000 7,600.00 3,800.00000 7,600.00

1200 2554-0209004

VALVE REMOVAL, 4 IN.

2.000 EACH 225.00000 450.00 225.00000 450.00

1210 2554-0209006

VALVE REMOVAL, 6 IN.

7.000 EACH 225.00000 1,575.00 225.00000 1,575.00

1220 2554-0209008

VALVE REMOVAL, 8 IN.

6.000 EACH 225.00000 1,350.00 225.00000 1,350.00

1230 2554-0209010

VALVE REMOVAL, 10 IN.

2.000 EACH 225.00000 450.00 225.00000 450.00

1240 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

5.000 EACH 9,000.00000 45,000.00 9,000.00000 45,000.00

1250 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00

1260 2590-0000020

PROJECT MANAGEMENT

(1) LS 100,000.00000 100,000.00 175,000.00000 175,000.00

Page 18 of 24

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 18, 2025

17-1221-027 Primary County: CERRO GORDO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1270 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00

1280 2599-9999005

('EACH' ITEM) STORM SEWER TEMPORARY
CONNECTION

7.000 EACH 2,300.00000 16,100.00 2,300.00000 16,100.00

1290 2599-9999005

('EACH' ITEM) TEMPORARY WATER MAIN
CONNECTIONS

15.000 EACH 2,200.00000 33,000.00 2,200.00000 33,000.00

1300 2599-9999005

('EACH' ITEM) WATER MAIN, PLUG

30.000 EACH 300.00000 9,000.00 300.00000 9,000.00

1310 2599-9999005

('EACH' ITEM) WATER VALVE MANHOLE
MODIFICATION

2.000 EACH 550.00000 1,100.00 550.00000 1,100.00

1320 2599-9999007

('HOURS' ITEM) EXPLORATORY EXCAVATION

16.000 HOUR 750.00000 12,000.00 750.00000 12,000.00
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(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1330 2599-9999009

('LINEAR FEET' ITEM) ITS CONDUIT, HDPE, 6
INCH PLOWED

2,080.000 LF 31.88000 66,310.40 30.00000 62,400.00

1340 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

556.310 LF 25.00000 13,907.75 25.00000 13,907.75

1350 2599-9999018

('SQUARE YARDS' ITEM) 2 INCH POLYSTYRENE
INSULATION

42.700 SY 15.00000 640.50 15.00000 640.50

1360 2599-9999018

('SQUARE YARDS' ITEM) STAMPED COLORED
P.C. CONCRETE, 6 IN.

1,090.350 SY 150.00000 163,552.50 150.00000 163,552.50

1370 2599-9999018

('SQUARE YARDS' ITEM) STAMPED COLORED
PORTLAND CEMENT CONCRETE PAVEMENT,
CLASS C, CLASS 3 DURABILITY, 10 IN.

810.910 SY 165.00000 133,800.15 165.50000 134,205.61

1380 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.330 ACRE 4,500.00000 5,985.00 4,500.00000 5,985.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 18, 2025

17-1221-027 Primary County: CERRO GORDO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1390 2601-2639010

SODDING

581.230 SQ 88.00000 51,148.24 88.00000 51,148.24

1400 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.330 ACRE 2,500.00000 3,325.00 2,500.00000 3,325.00

1410 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

348.740 MGAL 75.00000 26,155.50 75.00000 26,155.50

1420 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00

1430 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

6,434.000 LF 3.35000 21,553.90 3.35000 21,553.90

1440 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

6,434.000 LF 0.70000 4,503.80 0.70000 4,503.80
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 18, 2025

17-1221-027 Primary County: CERRO GORDO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1450 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

68.000 EACH 300.00000 20,400.00 250.00000 17,000.00

1460 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

68.000 EACH 5.00000 340.00 1.00000 68.00

1470 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

68.000 EACH 5.00000 340.00 25.00000 1,700.00

1480 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

629.000 LF 12.75000 8,019.75 12.75000 8,019.75

1490 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

53.000 EACH 25.00000 1,325.00 25.00000 1,325.00

1500 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

53.000 EACH 25.00000 1,325.00 25.00000 1,325.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 18, 2025

17-1221-027 Primary County: CERRO GORDO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1510 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

1.000 EACH 185.00000 185.00 185.00000 185.00

1520 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 25.00000 25.00 25.00000 25.00

1530 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 25.00000 25.00 25.00000 25.00

1540 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00

1550 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00

$12,452,715.36 $12,578,641.29Section Totals:

( ) indicates item is bid as Lump Sum

$12,578,641.29$12,452,715.36

$12,452,715.36

Contract Item Totals

$12,578,641.29Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 18, 2025

17-1221-027 Primary County: CERRO GORDO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 18, 2025

17-1221-027 Primary County: CERRO GORDO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MB-076-2(500)5--77-22 BRIDGE APPROACH REPAIR

CLAYTON

Route: IOWA 76

Bloody Run Creek 0.2 mi S of N Jct US 18

Prj Awd Amt: $142,569.54

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/25/25 40 Working Days

22-0762-500

February 18, 2025 10:00 A.M.

CLAYTONCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $142,569.54 100.00%

2 BO413 BOULDER CONTRACTING, LLC. $164,639.40 115.48%

3 HA760 HAWKEYE PAVING CORP. $213,308.00 149.62%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $224,501.50 157.47%

5 O.015 OEL CONSTRUCTION SERVICES, INC. $235,497.40 165.18%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/25/25 40 Working Days

22-0762-500

February 18, 2025 10:00 A.M.

CLAYTONCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0001 REPAIRS TO A 177'-0 X 32'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH
SIDEWALK, DESIGN NO. 0224 '5

SECTION: Cat Alt Set: Cat Alt Member:

0010 2499-0800000

PAVING NOTCH REPLACEMENT

39.000 LF 305.00000 11,895.00 335.00000 13,065.00 450.00000 17,550.00

0020 2506-4984000

FLOWABLE MORTAR

3.000 CY 600.00000 1,800.00 1,850.00000 5,550.00 1,000.00000 3,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 11,000.00000 11,000.00 20,000.00000 20,000.00

$40,550.00$26,695.00 $29,615.00Section Totals:

Page 1 of 8

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 18, 2025

22-0762-500 Primary County: CLAYTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0035 2111-8174100

GRANULAR SUBBASE

123.700 SY 22.00000 2,721.40 30.00000 3,711.00 30.00000 3,711.00

0040 2301-0690203

BRIDGE APPROACH, BR-203

249.200 SY 265.00000 66,038.00 235.50000 58,686.60 330.00000 82,236.00

0045 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

101.500 SY 100.00000 10,150.00 116.00000 11,774.00 165.00000 16,747.50

0050 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,000.00000 2,000.00 4,350.00000 4,350.00 6,000.00000 6,000.00

0060 2510-6745850

REMOVAL OF PAVEMENT

363.300 SY 25.00000 9,082.50 22.00000 7,992.60 25.00000 9,082.50

0070 2511-6745900

REMOVAL OF SIDEWALK

4.700 SY 25.00000 117.50 67.00000 314.90 130.00000 611.00

0080 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

4.700 SY 125.00000 587.50 184.00000 864.80 260.00000 1,222.00

Page 2 of 8

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 18, 2025

22-0762-500 Primary County: CLAYTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0085 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

57.100 LF 30.00000 1,713.00 20.00000 1,142.00 120.00000 6,852.00

0090 2513-0001081

CONCRETE BARRIER, TAPERED END, BA-108

2.000 EACH 4,800.00000 9,600.00 10,500.00000 21,000.00 12,000.00000 24,000.00

0100 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

1.970 STA 600.00000 1,182.00 1,200.00000 2,364.00 600.00000 1,182.00

0110 2528-2518000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00 205.00000 410.00 300.00000 600.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00

0130 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

70.000 CDAY 50.00000 3,500.00 102.00000 7,140.00 50.00000 3,500.00

0135 2557-0000100

LONGITUDINAL GROOVING IN CONCRETE,
PAVEMENT

350.700 SY 18.77000 6,582.64 35.00000 12,274.50 20.00000 7,014.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 18, 2025

22-0762-500 Primary County: CLAYTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

$172,758.00$115,874.54 $135,024.40Section Totals:

( ) indicates item is bid as Lump Sum

$164,639.40$142,569.54 $213,308.00

$142,569.54

Contract Item Totals

$164,639.40 213,308.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 18, 2025

22-0762-500 Primary County: CLAYTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) OEL CONSTRUCTION
SERVICES, INC.

0001 REPAIRS TO A 177'-0 X 32'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH
SIDEWALK, DESIGN NO. 0224 '5

SECTION: Cat Alt Set: Cat Alt Member:

0010 2499-0800000

PAVING NOTCH REPLACEMENT

39.000 LF 100.00000 3,900.00 459.50000 17,920.50

0020 2506-4984000

FLOWABLE MORTAR

3.000 CY 1,000.00000 3,000.00 625.00000 1,875.00

0030 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 12,500.00000 12,500.00

$31,900.00 $32,295.50Section Totals:

Page 5 of 8

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 18, 2025

22-0762-500 Primary County: CLAYTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) OEL CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0035 2111-8174100

GRANULAR SUBBASE

123.700 SY 75.00000 9,277.50 42.00000 5,195.40

0040 2301-0690203

BRIDGE APPROACH, BR-203

249.200 SY 330.00000 82,236.00 421.00000 104,913.20

0045 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

101.500 SY 135.00000 13,702.50 231.00000 23,446.50

0050 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 7,500.00000 7,500.00 8,350.00000 8,350.00

0060 2510-6745850

REMOVAL OF PAVEMENT

363.300 SY 40.00000 14,532.00 35.00000 12,715.50

0070 2511-6745900

REMOVAL OF SIDEWALK

4.700 SY 50.00000 235.00 96.00000 451.20

0080 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

4.700 SY 120.00000 564.00 235.00000 1,104.50
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 18, 2025

22-0762-500 Primary County: CLAYTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) OEL CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0085 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

57.100 LF 70.00000 3,997.00 40.50000 2,312.55

0090 2513-0001081

CONCRETE BARRIER, TAPERED END, BA-108

2.000 EACH 8,500.00000 17,000.00 9,000.00000 18,000.00

0100 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

1.970 STA 800.00000 1,576.00 1,250.00000 2,462.50

0110 2528-2518000

SAFETY CLOSURE

2.000 EACH 600.00000 1,200.00 220.00000 440.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 18,000.00000 18,000.00 3,275.00000 3,275.00

0130 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

70.000 CDAY 100.00000 7,000.00 110.50000 7,735.00

0135 2557-0000100

LONGITUDINAL GROOVING IN CONCRETE,
PAVEMENT

350.700 SY 45.00000 15,781.50 36.50000 12,800.55
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 18, 2025

22-0762-500 Primary County: CLAYTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) OEL CONSTRUCTION
SERVICES, INC.

$192,601.50 $203,201.90Section Totals:

( ) indicates item is bid as Lump Sum

$235,497.40$224,501.50

$224,501.50

Contract Item Totals

$235,497.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 18, 2025

22-0762-500 Primary County: CLAYTON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-003-9(25)--3H-31 PCC PAVEMENT - GRADE & REPLACE

DUBUQUE

Route: IOWA 3

S of Co Rd C9Y in Sageville to 0.7 mi N of Boy Scout Rd

Prj Awd Amt: $21,276,835.90

Project: WorkType:

County:

Location:

NHSX-003-9(035)--3H-31 RCB CULVERT NEW - SINGLE BOX

DUBUQUE

Route: IOWA 3

S of Co Rd C9Y in Sageville to 0.7 mi N of Boy Scout Rd

Prj Awd Amt: $2,602,024.00

Project: WorkType:

County:

Location:

NHSX-003-9(26)--3H-31 TRAFFIC SIGNS

DUBUQUE

Route: IOWA 3

S of Co Rd C9Y in Sageville to 0.7 mi N of Boy Scout Rd

Prj Awd Amt: $118,458.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  150 Working Days

31-0039-025

February 18, 2025 10:00 A.M.

DUBUQUECall Order:  105 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO330 BOOMERANG CORP. $23,997,318.20 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MO481 MOYNA, C.J. & SONS, LLC. $25,646,876.03 106.87%

3 PE320 PETERSON CONTRACTORS INC. $26,156,284.36 109.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date:  150 Working Days

31-0039-025

February 18, 2025 10:00 A.M.

DUBUQUECall Order:  105 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

32.860 ACRE 13,050.00000 428,823.00 7,450.00000 244,807.00 15,250.00000 501,115.00

0020 2102-0425071

SPECIAL BACKFILL

188.940 CY 36.00000 6,801.84 65.00000 12,281.10 110.35000 20,849.53

0030 2102-2625000

EMBANKMENT-IN-PLACE

20,346.000 CY 3.50000 71,211.00 20.00000 406,920.00 17.80000 362,158.80

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

71,200.000 CY 6.50000 462,800.00 9.00000 640,800.00 8.40000 598,080.00

0050 2102-2710090

EXCAVATION, CLASS 10, WASTE

19,252.000 CY 8.50000 163,642.00 9.00000 173,268.00 13.90000 267,602.80

0060 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

30.000 CY 80.00000 2,400.00 200.00000 6,000.00 65.00000 1,950.00

0070 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

66,005.000 CY 11.00000 726,055.00 16.00000 1,056,080.00 21.45000 1,415,807.25

Page 1 of 44

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0080 2102-2713090

EXCAVATION, CLASS 13, WASTE

10,982.000 CY 10.00000 109,820.00 18.00000 197,676.00 13.50000 148,257.00

0090 2102-4560000

LOCATING TILE LINES

660.000 STA 61.00000 40,260.00 0.01000 6.60 35.00000 23,100.00

0100 2103-0000100

PRESPLITTING OF ROCK CUT

20,644.000 SY 30.00000 619,320.00 22.00000 454,168.00 25.00000 516,100.00

0110 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

16,792.000 CY 6.50000 109,148.00 11.80000 198,145.60 8.25000 138,534.00

0120 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

138.200 CY 1.50000 207.30 18.00000 2,487.60 22.30000 3,081.86

0130 2107-0875100

COMPACTION WITH MOISTURE CONTROL

42,759.100 CY 0.60000 25,655.46 0.50000 21,379.55 0.65000 27,793.42

0140 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

114,959.000 SY 1.50000 172,438.50 2.60000 298,893.40 2.25000 258,657.75

Page 2 of 44

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0150 2115-0100000

MODIFIED SUBBASE

49,811.600 CY 37.00000 1,843,029.20 41.40000 2,062,200.24 35.90000 1,788,236.44

0160 2121-7425010

GRANULAR SHOULDERS, TYPE A

7,423.910 TON 20.00000 148,478.20 30.30000 224,944.47 21.45000 159,242.87

0170 2122-5190095

PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.

29,014.100 SY 47.00000 1,363,662.70 32.98000 956,885.02 35.98000 1,043,927.32

0180 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

621.800 SY 59.00000 36,686.20 58.50000 36,375.30 58.50000 36,375.30

0190 2123-7450000

SHOULDER CONSTRUCTION, EARTH

371.800 STA 315.00000 117,117.00 680.00000 252,824.00 180.00000 66,924.00

0200 2123-7450020

SHOULDER FINISHING, EARTH

10.680 STA 545.00000 5,820.60 1,400.00000 14,952.00 300.00000 3,204.00

0210 2210-0475290

MACADAM STONE BASE

83.700 TON 26.00000 2,176.20 92.00000 7,700.40 41.65000 3,486.11
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0220 2213-7100400

RELOCATION OF MAIL BOXES

31.000 EACH 430.00000 13,330.00 400.00000 12,400.00 400.00000 12,400.00

0230 2301-0690202

BRIDGE APPROACH, BR-202

341.600 SY 200.00000 68,320.00 274.00000 93,598.40 273.00000 93,256.80

0240 2301-0690203

BRIDGE APPROACH, BR-203

489.800 SY 210.00000 102,858.00 285.00000 139,593.00 284.00000 139,103.20

0250 2301-1003095

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9.5 IN.

92,514.700 SY 53.00000 4,903,279.10 42.36000 3,918,922.69 39.22000 3,628,426.53

0260 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

108,050.000 EACH 1.00000 108,050.00 1.00000 108,050.00 1.00000 108,050.00

0270 2304-0100000

DETOUR PAVEMENT

800.000 SY 65.00000 52,000.00 0.01000 8.00 185.62000 148,496.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0280 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

5.000 TON 100.00000 500.00 180.00000 900.00 38.35000 191.75

0290 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

2,317.200 TON 19.00000 44,026.80 38.30000 88,748.76 22.45000 52,021.14

0300 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

69,263.000 EACH 1.00000 69,263.00 1.00000 69,263.00 1.00000 69,263.00

0310 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 35,350.00000 35,350.00 89,000.00000 89,000.00 175,000.00000 175,000.00

0320 2402-0425040

FLOODED BACKFILL

11,131.100 CY 29.00000 322,801.90 16.00000 178,097.60 42.50000 473,071.75

0330 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

19,331.300 CY 0.30000 5,799.39 16.00000 309,300.80 15.00000 289,969.50

Page 5 of 44

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0340 2402-2722100

EXCAVATION, CLASS 22, FOR ROADWAY PIPE
CULVERT

2,446.900 CY 27.00000 66,066.30 35.00000 85,641.50 35.00000 85,641.50

0350 2402-2723000

EXCAVATION, CLASS 23

27.100 CY 5,960.00000 161,516.00 5,000.00000 135,500.00 5,000.00000 135,500.00

0360 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

3.000 EACH 1,700.00000 5,100.00 770.00000 2,310.00 1,350.00000 4,050.00

0370 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

25.000 EACH 2,320.00000 58,000.00 1,277.00000 31,925.00 1,950.00000 48,750.00

0380 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

5.000 EACH 2,460.00000 12,300.00 1,294.00000 6,470.00 2,000.00000 10,000.00

0390 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

7.000 EACH 3,630.00000 25,410.00 2,219.00000 15,533.00 3,000.00000 21,000.00

0400 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

4.000 EACH 3,350.00000 13,400.00 2,975.00000 11,900.00 3,200.00000 12,800.00
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Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0410 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

5.000 EACH 4,730.00000 23,650.00 4,164.00000 20,820.00 4,500.00000 22,500.00

0420 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 5,720.00000 11,440.00 4,865.00000 9,730.00 5,000.00000 10,000.00

0430 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

4.000 EACH 5,050.00000 20,200.00 4,360.00000 17,440.00 4,500.00000 18,000.00

0440 2416-0100084

APRONS, CONCRETE, 84 IN. DIA.

2.000 EACH 13,550.00000 27,100.00 9,443.00000 18,886.00 10,000.00000 20,000.00

0450 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

2.000 EACH 3,900.00000 7,800.00 2,518.00000 5,036.00 3,500.00000 7,000.00

0460 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

2.000 EACH 5,110.00000 10,220.00 4,523.00000 9,046.00 4,500.00000 9,000.00

0470 2416-0102272

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 72 IN.

2.000 EACH 9,380.00000 18,760.00 7,609.00000 15,218.00 7,750.00000 15,500.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0480 2416-0102284

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 84 IN.

2.000 EACH 14,200.00000 28,400.00 10,231.00000 20,462.00 10,750.00000 21,500.00

0490 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

730.000 LF 99.00000 72,270.00 61.00000 44,530.00 95.00000 69,350.00

0500 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

222.000 LF 130.00000 28,860.00 81.00000 17,982.00 145.00000 32,190.00

0510 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

232.000 LF 155.00000 35,960.00 116.00000 26,912.00 180.00000 41,760.00

0520 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

186.000 LF 210.00000 39,060.00 230.00000 42,780.00 235.00000 43,710.00

0530 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

192.000 LF 235.00000 45,120.00 291.00000 55,872.00 245.00000 47,040.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0540 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

50.000 LF 290.00000 14,500.00 411.00000 20,550.00 300.00000 15,000.00

0550 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

92.000 LF 335.00000 30,820.00 500.00000 46,000.00 325.00000 29,900.00

0560 2416-1180084

CULVERT, CONCRETE ROADWAY PIPE, 84 IN.
DIA.

92.000 LF 665.00000 61,180.00 903.00000 83,076.00 650.00000 59,800.00

0570 2416-1200236

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 36 IN.

54.000 LF 215.00000 11,610.00 150.00000 8,100.00 200.00000 10,800.00

0580 2416-1200248

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 48 IN.

54.000 LF 305.00000 16,470.00 370.00000 19,980.00 285.00000 15,390.00

0590 2416-1200272

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 72 IN.

54.000 LF 580.00000 31,320.00 784.00000 42,336.00 525.00000 28,350.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0600 2416-1200284

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 84 IN.

56.000 LF 800.00000 44,800.00 982.00000 54,992.00 675.00000 37,800.00

0610 2416-1240024

CULVERT, 3000D CONCRETE ROADWAY PIPE,
24 IN. DIA.

216.000 LF 115.00000 24,840.00 73.00000 15,768.00 150.00000 32,400.00

0620 2416-1240030

CULVERT, 3000D CONCRETE ROADWAY PIPE,
30 IN. DIA.

142.000 LF 145.00000 20,590.00 105.00000 14,910.00 160.00000 22,720.00

0630 2417-0225024

APRONS, METAL, 24 IN. DIA.

1.000 EACH 520.00000 520.00 315.00000 315.00 450.00000 450.00

0640 2417-0225036

APRONS, METAL, 36 IN. DIA.

1.000 EACH 1,070.00000 1,070.00 750.00000 750.00 900.00000 900.00

0650 2417-0225048

APRONS, METAL, 48 IN. DIA.

1.000 EACH 2,280.00000 2,280.00 1,800.00000 1,800.00 1,850.00000 1,850.00

0660 2417-0225060

APRONS, METAL, 60 IN. DIA.

2.000 EACH 3,650.00000 7,300.00 1,550.00000 3,100.00 2,750.00000 5,500.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0670 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

63.000 LF 54.00000 3,402.00 47.00000 2,961.00 88.00000 5,544.00

0680 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

20.000 LF 82.00000 1,640.00 92.00000 1,840.00 100.00000 2,000.00

0690 2417-1060048

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 48 IN. DIA.

25.000 LF 100.00000 2,500.00 254.00000 6,350.00 125.00000 3,125.00

0700 2417-1060060

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 60 IN. DIA.

86.000 LF 200.00000 17,200.00 443.00000 38,098.00 195.00000 16,770.00

0710 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

4.000 EACH 435.00000 1,740.00 1,125.00000 4,500.00 625.00000 2,500.00

0720 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

40.000 EACH 520.00000 20,800.00 565.00000 22,600.00 650.00000 26,000.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0730 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

98.000 LF 50.00000 4,900.00 40.00000 3,920.00 45.00000 4,410.00

0740 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

1,120.000 LF 52.00000 58,240.00 48.00000 53,760.00 46.50000 52,080.00

0750 2424-6772250

SHOTCRETE

460.000 SF 16.00000 7,360.00 60.00000 27,600.00 142.00000 65,320.00

0760 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 7,980.00000 15,960.00 7,292.00000 14,584.00 6,500.00000 13,000.00

0770 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 8,370.00000 8,370.00 8,500.00000 8,500.00 11,500.00000 11,500.00

0780 2435-0250700

INTAKE, SW-507

2.000 EACH 6,080.00000 12,160.00 7,491.00000 14,982.00 5,250.00000 10,500.00

0790 2435-0250800

INTAKE, SW-508

1.000 EACH 8,780.00000 8,780.00 11,066.00000 11,066.00 7,250.00000 7,250.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0800 2435-0250900

INTAKE, SW-509

1.000 EACH 8,060.00000 8,060.00 12,744.00000 12,744.00 6,850.00000 6,850.00

0810 2435-0251236

INTAKE, SW-512, 36 IN.

4.000 EACH 3,070.00000 12,280.00 3,902.00000 15,608.00 3,000.00000 12,000.00

0820 2435-0256200

INTAKE, SW-562

5.000 EACH 8,560.00000 42,800.00 6,469.00000 32,345.00 7,500.00000 37,500.00

0830 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

110.000 LF 245.00000 26,950.00 330.00000 36,300.00 515.00000 56,650.00

0840 2502-2301000

FIN DRAIN, AS PER PLAN

74,384.200 LF 5.00000 371,921.00 4.95000 368,201.79 8.45000 628,546.49

0850 2502-8221303

SUBDRAIN OUTLET, DR-303

3.000 EACH 570.00000 1,710.00 600.00000 1,800.00 300.00000 900.00

0860 2502-8221306

SUBDRAIN OUTLET, DR-306

295.000 EACH 485.00000 143,075.00 425.00000 125,375.00 655.00000 193,225.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0870 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

429.000 LF 87.00000 37,323.00 106.00000 45,474.00 92.50000 39,682.50

0880 2503-0114418

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 18 IN.

499.000 LF 77.00000 38,423.00 90.00000 44,910.00 75.00000 37,425.00

0890 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

3,250.000 LF 17.00000 55,250.00 14.00000 45,500.00 14.00000 45,500.00

0900 2505-4008130

REMOVAL OF CABLE GUARDRAIL

12,246.000 LF 2.00000 24,492.00 2.50000 30,615.00 1.50000 18,369.00

0910 2505-4008300

STEEL BEAM GUARDRAIL

14,937.500 LF 50.00000 746,875.00 42.00000 627,375.00 42.00000 627,375.00

0920 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 4,290.00000 34,320.00 3,600.00000 28,800.00 3,600.00000 28,800.00
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Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0930 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

6.000 EACH 360.00000 2,160.00 300.00000 1,800.00 300.00000 1,800.00

0940 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

2.000 EACH 4,770.00000 9,540.00 4,000.00000 8,000.00 4,000.00000 8,000.00

0950 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

22.000 EACH 5,010.00000 110,220.00 4,200.00000 92,400.00 4,200.00000 92,400.00

0960 2506-4984000

FLOWABLE MORTAR

229.400 CY 215.00000 49,321.00 250.00000 57,350.00 215.00000 49,321.00

0970 2507-3250005

ENGINEERING FABRIC

81,852.000 SY 1.50000 122,778.00 4.20000 343,778.40 2.50000 204,630.00

0980 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

1,500.000 CY 245.00000 367,500.00 340.00000 510,000.00 200.00000 300,000.00

0990 2507-6800061

REVETMENT, CLASS E

43,306.000 TON 37.00000 1,602,322.00 39.00000 1,688,934.00 49.50000 2,143,647.00
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Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1000 2507-8029000

EROSION STONE

257.000 TON 52.00000 13,364.00 78.00000 20,046.00 47.60000 12,233.20

1010 2510-6745850

REMOVAL OF PAVEMENT

107,993.400 SY 6.00000 647,960.40 11.60000 1,252,723.44 7.35000 793,751.49

1020 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

2,152.600 SY 63.00000 135,613.80 92.00000 198,039.20 90.25000 194,272.15

1030 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

100.300 SY 93.00000 9,327.90 234.00000 23,470.20 230.00000 23,069.00

1040 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,769.200 SY 11.00000 19,461.20 20.00000 35,384.00 11.10000 19,638.12

1050 2519-3300600

FENCE, SAFETY

695.300 LF 7.00000 4,867.10 10.00000 6,953.00 12.60000 8,760.78

1060 2519-4200190

REMOVAL OF FENCE, SAFETY

695.300 LF 2.00000 1,390.60 3.00000 2,085.90 6.00000 4,171.80

1065 2520-0005010

POP-UP NETWORK DEVICE

1.000 EACH 10,800.00000 10,800.00 12,000.00000 12,000.00 14,000.00000 14,000.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1070 2520-3350015

FIELD OFFICE

1.000 EACH 25,100.00000 25,100.00 25,000.00000 25,000.00 20,000.00000 20,000.00

1080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 66,050.00000 66,050.00 160,000.00000 160,000.00 200,000.00000 200,000.00

1090 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

5.000 EACH 110.00000 550.00 100.00000 500.00 100.00000 500.00

1100 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

1,378.320 STA 18.00000 24,809.76 17.00000 23,431.44 17.00000 23,431.44

1110 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

743.600 STA 39.00000 29,000.40 36.00000 26,769.60 36.00000 26,769.60

1120 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

5.000 EACH 215.00000 1,075.00 200.00000 1,000.00 200.00000 1,000.00

1130 2528-2518000

SAFETY CLOSURE

18.000 EACH 295.00000 5,310.00 275.00000 4,950.00 275.00000 4,950.00
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03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1140 2528-8445110

TRAFFIC CONTROL

(1) LS 44,200.00000 44,200.00 78,000.00000 78,000.00 65,000.00000 65,000.00

1150 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

1160 2528-8445115

PILOT CARS

10.000 EACH 865.00000 8,650.00 865.00000 8,650.00 865.00000 8,650.00

1170 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 270.00000 3,780.00 250.00000 3,500.00 250.00000 3,500.00

1180 2533-4980005

MOBILIZATION

(1) LS 500,000.00000 500,000.00 1,980,000.00000 1,980,000.00 1,392,820.00000 1,392,820.00

1190 2537-8900000

REMEDIATION OF PETROLEUM
CONTAMINATED SOIL

155.300 CY 155.00000 24,071.50 120.00000 18,636.00 149.00000 23,139.70

1200 2537-8900100

SAMPLING AND TESTING FOR PETROLEUM
CONTAMINATION (WATER AND SOIL SAMPLES
FOR REMEDIATION OF PETROLEUM
CONTAMINATED SOIL)

1.000 EACH 2,700.00000 2,700.00 2,300.00000 2,300.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1210 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 24

(1) LS 5,520.00000 5,520.00 7,500.00000 7,500.00 15,000.00000 15,000.00

1220 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 41

(1) LS 5,520.00000 5,520.00 4,000.00000 4,000.00 3,500.00000 3,500.00

1230 2548-0000250

DIAMOND GROUND SHOULDER RUMBLE
STRIPS, PCC SURFACE

574.480 STA 420.00000 241,281.60 360.00000 206,812.80 360.00000 206,812.80

1240 2548-0000365

DIAMOND GROUND CENTERLINE SINUSOIDAL
RUMBLE STRIPS, PCC SURFACE

287.240 STA 420.00000 120,640.80 360.00000 103,406.40 360.00000 103,406.40

1250 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,230.00000 3,230.00 9,000.00000 9,000.00 9,000.00000 9,000.00

1260 2599-9999005

('EACH' ITEM) Gate Assembly

2.000 EACH 3,780.00000 7,560.00 2,500.00000 5,000.00 2,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1270 2599-9999005

('EACH' ITEM) Steel Beam Guardrail Barrier
Transition Section, Modified BA-201

2.000 EACH 5,010.00000 10,020.00 4,200.00000 8,400.00 4,200.00000 8,400.00

1280 2599-9999009

('LINEAR FEET' ITEM) Steel Beam Guardrail
Tubular Thrie Beam

2,400.000 LF 220.00000 528,000.00 185.00000 444,000.00 185.00000 444,000.00

1290 2599-9999009

('LINEAR FEET' ITEM) STEEL PIPE, 36 INCH
DIAMETER

58.000 LF 370.00000 21,460.00 167.00000 9,686.00 350.00000 20,300.00

1300 2599-9999010

('LUMP SUM' ITEM) Vibration Monitoring

(1) LS 36,200.00000 36,200.00 56,000.00000 56,000.00 32,000.00000 32,000.00

1310 2599-9999018

('SQUARE YARDS' ITEM) ('SQUARE YARDS'
ITEM) CONSTRUCTION OF CEMENT-TREATED
SUBGRADE

111,938.000 SY 1.50000 167,907.00 1.90000 212,682.20 1.60000 179,100.80

1320 2599-9999020

('TONS' ITEM) ('TONS' ITEM) CEMENT

2,317.000 TON 200.00000 463,400.00 176.00000 407,792.00 176.00000 407,792.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1330 2599-9999020

('TONS' ITEM) Limestone

797.600 TON 30.00000 23,928.00 18.00000 14,356.80 20.65000 16,470.44

1340 2601-2700020

TRANSITION MAT

480.000 SF 16.00000 7,680.00 15.00000 7,200.00 15.00000 7,200.00

$22,580,644.33$20,361,363.75 $22,901,193.20Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0002 EROSION CONTROL ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1350 2418-0000010

TEMPORARY STREAM DIVERSION

5.000 EACH 3,920.00000 19,600.00 6,500.00000 32,500.00 6,500.00000 32,500.00

1360 2507-3250005

ENGINEERING FABRIC

7,526.100 SY 1.50000 11,289.15 3.50000 26,341.35 2.65000 19,944.17

1370 2507-6800061

REVETMENT, CLASS E

1,011.300 TON 48.00000 48,542.40 52.00000 52,587.60 39.35000 39,794.66

1380 2507-8029000

EROSION STONE

5,133.600 TON 43.00000 220,744.80 50.00000 256,680.00 37.65000 193,280.04

1390 2601-2634100

MULCHING

117.800 ACRE 430.00000 50,654.00 400.00000 47,120.00 400.00000 47,120.00

1400 2601-2634110

MULCHING, MECHANICALLY-BONDED FIBER
MATRIX

6.600 ACRE 4,540.00000 29,964.00 1,300.00000 8,580.00 1,300.00000 8,580.00

1410 2601-2636015

NATIVE GRASS SEEDING

47.600 ACRE 975.00000 46,410.00 875.00000 41,650.00 875.00000 41,650.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0002 EROSION CONTROL ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1420 2601-2636043

SEEDING AND FERTILIZING (RURAL)

11.100 ACRE 975.00000 10,822.50 650.00000 7,215.00 650.00000 7,215.00

1430 2601-2636044

SEEDING AND FERTILIZING (URBAN)

6.600 ACRE 1,300.00000 8,580.00 1,200.00000 7,920.00 1,200.00000 7,920.00

1440 2601-2636070

HYDRAULIC SEEDING

6.600 ACRE 3,030.00000 19,998.00 900.00000 5,940.00 900.00000 5,940.00

1450 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

1,488.000 SQ 22.00000 32,736.00 20.00000 29,760.00 12.00000 17,856.00

1460 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

441.000 SQ 27.00000 11,907.00 30.00000 13,230.00 15.00000 6,615.00

1470 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

47.600 ACRE 650.00000 30,940.00 250.00000 11,900.00 250.00000 11,900.00

1480 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

6.400 ACRE 650.00000 4,160.00 400.00000 2,560.00 400.00000 2,560.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0002 EROSION CONTROL ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1490 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

596.600 MGAL 75.00000 44,745.00 75.00000 44,745.00 75.00000 44,745.00

1500 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00 450.00000 1,350.00

1510 2601-2643413

TURF REINFORCEMENT MAT, TYPE 3

1,054.000 SQ 81.00000 85,374.00 75.00000 79,050.00 75.00000 79,050.00

1520 2602-0000020

SILT FENCE

4,190.000 LF 1.50000 6,285.00 1.50000 6,285.00 1.50000 6,285.00

1530 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,112.000 LF 1.50000 1,668.00 1.50000 1,668.00 1.50000 1,668.00

1540 2602-0000050

SILT BASINS

18.000 EACH 270.00000 4,860.00 450.00000 8,100.00 450.00000 8,100.00

1550 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,302.000 LF 0.10000 530.20 0.10000 530.20 0.10000 530.20
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0002 EROSION CONTROL ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1560 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

531.000 LF 0.10000 53.10 0.10000 53.10 0.10000 53.10

1570 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

2,100.000 LF 12.00000 25,200.00 0.01000 21.00 46.34000 97,314.00

1580 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

14,620.000 LF 3.00000 43,860.00 2.20000 32,164.00 2.20000 32,164.00

1590 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

14,620.000 LF 4.00000 58,480.00 2.75500 40,278.10 2.75000 40,205.00

1600 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

37,640.000 LF 0.20000 7,528.00 0.02000 752.80 0.02000 752.80

1610 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

4,200.000 LF 3.00000 12,600.00 2.00000 8,400.00 2.00000 8,400.00
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(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0002 EROSION CONTROL ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1620 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

4,200.000 LF 4.00000 16,800.00 3.00000 12,600.00 3.00000 12,600.00

1630 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

3.000 EACH 110.00000 330.00 100.00000 300.00 100.00000 300.00

1640 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

3.000 EACH 22.00000 66.00 1.00000 3.00 1.00000 3.00

1650 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

3.000 EACH 22.00000 66.00 1.00000 3.00 1.00000 3.00

1660 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

55.000 LF 15.00000 825.00 10.00000 550.00 10.00000 550.00

1670 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

4.000 EACH 11.00000 44.00 1.00000 4.00 1.00000 4.00
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Unit Price Ext Amount Unit Price
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(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0002 EROSION CONTROL ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1680 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

4.000 EACH 11.00000 44.00 1.00000 4.00 1.00000 4.00

1690 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

9.000 EACH 135.00000 1,215.00 100.00000 900.00 100.00000 900.00

1700 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

9.000 EACH 11.00000 99.00 1.00000 9.00 1.00000 9.00

1710 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

9.000 EACH 11.00000 99.00 1.00000 9.00 1.00000 9.00

1720 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

1730 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$779,673.97$860,269.15 $783,563.15Section Totals:
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(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0003 EROSION CONTROL ITEMS - NHSX-003-9(25)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1740 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 16,450.00000 4,935.00 18,000.00000 5,400.00 8,500.00000 2,550.00

1750 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

678.000 CY 6.00000 4,068.00 40.00000 27,120.00 13.50000 9,153.00

1760 2507-3250005

ENGINEERING FABRIC

720.000 SY 1.50000 1,080.00 12.00000 8,640.00 3.35000 2,412.00

1770 2507-6800061

REVETMENT, CLASS E

660.000 TON 48.00000 31,680.00 68.00000 44,880.00 49.50000 32,670.00

$46,785.00$41,763.00 $86,040.00Section Totals:
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(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0004 DESIGN NO. 0724; REPAIRS TO A 151'-4 X 30'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE - NHSX-003-9(25)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1780 2426-6772016

CONCRETE REPAIR

42.000 SF 155.00000 6,510.00 324.00000 13,608.00 324.00000 13,608.00

1790 2499-0800000

PAVING NOTCH REPLACEMENT

69.300 LF 100.00000 6,930.00 416.00000 28,828.80 416.00000 28,828.80

$42,436.80$13,440.00 $42,436.80Section Totals:
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(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0005 TRAFFIC SIGNS ITEMS - NHSX-003-9(26)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1800 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

15.000 EACH 215.00000 3,225.00 250.00000 3,750.00 200.00000 3,000.00

1810 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

140.000 EACH 54.00000 7,560.00 50.00000 7,000.00 50.00000 7,000.00

1820 2524-9130011

GUIDANCE MARKER, CHEVRON W1-8
(SPECIAL)

50.000 EACH 715.00000 35,750.00 265.00000 13,250.00 662.00000 33,100.00

1830 2524-9210007

REFERENCE LOCATION SIGNS

6.000 EACH 425.00000 2,550.00 125.00000 750.00 394.00000 2,364.00

1840 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,180.500 LF 12.00000 14,166.00 13.75000 16,231.88 11.50000 13,575.75

1850 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

1.000 EACH 650.00000 650.00 500.00000 500.00 600.00000 600.00

1860 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

87.000 EACH 405.00000 35,235.00 310.00000 26,970.00 375.00000 32,625.00
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(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0005 TRAFFIC SIGNS ITEMS - NHSX-003-9(26)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1870 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

653.700 SF 19.00000 12,420.30 12.00000 7,844.40 17.50000 11,439.75

1880 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

50.500 SF 34.00000 1,717.00 50.00000 2,525.00 31.50000 1,590.75

1890 2528-8445110

TRAFFIC CONTROL

(1) LS 1,620.00000 1,620.00 2,000.00000 2,000.00 1,500.00000 1,500.00

1900 2533-4980005

MOBILIZATION

(1) LS 2,590.00000 2,590.00 15,000.00000 15,000.00 2,400.00000 2,400.00

1910 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 975.00000 975.00 1,000.00000 1,000.00 900.00000 900.00

$110,095.25$118,458.30 $96,821.28Section Totals:
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(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0006 DESIGN NO. 0224; ALT ‘AA’ OPT 1: 8'X6'X69' C-I-P RCB, BID THIS SECTION
(IF ALTERNATE. ‘AA’ OPTION 1 IS CHOSEN - (035

SECTION: Cat Alt Set: AA 1Cat Alt Member:

1920 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS

1930 2402-2720000

EXCAVATION, CLASS 20

985.000 CY

1940 2402-3825025

GRANULAR MATERIAL FOR BLANKET

175.000 CY

1950 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

93.500 CY

1960 2404-7775000

REINFORCING STEEL

13,262.000 LB

1970 2533-4980005

MOBILIZATION

(1) LS

Section Totals:
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0007 DESIGN NO. 0224 ALT ‘AA’ OPT 2: 8'X6'X74'  PRECAST RCB, BID THIS
(SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN - (035

SECTION: Cat Alt Set: AA 2Cat Alt Member:

1980 2102-0425071

SPECIAL BACKFILL

32.000 CY 46.00000 1,472.00 80.00000 2,560.00 61.93000 1,981.76

1990 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 10,400.00000 10,400.00 6,400.00000 6,400.00 30,000.00000 30,000.00

2000 2402-2720000

EXCAVATION, CLASS 20

950.000 CY 11.00000 10,450.00 4.30000 4,085.00 16.75000 15,912.50

2010 2402-3825025

GRANULAR MATERIAL FOR BLANKET

130.000 CY 38.00000 4,940.00 63.00000 8,190.00 46.65000 6,064.50

2020 2415-2110806

PRECAST CONCRETE BOX CULVERT, 8 FT. X 6
FT.

73.000 LF 1,120.00000 81,760.00 855.00000 62,415.00 965.00000 70,445.00

2030 2415-2200806

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 8 FT. X 6 FT.

2.000 EACH 21,400.00000 42,800.00 15,500.00000 31,000.00 16,485.00000 32,970.00

2040 2533-4980005

MOBILIZATION

(1) LS 3,290.00000 3,290.00 15,400.00000 15,400.00 6,500.00000 6,500.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

$163,873.76$155,112.00 $130,050.00Section Totals:
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Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0008 DESIGN NO. 0324; ALT ‘BB’ OPT 1: 10'X8'X86' C-I-P RCB, BID THIS SECTION
(IF ALTERNATE ‘BB’ OPTION 1 IS CHOSEN - (035

SECTION: Cat Alt Set: BB 1Cat Alt Member:

2050 2102-0425071

SPECIAL BACKFILL

80.000 CY 53.00000 4,240.00 48.20000 3,856.00

2060 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 12,300.00000 12,300.00 15,000.00000 15,000.00

2070 2402-0425030

GRANULAR BACKFILL

130.000 CY 57.00000 7,410.00 54.50000 7,085.00

2080 2402-2720000

EXCAVATION, CLASS 20

2,580.000 CY 9.00000 23,220.00 13.80000 35,604.00

2090 2402-3825025

GRANULAR MATERIAL FOR BLANKET

265.000 CY 43.00000 11,395.00 46.90000 12,428.50

2100 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

34.000 CY 2,380.00000 80,920.00 2,200.00000 74,800.00

2110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

130.500 CY 1,190.00000 155,295.00 1,100.00000 143,550.00

Page 35 of 44

Call Order:

Letting Date:

Contract ID:105
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0008 DESIGN NO. 0324; ALT ‘BB’ OPT 1: 10'X8'X86' C-I-P RCB, BID THIS SECTION
(IF ALTERNATE ‘BB’ OPTION 1 IS CHOSEN - (035

SECTION: Cat Alt Set: BB 1Cat Alt Member:

2120 2404-7775000

REINFORCING STEEL

27,278.000 LB 1.50000 40,917.00 1.50000 40,917.00

2130 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

60.500 LF 195.00000 11,797.50 180.00000 10,890.00

2140 2533-4980005

MOBILIZATION

(1) LS 54,050.00000 54,050.00 30,000.00000 30,000.00

$374,130.50$401,544.50Section Totals:
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0009 DESIGN NO. 0324 ALT ‘BB’ OPT 2: 10'X8'X90'-4.562  PRECAST RCB, BID
(THIS SECTION IF ALTERNATE ‘BB’ OPTION 2 IS CHOSEN - (035

SECTION: Cat Alt Set: BB 2Cat Alt Member:

2150 2102-0425071

SPECIAL BACKFILL

118.000 CY 50.00000 5,900.00

2160 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,400.00000 7,400.00

2170 2402-0425030

GRANULAR BACKFILL

130.000 CY 72.00000 9,360.00

2180 2402-2720000

EXCAVATION, CLASS 20

2,250.000 CY 4.00000 9,000.00

2190 2402-3825025

GRANULAR MATERIAL FOR BLANKET

160.000 CY 63.00000 10,080.00

2200 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

34.000 CY 952.00000 32,368.00

2210 2404-7775000

REINFORCING STEEL

5,647.000 LB 3.20000 18,070.40
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Contract ID:105
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February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0009 DESIGN NO. 0324 ALT ‘BB’ OPT 2: 10'X8'X90'-4.562  PRECAST RCB, BID
(THIS SECTION IF ALTERNATE ‘BB’ OPTION 2 IS CHOSEN - (035

SECTION: Cat Alt Set: BB 2Cat Alt Member:

2220 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

60.500 LF 242.00000 14,641.00

2230 2415-2111008

PRECAST CONCRETE BOX CULVERT, 10 FT. X 8
FT.

86.000 LF 970.00000 83,420.00

2240 2415-2201008

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 8 FT.

1.000 EACH 21,500.00000 21,500.00

2250 2533-4980005

MOBILIZATION

(1) LS 16,350.00000 16,350.00

2260 2599-9999005

('EACH' ITEM) Precast Concrete Box Culvert
Straight End Section, South 10 ft x 8 ft

1.000 EACH 10,800.00000 10,800.00

$238,889.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0010 DESIGN NO. 0424; ALT ‘CC’ OPT 1: 12'X8'X161' C-I-P RCB, BID THIS
(SECTION IF ALTERNATE ‘CC’ OPTION 1 IS CHOSEN - (035

SECTION: Cat Alt Set: CC 1Cat Alt Member:

2270 2102-0425071

SPECIAL BACKFILL

85.000 CY 52.00000 4,420.00 48.25000 4,101.25

2280 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 18,400.00000 18,400.00 30,000.00000 30,000.00

2290 2402-0425030

GRANULAR BACKFILL

185.000 CY 59.00000 10,915.00 54.60000 10,101.00

2300 2402-2720000

EXCAVATION, CLASS 20

7,410.000 CY 8.50000 62,985.00 13.80000 102,258.00

2310 2402-3825025

GRANULAR MATERIAL FOR BLANKET

535.000 CY 43.00000 23,005.00 46.85000 25,064.75

2320 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

35.100 CY 2,270.00000 79,677.00 2,100.00000 73,710.00

2330 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

346.900 CY 865.00000 300,068.50 800.00000 277,520.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0010 DESIGN NO. 0424; ALT ‘CC’ OPT 1: 12'X8'X161' C-I-P RCB, BID THIS
(SECTION IF ALTERNATE ‘CC’ OPTION 1 IS CHOSEN - (035

SECTION: Cat Alt Set: CC 1Cat Alt Member:

2340 2404-7775000

REINFORCING STEEL

70,583.000 LB 1.50000 105,874.50 1.25000 88,228.75

2350 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

67.500 LF 195.00000 13,162.50 180.00000 12,150.00

2360 2533-4980005

MOBILIZATION

(1) LS 59,450.00000 59,450.00 55,000.00000 55,000.00

$678,133.75$677,957.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0011 DESIGN NO. 0424 ALT ‘CC’ OPT 2: 12'X8'X165'-4.125  PRECAST RCB, BID
(THIS SECTION IF ALTERNATE ‘CC’ OPTION 2 IS CHOSEN - (035

SECTION: Cat Alt Set: CC 2Cat Alt Member:

2370 2102-0425071

SPECIAL BACKFILL

160.000 CY 50.00000 8,000.00

2380 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 26,000.00000 26,000.00

2390 2402-0425030

GRANULAR BACKFILL

185.000 CY 72.00000 13,320.00

2400 2402-2720000

EXCAVATION, CLASS 20

6,070.000 CY 4.00000 24,280.00

2410 2402-3825025

GRANULAR MATERIAL FOR BLANKET

320.000 CY 63.00000 20,160.00

2420 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

35.100 CY 952.00000 33,415.20

2430 2404-7775000

REINFORCING STEEL

5,810.000 LB 3.20000 18,592.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0011 DESIGN NO. 0424 ALT ‘CC’ OPT 2: 12'X8'X165'-4.125  PRECAST RCB, BID
(THIS SECTION IF ALTERNATE ‘CC’ OPTION 2 IS CHOSEN - (035

SECTION: Cat Alt Set: CC 2Cat Alt Member:

2440 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

67.500 LF 242.00000 16,335.00

2450 2415-2111208

PRECAST CONCRETE BOX CULVERT, 12 FT. X 8
FT.

152.000 LF 1,315.00000 199,880.00

2460 2415-2201208

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 8 FT.

1.000 EACH 31,000.00000 31,000.00

2470 2533-4980005

MOBILIZATION

(1) LS 18,400.00000 18,400.00

2480 2599-9999005

('EACH' ITEM) Precast Concrete Box Culvert
Straight End Section, South 12 ft x 8 ft

1.000 EACH 15,500.00000 15,500.00

$424,882.20Section Totals:

Page 42 of 44

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 18, 2025

31-0039-025 Primary County: DUBUQUE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

0012 DESIGN NO. 0524; TWIN 14'X14'X169'-6.125 PRECAST REINFORCED
CONCRETE BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

2490 2102-0425071

SPECIAL BACKFILL

220.000 CY 56.00000 12,320.00 50.00000 11,000.00 48.25000 10,615.00

2500 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,900.00000 20,900.00 22,500.00000 22,500.00 61,000.00000 61,000.00

2510 2402-2720000

EXCAVATION, CLASS 20

9,040.000 CY 8.50000 76,840.00 4.00000 36,160.00 13.80000 124,752.00

2520 2402-3825025

GRANULAR MATERIAL FOR BLANKET

1,020.000 CY 44.00000 44,880.00 63.00000 64,260.00 50.20000 51,204.00

2530 2415-2111414

PRECAST CONCRETE BOX CULVERT, 14 FT. X
14 FT.

308.000 LF 2,350.00000 723,800.00 1,610.00000 495,880.00 2,050.00000 631,400.00

2540 2415-2201414

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 14 FT. X 14 FT.

4.000 EACH 121,200.00000 484,800.00 72,500.00000 290,000.00 97,885.00000 391,540.00

2550 2533-4980005

MOBILIZATION

(1) LS 3,870.00000 3,870.00 23,200.00000 23,200.00 110,000.00000 110,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) MOYNA, C.J. & SONS, LLC. (3) PETERSON
CONTRACTORS INC.

$1,380,511.00$1,367,410.00 $943,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$25,646,876.03$23,997,318.20 $26,156,284.36

$23,997,318.20

Contract Item Totals

$25,646,876.03 26,156,284.36Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMX-035-6(140)172--02-35 PCC PAVEMENT - GRADE & REPLACE

FRANKLIN

Route: I-35

0.5 mi S of Co Rd C23 to Cerro Gordo County Line (SB)

Prj Awd Amt: $12,923,414.95

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

35-0356-140

February 18, 2025 10:00 A.M.

FRANKLINCall Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $12,923,414.97 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CR333 CROELL, INC. $13,136,186.89 101.65%

3 MA225 MANATT'S, INC. $13,758,846.11 106.46%

4 PE320 PETERSON CONTRACTORS INC. $13,770,923.42 106.56%

5 MO481 MOYNA, C.J. & SONS, LLC. $14,167,171.14 109.62%

6 RE300 REILLY CONSTRUCTION CO., INC. $14,172,865.62 109.67%
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Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

35-0356-140

February 18, 2025 10:00 A.M.

FRANKLINCall Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

3,213.600 TON 25.00000 80,340.00 25.00000 80,340.00 30.00000 96,408.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,670.000 CY 21.15000 77,620.50 21.15000 77,620.50 14.00000 51,380.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

19,256.400 CY 2.55000 49,103.82 2.55000 49,103.82 4.50000 86,653.80

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

6,217.500 CY 3.85000 23,937.38 3.85000 23,937.38 16.00000 99,480.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,300.000 CY 7.25000 16,675.00 7.25000 16,675.00 8.00000 18,400.00

0060 2111-8174100

GRANULAR SUBBASE

178,763.600 SY 6.30000 1,126,210.68 6.30000 1,126,210.68 7.25000 1,296,036.10

0070 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

182.700 SY 129.34000 23,630.42 80.53000 14,712.83 80.00000 14,616.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2122-5190110

PAVED SHOULDER, P.C. CONCRETE, 11 IN.

60,118.400 SY 43.86000 2,636,793.02 42.27000 2,541,204.77 41.00000 2,464,854.40

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

682.700 STA 152.00000 103,770.40 152.00000 103,770.40 90.00000 61,443.00

0100 2301-0690203

BRIDGE APPROACH, BR-203

633.700 SY 214.00000 135,611.80 250.20000 158,551.74 230.00000 145,751.00

0110 2301-1004110

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11 IN.

95,888.100 SY 43.86000 4,205,652.07 44.97000 4,312,087.86 45.35000 4,348,525.34

0120 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

112,189.100 EACH 1.00000 112,189.10 1.00000 112,189.10 1.00000 112,189.10

0130 2304-0100000

DETOUR PAVEMENT

8,600.000 SY 63.48000 545,928.00 59.60000 512,560.00 62.00000 533,200.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

71,916.100 EACH 1.00000 71,916.10 1.00000 71,916.10 1.00000 71,916.10

0150 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

210.000 LF 134.00000 28,140.00 134.00000 28,140.00 200.00000 42,000.00

0160 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

4.000 EACH 2,300.00000 9,200.00 2,300.00000 9,200.00 1,000.00000 4,000.00

0170 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

388.000 LF 31.50000 12,222.00 31.50000 12,222.00 80.00000 31,040.00

0180 2502-6745952

REMOVAL OF SUBDRAIN

30,368.000 LF 1.65000 50,107.20 1.65000 50,107.20 1.25000 37,960.00

0190 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

38,682.600 LF 5.75000 222,424.95 6.07000 234,803.38 5.80000 224,359.08
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Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2502-8221306

SUBDRAIN OUTLET, DR-306

147.000 EACH 365.00000 53,655.00 425.00000 62,475.00 400.00000 58,800.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

600.000 LF 8.00000 4,800.00 8.00000 4,800.00 8.00000 4,800.00

0220 2505-4008130

REMOVAL OF CABLE GUARDRAIL

2,100.000 LF 1.00000 2,100.00 1.00000 2,100.00 2.50000 5,250.00

0230 2505-4008300

STEEL BEAM GUARDRAIL

325.000 LF 20.00000 6,500.00 20.00000 6,500.00 20.00000 6,500.00

0240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 3,200.00000 6,400.00 3,200.00000 6,400.00 3,200.00000 6,400.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00 300.00000 600.00 300.00000 600.00

0260 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 3,500.00000 7,000.00 3,500.00000 7,000.00 3,500.00000 7,000.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,640.000 LF 19.50000 31,980.00 19.50000 31,980.00 19.50000 31,980.00

0280 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

12.000 EACH 3,500.00000 42,000.00 3,500.00000 42,000.00 3,500.00000 42,000.00

0290 2510-6745850

REMOVAL OF PAVEMENT

157,044.300 SY 6.85000 1,075,753.46 6.85000 1,075,753.46 8.00000 1,256,354.40

0300 2520-3350015

FIELD OFFICE

1.000 EACH 12,000.00000 12,000.00 25,000.00000 25,000.00 5,000.00000 5,000.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 50,000.00000 50,000.00 27,500.00000 27,500.00 27,500.00000 27,500.00

0320 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

0330 2527-9263181

PAVEMENT MARKINGS REMOVED

1,577.880 STA 15.00000 23,668.20 15.00000 23,668.20 15.00000 23,668.20
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

0350 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

2,392.070 STA 17.50000 41,861.23 17.50000 41,861.23 17.50000 41,861.23

0360 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

101.000 STA 210.00000 21,210.00 210.00000 21,210.00 210.00000 21,210.00

0370 2528-2518000

SAFETY CLOSURE

6.000 EACH 175.00000 1,050.00 175.00000 1,050.00 175.00000 1,050.00

0380 2528-2518005

CROSSOVER BARRICADE

2.000 EACH 6,000.00000 12,000.00 6,000.00000 12,000.00 6,000.00000 12,000.00

0390 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

162.500 LF 42.00000 6,825.00 42.00000 6,825.00 42.00000 6,825.00

0400 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 5,000.00000 20,000.00 5,000.00000 20,000.00 5,000.00000 20,000.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 50,000.00000 50,000.00 45,700.00000 45,700.00 45,700.00000 45,700.00

0420 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

1,590.000 LF 10.00000 15,900.00 10.00000 15,900.00 10.00000 15,900.00

0430 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

100.000 CDAY 100.00000 10,000.00 100.00000 10,000.00 100.00000 10,000.00

0440 2533-4980005

MOBILIZATION

(1) LS 224,700.00000 224,700.00 446,522.80000 446,522.80 460,000.00000 460,000.00

0450 2548-0000250

DIAMOND GROUND SHOULDER RUMBLE
STRIPS, PCC SURFACE

688.270 STA 360.00000 247,777.20 360.00000 247,777.20 360.00000 247,777.20

0460 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,600.00000 1,600.00 1,600.00000 1,600.00 1,600.00000 1,600.00

0470 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

1.000 EACH 28,500.00000 28,500.00 28,500.00000 28,500.00 28,500.00000 28,500.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0490 2599-9999010

('LUMP SUM' ITEM) ROLLER EQUIPMENT FOR
MODULUS VERIFICATION ROLLER MAPPING

(1) LS 13,500.00000 13,500.00 13,500.00000 13,500.00 11,000.00000 11,000.00

0500 2599-9999018

('SQUARE YARDS' ITEM) CONSTRUCTION OF
CEMENT TREATED SUBGRADE

156,006.500 SY 1.43000 223,089.30 1.43000 223,089.30 2.46000 383,775.99

0510 2599-9999018

('SQUARE YARDS' ITEM) MODULUS
VERIFICATION ROLLER MAPPING
OPERATIONS

539,854.300 SY 0.16000 86,376.69 0.16000 86,376.69 0.04000 21,594.17

0520 2599-9999020

('TONS' ITEM) CEMENT

4,036.700 TON 174.00000 702,385.80 174.00000 702,385.80 180.00000 726,606.00

$13,275,064.11$12,558,304.32 $12,779,027.44Section Totals:
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2601-2634100

MULCHING

16.000 ACRE 500.00000 8,000.00 415.00000 6,640.00 475.00000 7,600.00

0540 2601-2636043

SEEDING AND FERTILIZING (RURAL)

16.000 ACRE 600.00000 9,600.00 650.00000 10,400.00 525.00000 8,400.00

0550 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

400.000 LF 49.55000 19,820.00 49.55000 19,820.00 60.00000 24,000.00

0560 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,000.000 LF 2.50000 10,000.00 2.30000 9,200.00 2.43000 9,720.00

0570 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

4,000.000 LF 3.50000 14,000.00 3.55000 14,200.00 3.60000 14,400.00

0580 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

8,000.000 LF 0.50000 4,000.00 0.30000 2,400.00 0.30000 2,400.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$68,320.00$67,220.00 $64,460.00Section Totals:
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0003 DESIGN NO. 0125; REPAIRS TO A 269'-6 X 30'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0610 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,600.00000 3,600.00 3,600.00000 3,600.00 7,500.00000 7,500.00

0620 2507-2638620

MACADAM STONE SLOPE PROTECTION

191.000 SY 62.15000 11,870.65 62.15000 11,870.65 50.00000 9,550.00

0630 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

$22,050.00$30,470.65 $25,470.65Section Totals:
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0004 DESIGN NO. 0225; REPAIRS TO A 134'-8 X 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0640 2499-0800000

PAVING NOTCH REPLACEMENT

80.000 LF 430.00000 34,400.00 427.61000 34,208.80 298.00000 23,840.00

$23,840.00$34,400.00 $34,208.80Section Totals:
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0005 CULVERT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0650 2402-0425040

FLOODED BACKFILL

1,944.000 CY 44.00000 85,536.00 44.00000 85,536.00 58.00000 112,752.00

0660 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

36.000 EACH 860.00000 30,960.00 860.00000 30,960.00 1,500.00000 54,000.00

0670 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

3.000 EACH 1,800.00000 5,400.00 1,800.00000 5,400.00 3,500.00000 10,500.00

0680 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

5.000 EACH 400.00000 2,000.00 400.00000 2,000.00 2,000.00000 10,000.00

0690 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,446.000 LF 73.00000 105,558.00 73.00000 105,558.00 120.00000 173,520.00

0700 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

40.000 LF 49.15000 1,966.00 49.15000 1,966.00 100.00000 4,000.00

0710 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

32.000 LF 50.00000 1,600.00 50.00000 1,600.00 150.00000 4,800.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

$369,572.00$233,020.00 $233,020.00Section Totals:

( ) indicates item is bid as Lump Sum

$13,136,186.89$12,923,414.97 $13,758,846.11

$12,923,414.97

Contract Item Totals

$13,136,186.89 13,758,846.11Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

3,213.600 TON 25.00000 80,340.00 26.80000 86,124.48 26.00000 83,553.60

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,670.000 CY 21.15000 77,620.50 24.50000 89,915.00 20.00000 73,400.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

19,256.400 CY 2.55000 49,103.82 5.40000 103,984.56 8.00000 154,051.20

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

6,217.500 CY 3.85000 23,937.38 12.70000 78,962.25 8.00000 49,740.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,300.000 CY 7.25000 16,675.00 8.00000 18,400.00 16.00000 36,800.00

0060 2111-8174100

GRANULAR SUBBASE

178,763.600 SY 6.30000 1,126,210.68 6.30000 1,126,210.68 9.00000 1,608,872.40

0070 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

182.700 SY 85.00000 15,529.50 80.00000 14,616.00 129.34000 23,630.42
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2122-5190110

PAVED SHOULDER, P.C. CONCRETE, 11 IN.

60,118.400 SY 43.00000 2,585,091.20 41.00000 2,464,854.40 43.86000 2,636,793.02

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

682.700 STA 152.00000 103,770.40 270.00000 184,329.00 650.00000 443,755.00

0100 2301-0690203

BRIDGE APPROACH, BR-203

633.700 SY 235.00000 148,919.50 227.00000 143,849.90 185.00000 117,234.50

0110 2301-1004110

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11 IN.

95,888.100 SY 45.60000 4,372,497.36 45.35000 4,348,525.34 43.86000 4,205,652.07

0120 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

112,189.100 EACH 1.00000 112,189.10 1.00000 112,189.10 1.00000 112,189.10

0130 2304-0100000

DETOUR PAVEMENT

8,600.000 SY 63.00000 541,800.00 62.00000 533,200.00 60.00000 516,000.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

71,916.100 EACH 1.00000 71,916.10 1.00000 71,916.10 1.00000 71,916.10

0150 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

210.000 LF 134.00000 28,140.00 192.00000 40,320.00 170.00000 35,700.00

0160 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

4.000 EACH 2,300.00000 9,200.00 1,250.00000 5,000.00 2,000.00000 8,000.00

0170 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

388.000 LF 31.50000 12,222.00 42.00000 16,296.00 45.00000 17,460.00

0180 2502-6745952

REMOVAL OF SUBDRAIN

30,368.000 LF 1.65000 50,107.20 2.50000 75,920.00 2.00000 60,736.00

0190 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

38,682.600 LF 5.75000 222,424.95 5.80000 224,359.08 6.07000 234,803.38
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2502-8221306

SUBDRAIN OUTLET, DR-306

147.000 EACH 365.00000 53,655.00 400.00000 58,800.00 425.00000 62,475.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

600.000 LF 9.50000 5,700.00 8.00000 4,800.00 8.00000 4,800.00

0220 2505-4008130

REMOVAL OF CABLE GUARDRAIL

2,100.000 LF 4.00000 8,400.00 2.50000 5,250.00 1.00000 2,100.00

0230 2505-4008300

STEEL BEAM GUARDRAIL

325.000 LF 20.00000 6,500.00 20.00000 6,500.00 20.00000 6,500.00

0240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 3,200.00000 6,400.00 3,200.00000 6,400.00 3,200.00000 6,400.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00 300.00000 600.00 300.00000 600.00

0260 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 3,500.00000 7,000.00 3,500.00000 7,000.00 3,500.00000 7,000.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,640.000 LF 20.00000 32,800.00 19.50000 31,980.00 19.50000 31,980.00

0280 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

12.000 EACH 3,500.00000 42,000.00 3,500.00000 42,000.00 3,500.00000 42,000.00

0290 2510-6745850

REMOVAL OF PAVEMENT

157,044.300 SY 6.85000 1,075,753.46 9.20000 1,444,807.56 7.25000 1,138,571.18

0300 2520-3350015

FIELD OFFICE

1.000 EACH 28,000.00000 28,000.00 15,000.00000 15,000.00 35,000.00000 35,000.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 92,000.00000 92,000.00 54,000.00000 54,000.00 50,000.00000 50,000.00

0320 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

0330 2527-9263181

PAVEMENT MARKINGS REMOVED

1,577.880 STA 15.00000 23,668.20 15.00000 23,668.20 15.00000 23,668.20
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

0350 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

2,392.070 STA 17.50000 41,861.23 17.50000 41,861.23 17.50000 41,861.23

0360 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

101.000 STA 210.00000 21,210.00 210.00000 21,210.00 210.00000 21,210.00

0370 2528-2518000

SAFETY CLOSURE

6.000 EACH 175.00000 1,050.00 175.00000 1,050.00 175.00000 1,050.00

0380 2528-2518005

CROSSOVER BARRICADE

2.000 EACH 6,000.00000 12,000.00 6,000.00000 12,000.00 6,000.00000 12,000.00

0390 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

162.500 LF 42.00000 6,825.00 42.00000 6,825.00 42.00000 6,825.00

0400 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 5,500.00000 22,000.00 5,000.00000 20,000.00 5,000.00000 20,000.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 205,450.00000 205,450.00 82,000.00000 82,000.00 100,000.00000 100,000.00

0420 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

1,590.000 LF 10.00000 15,900.00 10.00000 15,900.00 10.00000 15,900.00

0430 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

100.000 CDAY 125.00000 12,500.00 100.00000 10,000.00 100.00000 10,000.00

0440 2533-4980005

MOBILIZATION

(1) LS 665,900.00000 665,900.00 680,000.00000 680,000.00 250,000.00000 250,000.00

0450 2548-0000250

DIAMOND GROUND SHOULDER RUMBLE
STRIPS, PCC SURFACE

688.270 STA 370.00000 254,659.90 360.00000 247,777.20 380.00000 261,542.60

0460 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,600.00000 1,600.00 1,600.00000 1,600.00 1,600.00000 1,600.00

0470 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

1.000 EACH 28,500.00000 28,500.00 28,500.00000 28,500.00 28,500.00000 28,500.00
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 4,500.00000 4,500.00 2,500.00000 2,500.00 5,000.00000 5,000.00

0490 2599-9999010

('LUMP SUM' ITEM) ROLLER EQUIPMENT FOR
MODULUS VERIFICATION ROLLER MAPPING

(1) LS 13,500.00000 13,500.00 20,000.00000 20,000.00 40,000.00000 40,000.00

0500 2599-9999018

('SQUARE YARDS' ITEM) CONSTRUCTION OF
CEMENT TREATED SUBGRADE

156,006.500 SY 1.50000 234,009.75 1.60000 249,610.40 1.05000 163,806.83

0510 2599-9999018

('SQUARE YARDS' ITEM) MODULUS
VERIFICATION ROLLER MAPPING
OPERATIONS

539,854.300 SY 0.16000 86,376.69 0.20000 107,970.86 0.30000 161,956.29

0520 2599-9999020

('TONS' ITEM) CEMENT

4,036.700 TON 185.00000 746,789.50 174.00000 702,385.80 175.00000 706,422.50

$13,750,655.62$13,406,403.42 $13,692,568.14Section Totals:
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2601-2634100

MULCHING

16.000 ACRE 420.00000 6,720.00 415.00000 6,640.00 475.00000 7,600.00

0540 2601-2636043

SEEDING AND FERTILIZING (RURAL)

16.000 ACRE 700.00000 11,200.00 650.00000 10,400.00 525.00000 8,400.00

0550 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

400.000 LF 60.00000 24,000.00 60.00000 24,000.00 35.00000 14,000.00

0560 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,000.000 LF 2.30000 9,200.00 2.30000 9,200.00 2.43000 9,720.00

0570 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

4,000.000 LF 3.55000 14,200.00 3.55000 14,200.00 3.60000 14,400.00

0580 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

8,000.000 LF 0.50000 4,000.00 0.30000 2,400.00 0.30000 2,400.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$58,320.00$71,120.00 $68,640.00Section Totals:
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

0003 DESIGN NO. 0125; REPAIRS TO A 269'-6 X 30'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0610 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,600.00000 3,600.00 16,000.00000 16,000.00 7,500.00000 7,500.00

0620 2507-2638620

MACADAM STONE SLOPE PROTECTION

191.000 SY 80.00000 15,280.00 90.00000 17,190.00 250.00000 47,750.00

0630 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 17,500.00000 17,500.00 3,500.00000 3,500.00 7,500.00000 7,500.00

$62,750.00$36,380.00 $36,690.00Section Totals:
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

0004 DESIGN NO. 0225; REPAIRS TO A 134'-8 X 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0640 2499-0800000

PAVING NOTCH REPLACEMENT

80.000 LF 300.00000 24,000.00 298.00000 23,840.00 450.00000 36,000.00

$36,000.00$24,000.00 $23,840.00Section Totals:
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 18, 2025

35-0356-140 Primary County: FRANKLIN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

0005 CULVERT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0650 2402-0425040

FLOODED BACKFILL

1,944.000 CY 44.00000 85,536.00 56.00000 108,864.00 45.00000 87,480.00

0660 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

36.000 EACH 860.00000 30,960.00 1,285.00000 46,260.00 1,100.00000 39,600.00

0670 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

3.000 EACH 1,800.00000 5,400.00 2,200.00000 6,600.00 2,400.00000 7,200.00

0680 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

5.000 EACH 400.00000 2,000.00 1,450.00000 7,250.00 550.00000 2,750.00

0690 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,446.000 LF 73.00000 105,558.00 116.50000 168,459.00 85.00000 122,910.00

0700 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

40.000 LF 49.15000 1,966.00 100.00000 4,000.00 70.00000 2,800.00

0710 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

32.000 LF 50.00000 1,600.00 125.00000 4,000.00 75.00000 2,400.00
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Contract ID:106
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February 18, 2025

35-0356-140 Primary County: FRANKLIN
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) MOYNA, C.J. & SONS, LLC. (6) REILLY CONSTRUCTION
CO., INC.

$265,140.00$233,020.00 $345,433.00Section Totals:

( ) indicates item is bid as Lump Sum

$14,167,171.14$13,770,923.42 $14,172,865.62

$13,770,923.42

Contract Item Totals

$14,167,171.14 14,172,865.62Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C037(91)--55-37 PCC PAVEMENT - REPLACE

GREENE

Route: P29

On P 29, from Webster Co S 1.5 miles

Prj Awd Amt: $1,799,128.40

Project: WorkType:

County:

Location:

LFM-90--7X-37 PCC PAVEMENT - REPLACE

GREENE

Route: E18

On E-18, from Hwy 144 East to Boone Co. On P-46, from E-18 South to E-26.

Prj Awd Amt: $8,549,585.25

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

37-90

February 18, 2025 10:00 A.M.

GREENECall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $10,348,713.65 100.00%

2 CR333 CROELL, INC. $10,532,138.71 101.77%

3 MA225 MANATT'S, INC. $10,655,212.10 102.96%

4 PE320 PETERSON CONTRACTORS INC. $11,232,848.93 108.54%

5 RE300 REILLY CONSTRUCTION CO., INC. $11,243,042.82 108.64%

6 CO415 CONCRETE TECHNOLOGIES, INC. $11,372,427.76 109.89%

7 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $11,487,807.67 111.01%
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Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

37-90

February 18, 2025 10:00 A.M.

GREENECall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

37-90

February 18, 2025 10:00 A.M.

GREENECall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

32,252.000 CY 9.30000 299,943.60 2.30000 74,179.60 9.30000 299,943.60

0020 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

100.000 CY 100.00000 10,000.00 25.00000 2,500.00 100.00000 10,000.00

0030 2115-0100000

MODIFIED SUBBASE

5,338.400 CY 0.01000 53.38 59.35000 316,834.04 0.01000 53.38

0040 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

18,886.900 CY 13.60000 256,861.84 4.55000 85,935.40 13.60000 256,861.84

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

14,225.400 TON 32.60000 463,748.04 32.15000 457,346.61 32.60000 463,748.04

0060 2123-7450020

SHOULDER FINISHING, EARTH

848.600 STA 180.00000 152,748.00 145.00000 123,047.00 180.00000 152,748.00

0070 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

117,042.000 SY 45.67000 5,345,308.14 46.12000 5,397,977.04 47.25000 5,530,234.50
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 6,000.00000 6,000.00 2,500.00000 2,500.00 5,000.00000 5,000.00

0085 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

210,675.600 EACH 1.00000 210,675.60 1.00000 210,675.60 1.00000 210,675.60

0090 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

6.000 EACH 1.00000 6.00 200.00000 1,200.00 200.00000 1,200.00

0100 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

2,448.600 TON 32.60000 79,824.36 33.25000 81,415.95 32.60000 79,824.36

0105 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

48,000.000 EACH 1.00000 48,000.00 1.00000 48,000.00 1.00000 48,000.00

0110 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

2.000 EACH 1,200.00000 2,400.00 440.00000 880.00 1,200.00000 2,400.00
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Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0120 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 1,400.00000 2,800.00 580.00000 1,160.00 1,400.00000 2,800.00

0130 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

20.000 LF 140.00000 2,800.00 136.50000 2,730.00 140.00000 2,800.00

0140 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

20.000 LF 180.00000 3,600.00 147.25000 2,945.00 180.00000 3,600.00

0150 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

90,732.000 LF 4.38000 397,406.16 5.00000 453,660.00 4.37000 396,498.84

0160 2502-8221305

SUBDRAIN OUTLET, DR-305

380.000 EACH 250.00000 95,000.00 200.00000 76,000.00 250.00000 95,000.00

0170 2510-6745850

REMOVAL OF PAVEMENT

100.000 SY 4.70000 470.00 10.00000 1,000.00 4.70000 470.00

0180 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

101,179.600 SY 4.70000 475,544.12 4.55000 460,367.18 4.70000 475,544.12
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 45,000.00000 45,000.00 20,100.00000 20,100.00 20,100.00000 20,100.00

0200 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED Waterborne
or Solvent Based

110.200 STA 77.00000 8,485.40 35.00000 3,857.00 35.00000 3,857.00

0210 2528-2518000

SAFETY CLOSURE

11.000 EACH 100.00000 1,100.00 250.00000 2,750.00 125.00000 1,375.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 27,700.00000 27,700.00 28,500.00000 28,500.00 20,825.00000 20,825.00

0230 2533-4980005

MOBILIZATION

(1) LS 379,300.00000 379,300.00 303,728.00000 303,728.00 417,000.00000 417,000.00

0240 2549-0011524

PRE-REHABILITATION CLEANING AND
INSPECTION, 15 INCH TO 24 INCH DIAMETER
PIPE

833.000 LF 28.50000 23,740.50 15.00000 12,495.00 15.00000 12,495.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0250 2549-0023000

PRE-REHABILITATION CLEANING AND
INSPECTION, CULVERT

50.000 LF 60.00000 3,000.00 25.00000 1,250.00 25.00000 1,250.00

0260 2549-0041033

CURED-IN-PLACE CULVERT LINING 15 INCH

72.000 LF 106.10000 7,639.20 160.00000 11,520.00 160.00000 11,520.00

0270 2549-0041033

CURED-IN-PLACE CULVERT LINING 24 INCH

801.000 LF 175.30000 140,415.30 225.00000 180,225.00 225.00000 180,225.00

0280 2549-0041033

CURED-IN-PLACE CULVERT LINING 36 INCH

50.000 LF 260.00000 13,000.00 405.00000 20,250.00 405.00000 20,250.00

0290 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS For the delivery and stockpile of
excess class 10 Roadway and Borrow

(1) LS 0.01000 0.01 228,160.00000 228,160.00 0.01000 0.01

0300 2601-2634100

MULCHING

7.400 ACRE 469.00000 3,470.60 445.00000 3,293.00 445.00000 3,293.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

7.400 ACRE 825.00000 6,105.00 700.00000 5,180.00 700.00000 5,180.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0320 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

8,280.000 LF 0.25000 2,070.00 0.25000 2,070.00 0.25000 2,070.00

0330 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

8,280.000 LF 2.75000 22,770.00 2.35000 19,458.00 2.35000 19,458.00

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

10.000 EACH 1,200.00000 12,000.00 1,200.00000 12,000.00 1,200.00000 12,000.00

$8,768,900.29$8,549,585.25 $8,655,789.42Section Totals:
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0360 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

877.100 CY 12.80000 11,226.88 25.80000 22,629.18 12.80000 11,226.88

0370 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

100.000 CY 100.00000 10,000.00 25.00000 2,500.00 100.00000 10,000.00

0380 2115-0100000

MODIFIED SUBBASE

1,222.000 CY 0.01000 12.22 59.35000 72,525.70 0.01000 12.22

0390 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

3,748.500 CY 14.20000 53,228.70 5.85000 21,928.73 14.20000 53,228.70

0400 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,776.000 TON 32.60000 90,497.60 32.15000 89,248.40 32.60000 90,497.60

0410 2123-7450020

SHOULDER FINISHING, EARTH

159.000 STA 170.00000 27,030.00 210.00000 33,390.00 170.00000 27,030.00

0420 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

24,477.000 SY 45.67000 1,117,864.59 47.30000 1,157,762.10 48.00000 1,174,896.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0430 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00 2,500.00000 2,500.00

0435 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

44,059.000 EACH 1.00000 44,059.00 1.00000 44,059.00 1.00000 44,059.00

0440 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

380.500 TON 32.60000 12,404.30 38.25000 14,554.13 32.60000 12,404.30

0445 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,000.000 EACH 1.00000 9,000.00 1.00000 9,000.00 1.00000 9,000.00

0450 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 1,400.00000 2,800.00 580.00000 1,160.00 1,400.00000 2,800.00

0460 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

20.000 LF 180.00000 3,600.00 147.25000 2,945.00 180.00000 3,600.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0470 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

16,710.000 LF 4.37000 73,022.70 5.00000 83,550.00 4.38000 73,189.80

0480 2502-8221305

SUBDRAIN OUTLET, DR-305

64.000 EACH 250.00000 16,000.00 200.00000 12,800.00 250.00000 16,000.00

0490 2510-6745850

REMOVAL OF PAVEMENT

100.000 SY 5.80000 580.00 10.00000 1,000.00 5.80000 580.00

0500 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

20,081.000 SY 5.80000 116,469.80 4.55000 91,368.55 5.80000 116,469.80

0510 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0520 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

124.500 STA 56.00000 6,972.00 35.00000 4,357.50 33.00000 4,108.50

0530 2528-2518000

SAFETY CLOSURE

6.000 EACH 100.00000 600.00 250.00000 1,500.00 125.00000 750.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0540 2528-8445110

TRAFFIC CONTROL

(1) LS 17,200.00000 17,200.00 11,800.00000 11,800.00 12,700.00000 12,700.00

0550 2533-4980005

MOBILIZATION

(1) LS 89,500.00000 89,500.00 77,172.00000 77,172.00 115,000.00000 115,000.00

0560 2549-0011524

PRE-REHABILITATION CLEANING AND
INSPECTION, 15 INCH TO 24 INCH DIAMETER
PIPE

327.000 LF 28.50000 9,319.50 15.00000 4,905.00 15.00000 4,905.00

0570 2549-0041033

CURED-IN-PLACE CULVERT LINING 24 INCH

347.000 LF 175.30000 60,829.10 225.00000 78,075.00 225.00000 78,075.00

0580 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS Deliver and Stockpile excess
excavated material

(1) LS 0.01000 0.01 9,840.00000 9,840.00 0.01000 0.01

0590 2601-2634100

MULCHING

2.200 ACRE 460.00000 1,012.00 445.00000 979.00 445.00000 979.00

0600 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.200 ACRE 800.00000 1,760.00 700.00000 1,540.00 700.00000 1,540.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) CROELL, INC. (3) MANATT'S, INC.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,600.000 LF 2.85000 4,560.00 0.25000 400.00 0.25000 400.00

0620 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

1,600.000 LF 0.30000 480.00 2.35000 3,760.00 2.35000 3,760.00

0630 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0640 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

10.000 EACH 1,200.00000 12,000.00 1,200.00000 12,000.00 1,200.00000 12,000.00

$1,886,311.81$1,799,128.40 $1,876,349.29Section Totals:

( ) indicates item is bid as Lump Sum

$10,532,138.71$10,348,713.65 $10,655,212.10

$10,348,713.65

Contract Item Totals

$10,532,138.71 10,655,212.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

32,252.000 CY 2.30000 74,179.60 6.50000 209,638.00 9.30000 299,943.60

0020 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

100.000 CY 25.00000 2,500.00 100.00000 10,000.00 100.00000 10,000.00

0030 2115-0100000

MODIFIED SUBBASE

5,338.400 CY 59.35000 316,834.04 90.00000 480,456.00 0.01000 53.38

0040 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

18,886.900 CY 4.55000 85,935.40 7.50000 141,651.75 13.60000 256,861.84

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

14,225.400 TON 32.15000 457,346.61 35.00000 497,889.00 32.60000 463,748.04

0060 2123-7450020

SHOULDER FINISHING, EARTH

848.600 STA 145.00000 123,047.00 185.00000 156,991.00 180.00000 152,748.00

0070 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

117,042.000 SY 45.67000 5,345,308.14 45.67000 5,345,308.14 51.00000 5,969,142.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 6,000.00000 6,000.00 6,000.00000 6,000.00 6,950.00000 6,950.00

0085 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

210,675.600 EACH 1.00000 210,675.60 1.00000 210,675.60 1.00000 210,675.60

0090 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

6.000 EACH 760.00000 4,560.00 1.00000 6.00 495.00000 2,970.00

0100 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

2,448.600 TON 33.25000 81,415.95 40.00000 97,944.00 32.60000 79,824.36

0105 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

48,000.000 EACH 1.00000 48,000.00 1.00000 48,000.00 1.00000 48,000.00

0110 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

2.000 EACH 440.00000 880.00 1,750.00000 3,500.00 1,200.00000 2,400.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0120 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 580.00000 1,160.00 2,200.00000 4,400.00 1,400.00000 2,800.00

0130 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

20.000 LF 136.50000 2,730.00 175.00000 3,500.00 140.00000 2,800.00

0140 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

20.000 LF 147.25000 2,945.00 195.00000 3,900.00 180.00000 3,600.00

0150 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

90,732.000 LF 5.00000 453,660.00 4.37000 396,498.84 4.40000 399,220.80

0160 2502-8221305

SUBDRAIN OUTLET, DR-305

380.000 EACH 200.00000 76,000.00 250.00000 95,000.00 250.00000 95,000.00

0170 2510-6745850

REMOVAL OF PAVEMENT

100.000 SY 10.00000 1,000.00 10.00000 1,000.00 4.70000 470.00

0180 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

101,179.600 SY 4.60000 465,426.16 7.25000 733,552.10 4.70000 475,544.12
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 85,000.00000 85,000.00 41,500.00000 41,500.00 36,000.00000 36,000.00

0200 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED Waterborne
or Solvent Based

110.200 STA 35.00000 3,857.00 35.00000 3,857.00 35.00000 3,857.00

0210 2528-2518000

SAFETY CLOSURE

11.000 EACH 125.00000 1,375.00 125.00000 1,375.00 250.00000 2,750.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 35,000.00000 35,000.00 20,825.00000 20,825.00 28,500.00000 28,500.00

0230 2533-4980005

MOBILIZATION

(1) LS 425,000.00000 425,000.00 375,000.00000 375,000.00 448,500.00000 448,500.00

0240 2549-0011524

PRE-REHABILITATION CLEANING AND
INSPECTION, 15 INCH TO 24 INCH DIAMETER
PIPE

833.000 LF 25.00000 20,825.00 15.00000 12,495.00 15.00000 12,495.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0250 2549-0023000

PRE-REHABILITATION CLEANING AND
INSPECTION, CULVERT

50.000 LF 25.00000 1,250.00 25.00000 1,250.00 25.00000 1,250.00

0260 2549-0041033

CURED-IN-PLACE CULVERT LINING 15 INCH

72.000 LF 395.00000 28,440.00 160.00000 11,520.00 160.00000 11,520.00

0270 2549-0041033

CURED-IN-PLACE CULVERT LINING 24 INCH

801.000 LF 495.00000 396,495.00 225.00000 180,225.00 225.00000 180,225.00

0280 2549-0041033

CURED-IN-PLACE CULVERT LINING 36 INCH

50.000 LF 595.00000 29,750.00 405.00000 20,250.00 405.00000 20,250.00

0290 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS For the delivery and stockpile of
excess class 10 Roadway and Borrow

(1) LS 328,160.00000 328,160.00 150,000.00000 150,000.00 0.01000 0.01

0300 2601-2634100

MULCHING

7.400 ACRE 469.00000 3,470.60 445.00000 3,293.00 445.00000 3,293.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

7.400 ACRE 825.00000 6,105.00 700.00000 5,180.00 700.00000 5,180.00

Page 16 of 34

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) CONCRETE
TECHNOLOGIES, INC.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0320 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

8,280.000 LF 0.25000 2,070.00 0.25000 2,070.00 0.25000 2,070.00

0330 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

8,280.000 LF 2.75000 22,770.00 2.35000 19,458.00 2.35000 19,458.00

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

10.000 EACH 1,200.00000 12,000.00 1,200.00000 12,000.00 1,200.00000 12,000.00

$9,270,699.75$9,161,771.10 $9,306,808.43Section Totals:
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Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) CONCRETE
TECHNOLOGIES, INC.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0360 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

877.100 CY 25.80000 22,629.18 25.00000 21,927.50 12.80000 11,226.88

0370 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

100.000 CY 25.00000 2,500.00 100.00000 10,000.00 100.00000 10,000.00

0380 2115-0100000

MODIFIED SUBBASE

1,222.000 CY 59.35000 72,525.70 90.00000 109,980.00 0.01000 12.22

0390 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

3,748.500 CY 5.85000 21,928.73 7.50000 28,113.75 14.20000 53,228.70

0400 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,776.000 TON 32.15000 89,248.40 35.00000 97,160.00 32.60000 90,497.60

0410 2123-7450020

SHOULDER FINISHING, EARTH

159.000 STA 210.00000 33,390.00 185.00000 29,415.00 170.00000 27,030.00

0420 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

24,477.000 SY 45.67000 1,117,864.59 45.67000 1,117,864.59 52.00000 1,272,804.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) CONCRETE
TECHNOLOGIES, INC.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0430 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,735.00000 1,735.00

0435 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

44,059.000 EACH 1.00000 44,059.00 1.00000 44,059.00 1.00000 44,059.00

0440 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

380.500 TON 38.25000 14,554.13 40.00000 15,220.00 32.60000 12,404.30

0445 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,000.000 EACH 1.00000 9,000.00 1.00000 9,000.00 1.00000 9,000.00

0450 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 580.00000 1,160.00 2,000.00000 4,000.00 1,400.00000 2,800.00

0460 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

20.000 LF 147.25000 2,945.00 195.00000 3,900.00 180.00000 3,600.00

Page 19 of 34

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) CONCRETE
TECHNOLOGIES, INC.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0470 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

16,710.000 LF 5.00000 83,550.00 4.38000 73,189.80 4.40000 73,524.00

0480 2502-8221305

SUBDRAIN OUTLET, DR-305

64.000 EACH 200.00000 12,800.00 250.00000 16,000.00 250.00000 16,000.00

0490 2510-6745850

REMOVAL OF PAVEMENT

100.000 SY 10.00000 1,000.00 10.00000 1,000.00 5.80000 580.00

0500 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

20,081.000 SY 4.60000 92,372.60 7.25000 145,587.25 5.80000 116,469.80

0510 2526-8285000

CONSTRUCTION SURVEY

(1) LS 16,500.00000 16,500.00 8,000.00000 8,000.00 6,840.00000 6,840.00

0520 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

124.500 STA 33.00000 4,108.50 33.00000 4,108.50 35.00000 4,357.50

0530 2528-2518000

SAFETY CLOSURE

6.000 EACH 125.00000 750.00 125.00000 750.00 250.00000 1,500.00
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Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) CONCRETE
TECHNOLOGIES, INC.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0540 2528-8445110

TRAFFIC CONTROL

(1) LS 16,500.00000 16,500.00 12,700.00000 12,700.00 11,800.00000 11,800.00

0550 2533-4980005

MOBILIZATION

(1) LS 200,000.00000 200,000.00 75,000.00000 75,000.00 230,000.00000 230,000.00

0560 2549-0011524

PRE-REHABILITATION CLEANING AND
INSPECTION, 15 INCH TO 24 INCH DIAMETER
PIPE

327.000 LF 25.00000 8,175.00 15.00000 4,905.00 15.00000 4,905.00

0570 2549-0041033

CURED-IN-PLACE CULVERT LINING 24 INCH

347.000 LF 495.00000 171,765.00 225.00000 78,075.00 225.00000 78,075.00

0580 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS Deliver and Stockpile excess
excavated material

(1) LS 9,840.00000 9,840.00 5,500.00000 5,500.00 0.01000 0.01

0590 2601-2634100

MULCHING

2.200 ACRE 460.00000 1,012.00 445.00000 979.00 445.00000 979.00

0600 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.200 ACRE 800.00000 1,760.00 700.00000 1,540.00 700.00000 1,540.00
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Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) CONCRETE
TECHNOLOGIES, INC.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,600.000 LF 2.85000 4,560.00 0.25000 400.00 0.25000 400.00

0620 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

1,600.000 LF 0.30000 480.00 2.35000 3,760.00 2.35000 3,760.00

0630 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0640 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

10.000 EACH 1,200.00000 12,000.00 1,200.00000 12,000.00 1,200.00000 12,000.00

$2,101,728.01$2,071,077.83 $1,936,234.39Section Totals:

( ) indicates item is bid as Lump Sum

$11,243,042.82$11,232,848.93 $11,372,427.76

$11,232,848.93

Contract Item Totals

$11,243,042.82 11,372,427.76Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

32,252.000 CY 2.30000 74,179.60

0020 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

100.000 CY 25.00000 2,500.00

0030 2115-0100000

MODIFIED SUBBASE

5,338.400 CY 59.35000 316,834.04

0040 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

18,886.900 CY 4.55000 85,935.40

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

14,225.400 TON 32.15000 457,346.61

0060 2123-7450020

SHOULDER FINISHING, EARTH

848.600 STA 145.00000 123,047.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0070 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

117,042.000 SY 51.00000 5,969,142.00

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 6,000.00000 6,000.00

0085 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

210,675.600 EACH 1.00000 210,675.60

0090 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

6.000 EACH 650.00000 3,900.00

0100 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

2,448.600 TON 33.25000 81,415.95

0105 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

48,000.000 EACH 1.00000 48,000.00
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Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0110 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

2.000 EACH 440.00000 880.00

0120 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 580.00000 1,160.00

0130 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

20.000 LF 136.50000 2,730.00

0140 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

20.000 LF 147.25000 2,945.00

0150 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

90,732.000 LF 5.00000 453,660.00

0160 2502-8221305

SUBDRAIN OUTLET, DR-305

380.000 EACH 200.00000 76,000.00

0170 2510-6745850

REMOVAL OF PAVEMENT

100.000 SY 10.00000 1,000.00
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Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0180 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

101,179.600 SY 4.55000 460,367.18

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,100.00000 20,100.00

0200 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED Waterborne
or Solvent Based

110.200 STA 35.00000 3,857.00

0210 2528-2518000

SAFETY CLOSURE

11.000 EACH 250.00000 2,750.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 35,000.00000 35,000.00

0230 2533-4980005

MOBILIZATION

(1) LS 500,000.00000 500,000.00
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February 18, 2025
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03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0240 2549-0011524

PRE-REHABILITATION CLEANING AND
INSPECTION, 15 INCH TO 24 INCH DIAMETER
PIPE

833.000 LF 28.50000 23,740.50

0250 2549-0023000

PRE-REHABILITATION CLEANING AND
INSPECTION, CULVERT

50.000 LF 60.00000 3,000.00

0260 2549-0041033

CURED-IN-PLACE CULVERT LINING 15 INCH

72.000 LF 106.10000 7,639.20

0270 2549-0041033

CURED-IN-PLACE CULVERT LINING 24 INCH

801.000 LF 175.30000 140,415.30

0280 2549-0041033

CURED-IN-PLACE CULVERT LINING 36 INCH

50.000 LF 260.00000 13,000.00

0290 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS For the delivery and stockpile of
excess class 10 Roadway and Borrow

(1) LS 228,160.00000 228,160.00
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February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway Items - LFM-90--7X-37SECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2634100

MULCHING

7.400 ACRE 445.00000 3,293.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

7.400 ACRE 700.00000 5,180.00

0320 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

8,280.000 LF 0.25000 2,070.00

0330 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

8,280.000 LF 2.35000 19,458.00

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

10.000 EACH 1,200.00000 12,000.00

$9,397,981.38Section Totals:
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03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0360 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

877.100 CY 25.80000 22,629.18

0370 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

100.000 CY 25.00000 2,500.00

0380 2115-0100000

MODIFIED SUBBASE

1,222.000 CY 59.35000 72,525.70

0390 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

3,748.500 CY 5.85000 21,928.73

0400 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,776.000 TON 32.15000 89,248.40

0410 2123-7450020

SHOULDER FINISHING, EARTH

159.000 STA 210.00000 33,390.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0420 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

24,477.000 SY 52.50000 1,285,042.50

0430 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,000.00000 3,000.00

0435 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

44,059.000 EACH 1.00000 44,059.00

0440 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

380.500 TON 38.25000 14,554.13

0445 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,000.000 EACH 1.00000 9,000.00

0450 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 580.00000 1,160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0460 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

20.000 LF 147.25000 2,945.00

0470 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

16,710.000 LF 5.00000 83,550.00

0480 2502-8221305

SUBDRAIN OUTLET, DR-305

64.000 EACH 200.00000 12,800.00

0490 2510-6745850

REMOVAL OF PAVEMENT

100.000 SY 10.00000 1,000.00

0500 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

20,081.000 SY 4.55000 91,368.55

0510 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00

0520 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

124.500 STA 35.00000 4,357.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0530 2528-2518000

SAFETY CLOSURE

6.000 EACH 250.00000 1,500.00

0540 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0550 2533-4980005

MOBILIZATION

(1) LS 175,000.00000 175,000.00

0560 2549-0011524

PRE-REHABILITATION CLEANING AND
INSPECTION, 15 INCH TO 24 INCH DIAMETER
PIPE

327.000 LF 28.50000 9,319.50

0570 2549-0041033

CURED-IN-PLACE CULVERT LINING 24 INCH

347.000 LF 175.30000 60,829.10

0580 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS Deliver and Stockpile excess
excavated material

(1) LS 9,840.00000 9,840.00

Page 32 of 34

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

February 18, 2025

37-90 Primary County: GREENE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway Items - FM-C037(91)--55-37SECTION: Cat Alt Set: Cat Alt Member:

0590 2601-2634100

MULCHING

2.200 ACRE 445.00000 979.00

0600 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.200 ACRE 700.00000 1,540.00

0610 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,600.000 LF 0.25000 400.00

0620 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

1,600.000 LF 2.35000 3,760.00

0630 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00

0640 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

10.000 EACH 1,200.00000 12,000.00

$2,089,826.29Section Totals:

$11,487,807.67Contract Item Totals
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( ) indicates item is bid as Lump Sum

$11,487,807.67Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-4742(624)--SG-49 PCC PAVEMENT - GRADE & REPLACE

JACKSON

Route: MAIN ST

In the city of Maquoketa, On S Main St/Summit St Intersection

Prj Awd Amt: $252,676.41

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/22/25 30 Working Days

49-4742-624

February 18, 2025 10:00 A.M.

JACKSONCall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI296 MIDWEST CONCRETE, INC. $252,676.41 100.00%

2 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $254,366.55 100.67%

3 B.181 BILL WHITTERS CONSTRUCTION CO. D/B/A BWC INC. $262,539.92 103.90%

4 TS020 TSCHIGGFRIE EXCAVATING CO. $318,793.05 126.17%

5 BO330 BOOMERANG CORP. $443,836.35 175.65%
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Contract ID:

Letting Date:

Start Date: 09/22/25 30 Working Days

49-4742-624

February 18, 2025 10:00 A.M.

JACKSONCall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

530.000 CY 27.75000 14,707.50 17.85000 9,460.50 20.00000 10,600.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

85.000 CY 18.50000 1,572.50 15.65000 1,330.25 55.00000 4,675.00

0030 2115-0100000

MODIFIED SUBBASE

204.000 CY 53.00000 10,812.00 52.75000 10,761.00 50.00000 10,200.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

3.380 STA 500.00000 1,690.00 380.00000 1,284.40 824.00000 2,785.12

0050 2210-0475105

CHOKE STONE BASE

96.000 TON 35.00000 3,360.00 28.55000 2,740.80 26.00000 2,496.00

0060 2210-0475290

MACADAM STONE BASE

391.000 TON 27.00000 10,557.00 25.75000 10,068.25 25.00000 9,775.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

833.900 SY 63.00000 52,535.70 74.00000 61,708.60 74.00000 61,708.60
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 18, 2025

49-4742-624 Primary County: JACKSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,550.00000 5,550.00 8,815.00000 8,815.00 1,767.00000 1,767.00

0090 2430-0000100

MODULAR BLOCK RETAINING WALL

586.000 SF 45.00000 26,370.00 42.00000 24,612.00 39.00000 22,854.00

0100 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 7,000.00000 7,000.00 7,285.00000 7,285.00 7,183.00000 7,183.00

0110 2435-0250100

INTAKE, SW-501

1.000 EACH 5,000.00000 5,000.00 5,400.00000 5,400.00 3,796.00000 3,796.00

0120 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 7,600.00000 7,600.00 7,550.00000 7,550.00 7,770.00000 7,770.00

0130 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 2,800.00000 2,800.00 2,600.00000 2,600.00 1,630.00000 1,630.00

0140 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

46.000 LF 191.00000 8,786.00 145.00000 6,670.00 214.00000 9,844.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 18, 2025

49-4742-624 Primary County: JACKSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

46.000 LF 15.00000 690.00 78.25000 3,599.50 34.00000 1,564.00

0160 2510-6745850

REMOVAL OF PAVEMENT

1,219.500 SY 10.00000 12,195.00 9.00000 10,975.50 12.00000 14,634.00

0170 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 600.00000 1,800.00 780.00000 2,340.00 328.00000 984.00

0180 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

285.400 SY 63.50000 18,122.90 53.25000 15,197.55 70.00000 19,978.00

0190 2511-7526007

SIDEWALK. P.C. CONCRETE, 7 IN.

139.600 SY 87.50000 12,215.00 74.00000 10,330.40 77.00000 10,749.20

0200 2511-7528101

DETECTABLE WARNINGS

78.000 SF 39.50000 3,081.00 34.75000 2,710.50 46.00000 3,588.00

0210 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

338.000 LF 29.50000 9,971.00 29.25000 9,886.50 35.00000 11,830.00

Page 3 of 12

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 18, 2025

49-4742-624 Primary County: JACKSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,400.00000 4,400.00 5,800.00000 5,800.00 5,100.00000 5,100.00

0230 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

8.860 STA 226.00000 2,002.36 245.00000 2,170.70 150.00000 1,329.00

0240 2528-2518000

SAFETY CLOSURE

4.000 EACH 206.00000 824.00 220.00000 880.00 125.00000 500.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 6,200.00000 6,200.00 6,500.00000 6,500.00 3,987.00000 3,987.00

0260 2533-4980005

MOBILIZATION

(1) LS 19,000.00000 19,000.00 16,500.00000 16,500.00 26,000.00000 26,000.00

0270 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

3.000 EACH 401.50000 1,204.50 420.00000 1,260.00 321.00000 963.00

0280 2601-2634100

MULCHING

0.340 ACRE 1,545.00000 525.30 2,665.00000 906.10 1,000.00000 340.00
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 18, 2025

49-4742-624 Primary County: JACKSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.340 ACRE 2,060.00000 700.40 7,950.00000 2,703.00 2,000.00000 680.00

0300 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

335.000 LF 2.75000 921.25 3.50000 1,172.50 3.00000 1,005.00

0310 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

335.000 LF 0.40000 134.00 1.10000 368.50 5.00000 1,675.00

0320 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

2.000 EACH 154.50000 309.00 265.00000 530.00 175.00000 350.00

0330 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 10.00000 20.00 75.00000 150.00 50.00000 100.00

0340 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 10.00000 20.00 50.00000 100.00 50.00000 100.00

$262,539.92$252,676.41 $254,366.55Section Totals:

$254,366.55
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 18, 2025

49-4742-624 Primary County: JACKSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$254,366.55$252,676.41 $262,539.92

$252,676.41

Contract Item Totals

$254,366.55 262,539.92Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 18, 2025

49-4742-624 Primary County: JACKSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

530.000 CY 12.00000 6,360.00 50.00000 26,500.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

85.000 CY 13.00000 1,105.00 70.00000 5,950.00

0030 2115-0100000

MODIFIED SUBBASE

204.000 CY 63.00000 12,852.00 62.00000 12,648.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

3.380 STA 950.00000 3,211.00 100.00000 338.00

0050 2210-0475105

CHOKE STONE BASE

96.000 TON 29.00000 2,784.00 50.00000 4,800.00

0060 2210-0475290

MACADAM STONE BASE

391.000 TON 29.00000 11,339.00 30.00000 11,730.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

833.900 SY 100.00000 83,390.00 120.00000 100,068.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 13,000.00000 13,000.00 4,000.00000 4,000.00

0090 2430-0000100

MODULAR BLOCK RETAINING WALL

586.000 SF 45.00000 26,370.00 44.00000 25,784.00

0100 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 6,300.00000 6,300.00 10,000.00000 10,000.00

0110 2435-0250100

INTAKE, SW-501

1.000 EACH 5,500.00000 5,500.00 10,000.00000 10,000.00

0120 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 6,300.00000 6,300.00 11,000.00000 11,000.00

0130 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 3,400.00000 3,400.00 3,600.00000 3,600.00

0140 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

46.000 LF 110.00000 5,060.00 360.00000 16,560.00
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Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 18, 2025

49-4742-624 Primary County: JACKSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

46.000 LF 19.00000 874.00 10.00000 460.00

0160 2510-6745850

REMOVAL OF PAVEMENT

1,219.500 SY 27.00000 32,926.50 16.00000 19,512.00

0170 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 720.00000 2,160.00 500.00000 1,500.00

0180 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

285.400 SY 46.00000 13,128.40 70.00000 19,978.00

0190 2511-7526007

SIDEWALK. P.C. CONCRETE, 7 IN.

139.600 SY 60.00000 8,376.00 84.00000 11,726.40

0200 2511-7528101

DETECTABLE WARNINGS

78.000 SF 53.00000 4,134.00 50.00000 3,900.00

0210 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

338.000 LF 28.00000 9,464.00 38.00000 12,844.00
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Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 18, 2025

49-4742-624 Primary County: JACKSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 16,300.00000 16,300.00 5,300.00000 5,300.00

0230 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

8.860 STA 250.00000 2,215.00 220.00000 1,949.20

0240 2528-2518000

SAFETY CLOSURE

4.000 EACH 220.00000 880.00 200.00000 800.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 6,700.00000 6,700.00 6,000.00000 6,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 30,200.00000 30,200.00 112,000.00000 112,000.00

0270 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

3.000 EACH 540.00000 1,620.00 500.00000 1,500.00

0280 2601-2634100

MULCHING

0.340 ACRE 1,700.00000 578.00 2,000.00000 680.00
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Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 18, 2025

49-4742-624 Primary County: JACKSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.340 ACRE 2,200.00000 748.00 3,000.00000 1,020.00

0300 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

335.000 LF 3.00000 1,005.00 3.00000 1,005.00

0310 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

335.000 LF 0.45000 150.75 0.25000 83.75

0320 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

2.000 EACH 170.00000 340.00 200.00000 400.00

0330 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 5.60000 11.20 50.00000 100.00

0340 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 5.60000 11.20 50.00000 100.00

$318,793.05 $443,836.35Section Totals:

$443,836.35$318,793.05Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$318,793.05 $443,836.35Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-5557(623)--8I-52 PCC SIDEWALK/TRAIL

JOHNSON

Route: N LIBERTY RD TRAIL

In the city of North Liberty, on N Liberty Rd Trail from E of Hodge St to N of Osage Ln and crossing to dog park

Prj Awd Amt: $1,082,258.81

Page 1 of 3

Contract ID:

Letting Date:

Completion Date: 08/15/25

52-5557-623

February 18, 2025 10:00 A.M.

JOHNSONCall Order:  109 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: METRO PAVERS, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 ME380 METRO PAVERS, INC. $1,082,258.81 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $1,097,724.08 101.43%

3 J.085 J & L CONSTRUCTION, LLC $1,205,130.74 111.35%

4 MI296 MIDWEST CONCRETE, INC. $1,216,329.80 112.39%

5 BO330 BOOMERANG CORP. $1,237,767.50 114.37%

6 TS020 TSCHIGGFRIE EXCAVATING CO. $1,256,838.50 116.13%

7 T.033 TK CONCRETE, INC. $1,260,204.00 116.44%
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Contract ID:

Letting Date:

Completion Date: 08/15/25

52-5557-623

February 18, 2025 10:00 A.M.

JOHNSONCall Order:  109 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: METRO PAVERS, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 ST780 STREB CONSTRUCTION CO., INC. $1,275,000.00 117.81%

9 VI035 VIETH CONSTRUCTION CORPORATION $1,323,834.00 122.32%

10 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$1,393,742.05 128.78%

11 B.181 BILL WHITTERS CONSTRUCTION CO. D/B/A BWC INC. $1,425,213.85 131.69%

12 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $1,429,972.66 132.13%
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Contract ID:

Letting Date:

Completion Date: 08/15/25

52-5557-623

February 18, 2025 10:00 A.M.

JOHNSONCall Order:  109 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: METRO PAVERS, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) PETERSON
CONTRACTORS INC.

(3) J & L CONSTRUCTION, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

145.000 UNIT 110.00000 15,950.00 110.00000 15,950.00 110.00000 15,950.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,030.000 CY 14.85000 44,995.50 14.85000 44,995.50 14.85000 44,995.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,821.000 CY 7.50000 13,657.50 7.50000 13,657.50 7.50000 13,657.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,250.000 CY 7.05000 22,912.50 7.05000 22,912.50 7.05000 22,912.50

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

13.000 STA 475.00000 6,175.00 475.00000 6,175.00 457.00000 5,941.00

0060 2115-0100000

MODIFIED SUBBASE

391.700 CY 55.50000 21,739.35 55.50000 21,739.35 55.50000 21,739.35

0070 2213-7100400

RELOCATION OF MAIL BOXES

9.000 EACH 250.00000 2,250.00 590.77000 5,316.93 375.00000 3,375.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 18, 2025

52-5557-623 Primary County: JOHNSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) PETERSON
CONTRACTORS INC.

(3) J & L CONSTRUCTION, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

1,335.000 SY 97.95000 130,763.25 89.00000 118,815.00 90.00000 120,150.00

0090 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 28.00000 3,920.00 28.00000 3,920.00 28.00000 3,920.00

0100 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

8.000 EACH 1,200.00000 9,600.00 1,700.00000 13,600.00 1,200.00000 9,600.00

0110 2416-0102218

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 18 IN.

1.000 EACH 1,650.00000 1,650.00 1,450.00000 1,450.00 1,650.00000 1,650.00

0120 2435-0250800

INTAKE, SW-508

2.000 EACH 5,475.00000 10,950.00 7,125.00000 14,250.00 5,500.00000 11,000.00

0130 2435-0250900

INTAKE, SW-509

3.000 EACH 6,100.00000 18,300.00 6,350.00000 19,050.00 6,100.00000 18,300.00

0140 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 3,700.00000 3,700.00 3,315.00000 3,315.00 3,700.00000 3,700.00
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Contract ID:109

Tabulation of Construction and Material Bids

February 18, 2025
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03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) PETERSON
CONTRACTORS INC.

(3) J & L CONSTRUCTION, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,475.00000 2,475.00 3,300.00000 3,300.00 2,475.00000 2,475.00

0160 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 750.00000 750.00 1,800.00000 1,800.00 750.00000 750.00

0170 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 1,200.00000 1,200.00 2,550.00000 2,550.00 1,200.00000 1,200.00

0180 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

350.000 LF 16.00000 5,600.00 15.50000 5,425.00 16.00000 5,600.00

0190 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 300.00000 300.00 500.00000 500.00 300.00000 300.00

0200 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

405.000 LF 80.00000 32,400.00 88.60000 35,883.00 80.00000 32,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) PETERSON
CONTRACTORS INC.

(3) J & L CONSTRUCTION, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

402.000 LF 86.00000 34,572.00 90.65000 36,441.30 86.00000 34,572.00

0220 2503-0116318

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 18 IN.

76.000 LF 245.00000 18,620.00 114.00000 8,664.00 245.00000 18,620.00

0230 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

300.000 LF 15.00000 4,500.00 16.00000 4,800.00 15.00000 4,500.00

0240 2510-6745850

REMOVAL OF PAVEMENT

1,050.000 SY 15.85000 16,642.50 15.85000 16,642.50 15.85000 16,642.50

0250 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 800.00000 800.00 1,300.00000 1,300.00 800.00000 800.00

0260 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

6,011.000 SY 41.25000 247,953.75 42.00000 252,462.00 50.18000 301,631.98
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Call Order:

Letting Date:

Contract ID:109
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February 18, 2025

52-5557-623 Primary County: JOHNSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) PETERSON
CONTRACTORS INC.

(3) J & L CONSTRUCTION, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

67.800 STA 113.50000 7,695.30 113.50000 7,695.30 113.50000 7,695.30

0280 2511-6745900

REMOVAL OF SIDEWALK

529.000 SY 13.70000 7,247.30 13.70000 7,247.30 13.70000 7,247.30

0290 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

275.500 SY 65.82000 18,133.41 84.00000 23,142.00 60.11000 16,560.31

0300 2511-7528101

DETECTABLE WARNINGS

160.000 SF 50.00000 8,000.00 65.00000 10,400.00 50.00000 8,000.00

0310 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

956.000 LF 33.25000 31,787.00 38.00000 36,328.00 33.00000 31,548.00

0320 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

516.000 SY 66.80000 34,468.80 83.00000 42,828.00 51.00000 26,316.00

0330 2518-0000090

ITS HANDHOLE, 36x24x36

3.000 EACH 1,500.00000 4,500.00 1,500.00000 4,500.00 1,500.00000 4,500.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 18, 2025

52-5557-623 Primary County: JOHNSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) PETERSON
CONTRACTORS INC.

(3) J & L CONSTRUCTION, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

50.000 LF 32.00000 1,600.00 32.00000 1,600.00 32.00000 1,600.00

0350 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

200.000 LF 15.00000 3,000.00 15.00000 3,000.00 15.00000 3,000.00

0360 2519-3300600

FENCE, SAFETY

480.000 LF 3.00000 1,440.00 3.00000 1,440.00 3.00000 1,440.00

0370 2519-4200140

REMOVAL OF FENCE, FIELD

480.000 LF 1.00000 480.00 1.00000 480.00 1.00000 480.00

0380 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

12.000 EACH 275.00000 3,300.00 200.00000 2,400.00 200.00000 2,400.00

0390 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

2.000 EACH 100.00000 200.00 100.00000 200.00 125.00000 250.00

0400 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

42.000 LF 18.00000 756.00 15.00000 630.00 15.00000 630.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 18, 2025

52-5557-623 Primary County: JOHNSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) PETERSON
CONTRACTORS INC.

(3) J & L CONSTRUCTION, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

2.000 EACH 125.00000 250.00 200.00000 400.00 200.00000 400.00

0420 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

1.000 EACH 300.00000 300.00 300.00000 300.00 300.00000 300.00

0430 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

27.250 SF 35.00000 953.75 30.00000 817.50 52.00000 1,417.00

0440 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

3.000 EACH 350.00000 1,050.00 400.00000 1,200.00 400.00000 1,200.00

0450 2527-9263181

PAVEMENT MARKINGS REMOVED

14.700 STA 300.00000 4,410.00 95.00000 1,396.50 95.00000 1,396.50

0460 2527-9263217

PAINTED PAVEMENT MARKINGS, DURABLE

92.400 STA 125.00000 11,550.00 200.00000 18,480.00 200.00000 18,480.00

0470 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

30.000 STA 200.00000 6,000.00 320.00000 9,600.00 505.00000 15,150.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 18, 2025

52-5557-623 Primary County: JOHNSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) PETERSON
CONTRACTORS INC.

(3) J & L CONSTRUCTION, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 7,700.00000 7,700.00 13,700.00000 13,700.00

0490 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0500 2533-4980005

MOBILIZATION

(1) LS 59,000.00000 59,000.00 50,000.00000 50,000.00 77,500.00000 77,500.00

0510 2599-9999010

('LUMP SUM' ITEM) RECTANGULAR RAPID
FLASHING BEACON (RRFB)

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0520 2599-9999014

('SQUARE FEET' ITEM) PCC PAVERS, W/
BITUMINOUS SETTING BED - TYPE 1
(HERITAGE BROWN)

574.000 SF 38.25000 21,955.50 38.25000 21,955.50 70.25000 40,323.50

0530 2599-9999015

('SQUARES' ITEM) BIODEGRADABLE EROSION
CONTROL BLANKET

1,715.000 SQ 11.00000 18,865.00 11.00000 18,865.00 21.70000 37,215.50
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Tabulation of Construction and Material Bids

February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) PETERSON
CONTRACTORS INC.

(3) J & L CONSTRUCTION, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2599-9999018

('SQUARE YARDS' ITEM) SUBSLAB, PCC, 6 IN.
FOR PCC PAVERS

64.000 SY 66.25000 4,240.00 86.00000 5,504.00 60.00000 3,840.00

0550 2601-2634105

MULCHING, BONDED FIBER MATRIX

9.200 ACRE 2,800.00000 25,760.00 2,800.00000 25,760.00 2,500.00000 23,000.00

0560 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.800 ACRE 800.00000 3,040.00 800.00000 3,040.00 910.00000 3,458.00

0570 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.800 ACRE 1,200.00000 960.00 1,200.00000 960.00 2,280.00000 1,824.00

0580 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

4.600 ACRE 600.00000 2,760.00 600.00000 2,760.00 275.00000 1,265.00

0590 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION
WATERING FOR SEED APPLICATION

627.000 MGAL 75.00000 47,025.00 75.00000 47,025.00 75.00000 47,025.00

0600 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00 450.00000 2,700.00

Page 9 of 48

Call Order:

Letting Date:

Contract ID:109
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) PETERSON
CONTRACTORS INC.

(3) J & L CONSTRUCTION, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000020

SILT FENCE

2,830.000 LF 1.50000 4,245.00 1.50000 4,245.00 2.00000 5,660.00

0620 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,830.000 LF 0.01000 28.30 0.01000 28.30 0.05000 141.50

0630 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

710.000 LF 0.01000 7.10 0.01000 7.10 0.05000 35.50

0640 2602-0000120

DITCH CHECK (SYNTHETIC - HDPE)

1,915.000 LF 2.00000 3,830.00 2.00000 3,830.00 12.00000 22,980.00

0650 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,125.000 LF 2.00000 6,250.00 2.00000 6,250.00 2.20000 6,875.00

0660 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,125.000 LF 0.20000 625.00 0.20000 625.00 1.00000 3,125.00
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February 18, 2025

52-5557-623 Primary County: JOHNSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) PETERSON
CONTRACTORS INC.

(3) J & L CONSTRUCTION, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

120.000 LF 12.00000 1,440.00 12.00000 1,440.00 17.00000 2,040.00

0680 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

9.000 EACH 10.00000 90.00 10.00000 90.00 10.00000 90.00

0690 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

9.000 EACH 10.00000 90.00 10.00000 90.00 10.00000 90.00

0700 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 600.00000 2,400.00 600.00000 2,400.00 600.00000 2,400.00

0710 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,205,130.74$1,082,258.81 $1,097,724.08Section Totals:

( ) indicates item is bid as Lump Sum

$1,097,724.08$1,082,258.81 $1,205,130.74

$1,082,258.81

Contract Item Totals

$1,097,724.08 1,205,130.74Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 18, 2025

52-5557-623 Primary County: JOHNSON

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

145.000 UNIT 16.00000 2,320.00 60.00000 8,700.00 19.00000 2,755.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,030.000 CY 31.00000 93,930.00 30.00000 90,900.00 35.00000 106,050.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,821.000 CY 14.50000 26,404.50 10.00000 18,210.00 8.80000 16,024.80

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,250.000 CY 16.00000 52,000.00 3.00000 9,750.00 11.00000 35,750.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

13.000 STA 525.00000 6,825.00 100.00000 1,300.00 510.00000 6,630.00

0060 2115-0100000

MODIFIED SUBBASE

391.700 CY 66.00000 25,852.20 40.00000 15,668.00 54.00000 21,151.80

0070 2213-7100400

RELOCATION OF MAIL BOXES

9.000 EACH 250.00000 2,250.00 50.00000 450.00 270.00000 2,430.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

1,335.000 SY 73.75000 98,456.25 80.00000 106,800.00 77.00000 102,795.00

0090 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 41.50000 5,810.00 26.00000 3,640.00 27.00000 3,780.00

0100 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

8.000 EACH 1,500.00000 12,000.00 2,000.00000 16,000.00 1,300.00000 10,400.00

0110 2416-0102218

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 18 IN.

1.000 EACH 2,500.00000 2,500.00 2,400.00000 2,400.00 1,700.00000 1,700.00

0120 2435-0250800

INTAKE, SW-508

2.000 EACH 4,200.00000 8,400.00 8,000.00000 16,000.00 7,500.00000 15,000.00

0130 2435-0250900

INTAKE, SW-509

3.000 EACH 6,000.00000 18,000.00 8,000.00000 24,000.00 10,300.00000 30,900.00

0140 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 3,500.00000 3,500.00 1,800.00000 1,800.00 4,200.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,100.00000 2,100.00 2,400.00000 2,400.00 3,300.00000 3,300.00

0160 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 700.00000 700.00 1,200.00000 1,200.00 1,400.00000 1,400.00

0170 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 1,100.00000 1,100.00 2,200.00000 2,200.00 2,200.00000 2,200.00

0180 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

350.000 LF 19.00000 6,650.00 15.00000 5,250.00 22.00000 7,700.00

0190 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 230.00000 230.00 150.00000 150.00 460.00000 460.00

0200 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

405.000 LF 83.00000 33,615.00 80.00000 32,400.00 80.00000 32,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

402.000 LF 88.00000 35,376.00 90.00000 36,180.00 87.00000 34,974.00

0220 2503-0116318

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 18 IN.

76.000 LF 194.00000 14,744.00 130.00000 9,880.00 180.00000 13,680.00

0230 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

300.000 LF 10.00000 3,000.00 10.00000 3,000.00 11.00000 3,300.00

0240 2510-6745850

REMOVAL OF PAVEMENT

1,050.000 SY 17.00000 17,850.00 10.00000 10,500.00 8.30000 8,715.00

0250 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 500.00000 500.00 500.00000 500.00 710.00000 710.00

0260 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

6,011.000 SY 46.75000 281,014.25 46.00000 276,506.00 51.00000 306,561.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

67.800 STA 290.00000 19,662.00 100.00000 6,780.00 510.00000 34,578.00

0280 2511-6745900

REMOVAL OF SIDEWALK

529.000 SY 11.00000 5,819.00 10.00000 5,290.00 6.50000 3,438.50

0290 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

275.500 SY 76.00000 20,938.00 70.00000 19,285.00 51.00000 14,050.50

0300 2511-7528101

DETECTABLE WARNINGS

160.000 SF 50.00000 8,000.00 50.00000 8,000.00 54.00000 8,640.00

0310 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

956.000 LF 28.50000 27,246.00 32.00000 30,592.00 28.00000 26,768.00

0320 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

516.000 SY 62.50000 32,250.00 60.00000 30,960.00 60.00000 30,960.00

0330 2518-0000090

ITS HANDHOLE, 36x24x36

3.000 EACH 1,550.00000 4,650.00 1,600.00000 4,800.00 1,600.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

50.000 LF 33.00000 1,650.00 34.00000 1,700.00 34.00000 1,700.00

0350 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

200.000 LF 16.00000 3,200.00 16.00000 3,200.00 16.00000 3,200.00

0360 2519-3300600

FENCE, SAFETY

480.000 LF 3.00000 1,440.00 6.00000 2,880.00 8.60000 4,128.00

0370 2519-4200140

REMOVAL OF FENCE, FIELD

480.000 LF 1.00000 480.00 6.00000 2,880.00 4.30000 2,064.00

0380 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

12.000 EACH 285.00000 3,420.00 250.00000 3,000.00 290.00000 3,480.00

0390 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

2.000 EACH 105.00000 210.00 75.00000 150.00 110.00000 220.00

0400 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

42.000 LF 19.00000 798.00 18.00000 756.00 19.00000 798.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

2.000 EACH 129.00000 258.00 125.00000 250.00 130.00000 260.00

0420 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

1.000 EACH 310.00000 310.00 300.00000 300.00 320.00000 320.00

0430 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

27.250 SF 36.00000 981.00 22.00000 599.50 37.00000 1,008.25

0440 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

3.000 EACH 360.00000 1,080.00 150.00000 450.00 370.00000 1,110.00

0450 2527-9263181

PAVEMENT MARKINGS REMOVED

14.700 STA 309.00000 4,542.30 150.00000 2,205.00 320.00000 4,704.00

0460 2527-9263217

PAINTED PAVEMENT MARKINGS, DURABLE

92.400 STA 128.00000 11,827.20 160.00000 14,784.00 130.00000 12,012.00

0470 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

30.000 STA 206.00000 6,180.00 185.00000 5,550.00 210.00000 6,300.00
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February 18, 2025

52-5557-623 Primary County: JOHNSON
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2528-8445110

TRAFFIC CONTROL

(1) LS 14,500.00000 14,500.00 8,500.00000 8,500.00 15,000.00000 15,000.00

0490 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0500 2533-4980005

MOBILIZATION

(1) LS 96,000.00000 96,000.00 186,000.00000 186,000.00 95,100.00000 95,100.00

0510 2599-9999010

('LUMP SUM' ITEM) RECTANGULAR RAPID
FLASHING BEACON (RRFB)

(1) LS 25,750.00000 25,750.00 26,100.00000 26,100.00 26,700.00000 26,700.00

0520 2599-9999014

('SQUARE FEET' ITEM) PCC PAVERS, W/
BITUMINOUS SETTING BED - TYPE 1
(HERITAGE BROWN)

574.000 SF 39.50000 22,673.00 60.00000 34,440.00 59.00000 33,866.00

0530 2599-9999015

('SQUARES' ITEM) BIODEGRADABLE EROSION
CONTROL BLANKET

1,715.000 SQ 11.50000 19,722.50 11.00000 18,865.00 12.00000 20,580.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2599-9999018

('SQUARE YARDS' ITEM) SUBSLAB, PCC, 6 IN.
FOR PCC PAVERS

64.000 SY 96.00000 6,144.00 57.00000 3,648.00 49.00000 3,136.00

0550 2601-2634105

MULCHING, BONDED FIBER MATRIX

9.200 ACRE 2,900.00000 26,680.00 2,800.00000 25,760.00 3,000.00000 27,600.00

0560 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.800 ACRE 824.00000 3,131.20 800.00000 3,040.00 850.00000 3,230.00

0570 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.800 ACRE 1,236.00000 988.80 1,200.00000 960.00 1,300.00000 1,040.00

0580 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

4.600 ACRE 618.00000 2,842.80 600.00000 2,760.00 640.00000 2,944.00

0590 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION
WATERING FOR SEED APPLICATION

627.000 MGAL 75.00000 47,025.00 75.00000 47,025.00 75.00000 47,025.00

0600 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00 450.00000 2,700.00
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(4) MIDWEST CONCRETE, INC. (5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000020

SILT FENCE

2,830.000 LF 1.60000 4,528.00 1.50000 4,245.00 1.60000 4,528.00

0620 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,830.000 LF 0.02000 56.60 0.10000 283.00 0.01000 28.30

0630 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

710.000 LF 0.02000 14.20 0.10000 71.00 0.01000 7.10

0640 2602-0000120

DITCH CHECK (SYNTHETIC - HDPE)

1,915.000 LF 2.05000 3,925.75 2.00000 3,830.00 2.10000 4,021.50

0650 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,125.000 LF 2.05000 6,406.25 2.00000 6,250.00 2.10000 6,562.50

0660 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,125.000 LF 0.20000 625.00 0.20000 625.00 0.21000 656.25
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Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) BOOMERANG CORP. (6) TSCHIGGFRIE
EXCAVATING CO.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

120.000 LF 12.50000 1,500.00 12.00000 1,440.00 13.00000 1,560.00

0680 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

9.000 EACH 11.00000 99.00 10.00000 90.00 11.00000 99.00

0690 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

9.000 EACH 11.00000 99.00 10.00000 90.00 11.00000 99.00

0700 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 600.00000 2,400.00 600.00000 2,400.00 600.00000 2,400.00

0710 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,256,838.50$1,216,329.80 $1,237,767.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,237,767.50$1,216,329.80 $1,256,838.50

$1,216,329.80

Contract Item Totals

$1,237,767.50 1,256,838.50Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC. (8) STREB CONSTRUCTION
CO., INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

145.000 UNIT 85.00000 12,325.00 110.00000 15,950.00 80.00000 11,600.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,030.000 CY 22.50000 68,175.00 14.85000 44,995.50 28.50000 86,355.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,821.000 CY 10.00000 18,210.00 7.50000 13,657.50 16.00000 29,136.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,250.000 CY 7.50000 24,375.00 7.05000 22,912.50 10.00000 32,500.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

13.000 STA 425.00000 5,525.00 475.00000 6,175.00 500.00000 6,500.00

0060 2115-0100000

MODIFIED SUBBASE

391.700 CY 65.00000 25,460.50 55.50000 21,739.35 73.00000 28,594.10

0070 2213-7100400

RELOCATION OF MAIL BOXES

9.000 EACH 275.00000 2,475.00 250.00000 2,250.00 271.00000 2,439.00
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(7) TK CONCRETE, INC. (8) STREB CONSTRUCTION
CO., INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

1,335.000 SY 90.00000 120,150.00 110.00000 146,850.00 96.25000 128,493.75

0090 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 40.00000 5,600.00 28.00000 3,920.00 34.00000 4,760.00

0100 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

8.000 EACH 1,250.00000 10,000.00 1,200.00000 9,600.00 1,880.00000 15,040.00

0110 2416-0102218

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 18 IN.

1.000 EACH 2,000.00000 2,000.00 1,650.00000 1,650.00 2,250.00000 2,250.00

0120 2435-0250800

INTAKE, SW-508

2.000 EACH 7,500.00000 15,000.00 5,475.00000 10,950.00 8,800.00000 17,600.00

0130 2435-0250900

INTAKE, SW-509

3.000 EACH 8,000.00000 24,000.00 6,100.00000 18,300.00 10,000.00000 30,000.00

0140 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 3,000.00000 3,000.00 3,700.00000 3,700.00 5,000.00000 5,000.00
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(7) TK CONCRETE, INC. (8) STREB CONSTRUCTION
CO., INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 3,250.00000 3,250.00 2,475.00000 2,475.00 4,000.00000 4,000.00

0160 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 2,000.00000 2,000.00 750.00000 750.00 2,500.00000 2,500.00

0170 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 4,000.00000 4,000.00 1,200.00000 1,200.00 4,250.00000 4,250.00

0180 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

350.000 LF 22.00000 7,700.00 16.00000 5,600.00 21.00000 7,350.00

0190 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 750.00000 750.00 300.00000 300.00 1,000.00000 1,000.00

0200 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

405.000 LF 65.00000 26,325.00 80.00000 32,400.00 101.00000 40,905.00
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(7) TK CONCRETE, INC. (8) STREB CONSTRUCTION
CO., INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

402.000 LF 80.00000 32,160.00 86.00000 34,572.00 101.00000 40,602.00

0220 2503-0116318

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 18 IN.

76.000 LF 120.00000 9,120.00 245.00000 18,620.00 175.00000 13,300.00

0230 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

300.000 LF 22.50000 6,750.00 15.00000 4,500.00 22.00000 6,600.00

0240 2510-6745850

REMOVAL OF PAVEMENT

1,050.000 SY 15.00000 15,750.00 15.85000 16,642.50 18.00000 18,900.00

0250 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 1,000.00000 1,000.00 800.00000 800.00 1,250.00000 1,250.00

0260 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

6,011.000 SY 52.00000 312,572.00 43.25000 259,975.75 45.50000 273,500.50
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(7) TK CONCRETE, INC. (8) STREB CONSTRUCTION
CO., INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

67.800 STA 75.00000 5,085.00 113.50000 7,695.30 285.00000 19,323.00

0280 2511-6745900

REMOVAL OF SIDEWALK

529.000 SY 10.00000 5,290.00 13.70000 7,247.30 17.00000 8,993.00

0290 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

275.500 SY 80.00000 22,040.00 85.00000 23,417.50 91.00000 25,070.50

0300 2511-7528101

DETECTABLE WARNINGS

160.000 SF 45.00000 7,200.00 87.00000 13,920.00 70.00000 11,200.00

0310 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

956.000 LF 55.00000 52,580.00 75.00000 71,700.00 41.00000 39,196.00

0320 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

516.000 SY 62.50000 32,250.00 68.00000 35,088.00 90.00000 46,440.00

0330 2518-0000090

ITS HANDHOLE, 36x24x36

3.000 EACH 1,800.00000 5,400.00 1,500.00000 4,500.00 1,625.00000 4,875.00

Page 29 of 48

Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 18, 2025

52-5557-623 Primary County: JOHNSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC. (8) STREB CONSTRUCTION
CO., INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

50.000 LF 38.50000 1,925.00 32.00000 1,600.00 35.00000 1,750.00

0350 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

200.000 LF 18.75000 3,750.00 15.00000 3,000.00 16.25000 3,250.00

0360 2519-3300600

FENCE, SAFETY

480.000 LF 4.00000 1,920.00 3.00000 1,440.00 3.25000 1,560.00

0370 2519-4200140

REMOVAL OF FENCE, FIELD

480.000 LF 1.50000 720.00 1.00000 480.00 1.10000 528.00

0380 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

12.000 EACH 325.00000 3,900.00 275.00000 3,300.00 300.00000 3,600.00

0390 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

2.000 EACH 250.00000 500.00 100.00000 200.00 108.00000 216.00

0400 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

42.000 LF 25.00000 1,050.00 18.00000 756.00 19.50000 819.00
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(7) TK CONCRETE, INC. (8) STREB CONSTRUCTION
CO., INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

2.000 EACH 200.00000 400.00 125.00000 250.00 135.00000 270.00

0420 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

1.000 EACH 500.00000 500.00 300.00000 300.00 325.00000 325.00

0430 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

27.250 SF 50.00000 1,362.50 35.00000 953.75 38.00000 1,035.50

0440 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

3.000 EACH 500.00000 1,500.00 350.00000 1,050.00 380.00000 1,140.00

0450 2527-9263181

PAVEMENT MARKINGS REMOVED

14.700 STA 400.00000 5,880.00 300.00000 4,410.00 325.00000 4,777.50

0460 2527-9263217

PAINTED PAVEMENT MARKINGS, DURABLE

92.400 STA 150.00000 13,860.00 125.00000 11,550.00 135.00000 12,474.00

0470 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

30.000 STA 250.00000 7,500.00 200.00000 6,000.00 215.00000 6,450.00
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(7) TK CONCRETE, INC. (8) STREB CONSTRUCTION
CO., INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2528-8445110

TRAFFIC CONTROL

(1) LS 17,500.00000 17,500.00 14,607.65000 14,607.65 15,250.00000 15,250.00

0490 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0500 2533-4980005

MOBILIZATION

(1) LS 103,000.00000 103,000.00 150,000.00000 150,000.00 100,000.00000 100,000.00

0510 2599-9999010

('LUMP SUM' ITEM) RECTANGULAR RAPID
FLASHING BEACON (RRFB)

(1) LS 27,500.00000 27,500.00 25,000.00000 25,000.00 27,000.00000 27,000.00

0520 2599-9999014

('SQUARE FEET' ITEM) PCC PAVERS, W/
BITUMINOUS SETTING BED - TYPE 1
(HERITAGE BROWN)

574.000 SF 45.00000 25,830.00 66.00000 37,884.00 42.00000 24,108.00

0530 2599-9999015

('SQUARES' ITEM) BIODEGRADABLE EROSION
CONTROL BLANKET

1,715.000 SQ 12.00000 20,580.00 11.00000 18,865.00 12.00000 20,580.00
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(7) TK CONCRETE, INC. (8) STREB CONSTRUCTION
CO., INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2599-9999018

('SQUARE YARDS' ITEM) SUBSLAB, PCC, 6 IN.
FOR PCC PAVERS

64.000 SY 100.00000 6,400.00 150.00000 9,600.00 87.00000 5,568.00

0550 2601-2634105

MULCHING, BONDED FIBER MATRIX

9.200 ACRE 3,000.00000 27,600.00 2,800.00000 25,760.00 3,000.00000 27,600.00

0560 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.800 ACRE 1,050.00000 3,990.00 800.00000 3,040.00 875.00000 3,325.00

0570 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.800 ACRE 1,500.00000 1,200.00 1,200.00000 960.00 1,300.00000 1,040.00

0580 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

4.600 ACRE 750.00000 3,450.00 600.00000 2,760.00 650.00000 2,990.00

0590 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION
WATERING FOR SEED APPLICATION

627.000 MGAL 75.00000 47,025.00 75.00000 47,025.00 75.00000 47,025.00

0600 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00 450.00000 2,700.00
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC. (8) STREB CONSTRUCTION
CO., INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000020

SILT FENCE

2,830.000 LF 1.75000 4,952.50 1.50000 4,245.00 1.65000 4,669.50

0620 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,830.000 LF 0.10000 283.00 0.01000 28.30 0.01000 28.30

0630 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

710.000 LF 0.25000 177.50 0.01000 7.10 0.01000 7.10

0640 2602-0000120

DITCH CHECK (SYNTHETIC - HDPE)

1,915.000 LF 2.40000 4,596.00 2.00000 3,830.00 2.15000 4,117.25

0650 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,125.000 LF 2.20000 6,875.00 2.00000 6,250.00 2.15000 6,718.75

0660 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,125.000 LF 0.40000 1,250.00 0.20000 625.00 0.25000 781.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC. (8) STREB CONSTRUCTION
CO., INC.

(9) VIETH CONSTRUCTION
CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

120.000 LF 15.00000 1,800.00 12.00000 1,440.00 13.00000 1,560.00

0680 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

9.000 EACH 20.00000 180.00 10.00000 90.00 11.00000 99.00

0690 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

9.000 EACH 20.00000 180.00 10.00000 90.00 11.00000 99.00

0700 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 600.00000 2,400.00 600.00000 2,400.00 600.00000 2,400.00

0710 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,323,834.00$1,260,204.00 $1,275,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,275,000.00$1,260,204.00 $1,323,834.00

$1,260,204.00

Contract Item Totals

$1,275,000.00 1,323,834.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(11) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

(12) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

145.000 UNIT 70.00000 10,150.00 36.00000 5,220.00 32.25000 4,676.25

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,030.000 CY 27.75000 84,082.50 20.00000 60,600.00 43.85000 132,865.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,821.000 CY 16.00000 29,136.00 20.00000 36,420.00 32.50000 59,182.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,250.000 CY 20.25000 65,812.50 17.50000 56,875.00 26.00000 84,500.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

13.000 STA 130.00000 1,690.00 1,324.00000 17,212.00 345.00000 4,485.00

0060 2115-0100000

MODIFIED SUBBASE

391.700 CY 70.00000 27,419.00 60.00000 23,502.00 51.50000 20,172.55

0070 2213-7100400

RELOCATION OF MAIL BOXES

9.000 EACH 250.00000 2,250.00 250.00000 2,250.00 415.00000 3,735.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(11) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

(12) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

1,335.000 SY 129.00000 172,215.00 83.00000 110,805.00 71.25000 95,118.75

0090 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 35.00000 4,900.00 40.00000 5,600.00 44.75000 6,265.00

0100 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

8.000 EACH 435.00000 3,480.00 2,613.00000 20,904.00 1,675.00000 13,400.00

0110 2416-0102218

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 18 IN.

1.000 EACH 3,900.00000 3,900.00 920.00000 920.00 2,175.00000 2,175.00

0120 2435-0250800

INTAKE, SW-508

2.000 EACH 7,550.00000 15,100.00 6,692.00000 13,384.00 4,815.00000 9,630.00

0130 2435-0250900

INTAKE, SW-509

3.000 EACH 8,775.00000 26,325.00 7,830.00000 23,490.00 5,850.00000 17,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(11) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

(12) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 3,725.00000 3,725.00 2,726.00000 2,726.00 3,865.00000 3,865.00

0150 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 3,725.00000 3,725.00 1,680.00000 1,680.00 3,050.00000 3,050.00

0160 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 715.00000 715.00 1,322.00000 1,322.00 1,700.00000 1,700.00

0170 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 905.00000 905.00 1,322.00000 1,322.00 1,880.00000 1,880.00

0180 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

350.000 LF 17.00000 5,950.00 28.00000 9,800.00 24.50000 8,575.00

0190 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 650.00000 650.00 605.00000 605.00 220.00000 220.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(11) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

(12) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

405.000 LF 56.75000 22,983.75 139.00000 56,295.00 85.50000 34,627.50

0210 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

402.000 LF 61.00000 24,522.00 138.00000 55,476.00 97.00000 38,994.00

0220 2503-0116318

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 18 IN.

76.000 LF 177.00000 13,452.00 242.00000 18,392.00 206.65000 15,705.40

0230 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

300.000 LF 13.50000 4,050.00 12.00000 3,600.00 27.25000 8,175.00

0240 2510-6745850

REMOVAL OF PAVEMENT

1,050.000 SY 22.00000 23,100.00 16.00000 16,800.00 46.50000 48,825.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(11) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

(12) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 490.00000 490.00 601.00000 601.00 655.00000 655.00

0260 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

6,011.000 SY 47.80000 287,325.80 46.00000 276,506.00 52.00000 312,572.00

0270 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

67.800 STA 74.00000 5,017.20 227.00000 15,390.60 186.85000 12,668.43

0280 2511-6745900

REMOVAL OF SIDEWALK

529.000 SY 14.75000 7,802.75 8.00000 4,232.00 17.00000 8,993.00

0290 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

275.500 SY 145.00000 39,947.50 89.00000 24,519.50 56.25000 15,496.88

0300 2511-7528101

DETECTABLE WARNINGS

160.000 SF 45.00000 7,200.00 65.00000 10,400.00 45.00000 7,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(11) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

(12) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

956.000 LF 31.50000 30,114.00 45.00000 43,020.00 27.85000 26,624.60

0320 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

516.000 SY 92.00000 47,472.00 69.00000 35,604.00 56.00000 28,896.00

0330 2518-0000090

ITS HANDHOLE, 36x24x36

3.000 EACH 1,500.00000 4,500.00 1,500.00000 4,500.00 1,800.00000 5,400.00

0340 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

50.000 LF 32.00000 1,600.00 32.00000 1,600.00 27.25000 1,362.50

0350 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

200.000 LF 15.00000 3,000.00 15.00000 3,000.00 22.00000 4,400.00

0360 2519-3300600

FENCE, SAFETY

480.000 LF 8.00000 3,840.00 15.00000 7,200.00 5.55000 2,664.00

0370 2519-4200140

REMOVAL OF FENCE, FIELD

480.000 LF 9.00000 4,320.00 9.00000 4,320.00 2.35000 1,128.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(11) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

(12) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

12.000 EACH 275.00000 3,300.00 275.00000 3,300.00 310.00000 3,720.00

0390 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

2.000 EACH 100.00000 200.00 100.00000 200.00 110.00000 220.00

0400 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

42.000 LF 18.00000 756.00 18.00000 756.00 20.00000 840.00

0410 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

2.000 EACH 125.00000 250.00 125.00000 250.00 138.00000 276.00

0420 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

1.000 EACH 300.00000 300.00 300.00000 300.00 338.00000 338.00

0430 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

27.250 SF 35.00000 953.75 35.00000 953.75 38.00000 1,035.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(11) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

(12) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 385.00000 1,155.00

0450 2527-9263181

PAVEMENT MARKINGS REMOVED

14.700 STA 300.00000 4,410.00 300.00000 4,410.00 338.00000 4,968.60

0460 2527-9263217

PAINTED PAVEMENT MARKINGS, DURABLE

92.400 STA 125.00000 11,550.00 125.00000 11,550.00 138.00000 12,751.20

0470 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

30.000 STA 200.00000 6,000.00 20.00000 600.00 222.00000 6,660.00

0480 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00

0490 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0500 2533-4980005

MOBILIZATION

(1) LS 133,500.00000 133,500.00 126,000.00000 126,000.00 80,000.00000 80,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(11) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

(12) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2599-9999010

('LUMP SUM' ITEM) RECTANGULAR RAPID
FLASHING BEACON (RRFB)

(1) LS 26,500.00000 26,500.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0520 2599-9999014

('SQUARE FEET' ITEM) PCC PAVERS, W/
BITUMINOUS SETTING BED - TYPE 1
(HERITAGE BROWN)

574.000 SF 42.25000 24,251.50 119.00000 68,306.00 43.00000 24,682.00

0530 2599-9999015

('SQUARES' ITEM) BIODEGRADABLE EROSION
CONTROL BLANKET

1,715.000 SQ 13.50000 23,152.50 22.00000 37,730.00 23.00000 39,445.00

0540 2599-9999018

('SQUARE YARDS' ITEM) SUBSLAB, PCC, 6 IN.
FOR PCC PAVERS

64.000 SY 111.00000 7,104.00 79.00000 5,056.00 61.00000 3,904.00

0550 2601-2634105

MULCHING, BONDED FIBER MATRIX

9.200 ACRE 3,100.00000 28,520.00 2,500.00000 23,000.00 3,300.00000 30,360.00

0560 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.800 ACRE 800.00000 3,040.00 910.00000 3,458.00 1,700.00000 6,460.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(11) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

(12) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.800 ACRE 2,000.00000 1,600.00 2,280.00000 1,824.00 4,100.00000 3,280.00

0580 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

4.600 ACRE 400.00000 1,840.00 275.00000 1,265.00 1,450.00000 6,670.00

0590 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION
WATERING FOR SEED APPLICATION

627.000 MGAL 75.00000 47,025.00 75.00000 47,025.00 75.00000 47,025.00

0600 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00 450.00000 2,700.00

0610 2602-0000020

SILT FENCE

2,830.000 LF 1.40000 3,962.00 2.00000 5,660.00 2.20000 6,226.00

0620 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,830.000 LF 0.01000 28.30 0.05000 141.50 0.10000 283.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(11) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

(12) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

710.000 LF 0.10000 71.00 0.05000 35.50 0.10000 71.00

0640 2602-0000120

DITCH CHECK (SYNTHETIC - HDPE)

1,915.000 LF 13.65000 26,139.75 12.00000 22,980.00 13.25000 25,373.75

0650 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,125.000 LF 1.89000 5,906.25 3.00000 9,375.00 2.35000 7,343.75

0660 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,125.000 LF 0.20000 625.00 1.00000 3,125.00 1.10000 3,437.50

0670 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

120.000 LF 10.00000 1,200.00 17.00000 2,040.00 18.85000 2,262.00

0680 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

9.000 EACH 5.00000 45.00 10.00000 90.00 11.25000 101.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(11) BILL WHITTERS
CONSTRUCTION CO. D/B/A

BWC INC.

(12) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

9.000 EACH 5.00000 45.00 10.00000 90.00 11.25000 101.25

0700 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 600.00000 2,400.00 600.00000 2,400.00 600.00000 2,400.00

0710 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,429,972.66$1,393,742.05 $1,425,213.85Section Totals:

( ) indicates item is bid as Lump Sum

$1,425,213.85$1,393,742.05 $1,429,972.66

$1,393,742.05

Contract Item Totals

$1,425,213.85 1,429,972.66Contract Grand Totals

Contract Time Totals

Page 48 of 48

Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 18, 2025

52-5557-623 Primary County: JOHNSON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-3960(601)--SG-54 PCC PAVEMENT - REPLACE

KEOKUK

Route: IRONS STREET

In the city of Keswick, On IRONS ST, from NCL S 0.15 miles

Prj Awd Amt: $300,797.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/07/25 30 Working Days

54-3960-601

February 18, 2025 10:00 A.M.

KEOKUKCall Order:  110 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEUER CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE550 HEUER CONSTRUCTION, INC. $300,797.25 100.00%

2 T.033 TK CONCRETE, INC. $305,443.00 101.54%

3 JO279 JONES CONTRACTING CORP. $315,777.00 104.98%

4 MA225 MANATT'S, INC. $341,092.00 113.40%

5 IO127 IOWA CIVIL CONTRACTING, INC. $368,735.00 122.59%

6 WI040 WICKS CONSTRUCTION, INC. $373,765.00 124.26%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/07/25 30 Working Days

54-3960-601

February 18, 2025 10:00 A.M.

KEOKUKCall Order:  110 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEUER CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEUER CONSTRUCTION,
INC.

(2) TK CONCRETE, INC. (3) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

539.000 CY 9.00000 4,851.00 10.00000 5,390.00 12.00000 6,468.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

155.000 CY 15.00000 2,325.00 10.00000 1,550.00 15.00000 2,325.00

0030 2109-8225100

SPECIAL COMPACTION OF SUBGRADE 12
THICK

8.650 STA 465.00000 4,022.25 500.00000 4,325.00 550.00000 4,757.50

0040 2123-7450020

SHOULDER FINISHING, EARTH

17.300 STA 230.00000 3,979.00 250.00000 4,325.00 375.00000 6,487.50

0050 2213-7100400

RELOCATION OF MAIL BOXES

11.000 EACH 250.00000 2,750.00 300.00000 3,300.00 275.00000 3,025.00

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

2,885.000 SY 62.00000 178,870.00 65.00000 187,525.00 65.50000 188,967.50

Page 1 of 8

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 18, 2025

54-3960-601 Primary County: KEOKUK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEUER CONSTRUCTION,
INC.

(2) TK CONCRETE, INC. (3) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,500.00000 1,500.00 3,250.00000 3,250.00 3,500.00000 3,500.00

0080 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

3,375.000 EACH 1.00000 3,375.00 1.00000 3,375.00 1.00000 3,375.00

0090 2510-6745850

REMOVAL OF PAVEMENT

2,885.000 SY 8.00000 23,080.00 7.80000 22,503.00 6.50000 18,752.50

0100 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

197.000 SY 100.00000 19,700.00 60.00000 11,820.00 72.75000 14,331.75

0110 2515-6745600

REMOVAL OF PAVED DRIVEWAY

31.000 SY 20.00000 620.00 20.00000 620.00 20.50000 635.50

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 350.00000 700.00 150.00000 300.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 7,950.00000 7,950.00 8,500.00000 8,500.00 7,950.00000 7,950.00

Page 2 of 8

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 18, 2025

54-3960-601 Primary County: KEOKUK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEUER CONSTRUCTION,
INC.

(2) TK CONCRETE, INC. (3) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 17,500.00000 17,500.00 20,576.75000 20,576.75

0150 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00 2,750.00000 2,750.00 1,850.00000 1,850.00

0160 2599-9999003

('CUBIC YARDS' ITEM) GRANULAR SUBBASE,
CLASS A CRUSHED STONE

545.000 CY 55.00000 29,975.00 48.00000 26,160.00 55.00000 29,975.00

0170 2601-2634100

MULCHING HYDRAULIC

0.250 ACRE 5,000.00000 1,250.00 5,600.00000 1,400.00 5,000.00000 1,250.00

0180 2601-2636044

SEEDING AND FERTILIZING (URBAN)
HYDRAULIC

0.250 ACRE 5,000.00000 1,250.00 1,800.00000 450.00 5,000.00000 1,250.00

$315,777.00$300,797.25 $305,443.00Section Totals:

( ) indicates item is bid as Lump Sum

$305,443.00$300,797.25 $315,777.00

$300,797.25

Contract Item Totals

$305,443.00 315,777.00Contract Grand Totals

Contract Time Totals

Page 3 of 8

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 18, 2025

54-3960-601 Primary County: KEOKUK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 4 of 8

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 18, 2025

54-3960-601 Primary County: KEOKUK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) IOWA CIVIL
CONTRACTING, INC.

(6) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

539.000 CY 9.00000 4,851.00 13.20000 7,114.80 12.00000 6,468.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

155.000 CY 40.00000 6,200.00 16.50000 2,557.50 15.00000 2,325.00

0030 2109-8225100

SPECIAL COMPACTION OF SUBGRADE 12
THICK

8.650 STA 1,200.00000 10,380.00 605.00000 5,233.25 550.00000 4,757.50

0040 2123-7450020

SHOULDER FINISHING, EARTH

17.300 STA 120.00000 2,076.00 412.50000 7,136.25 375.00000 6,487.50

0050 2213-7100400

RELOCATION OF MAIL BOXES

11.000 EACH 275.00000 3,025.00 2,500.00000 27,500.00 275.00000 3,025.00

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

2,885.000 SY 70.00000 201,950.00 68.52000 197,680.20 73.20000 211,182.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 18, 2025

54-3960-601 Primary County: KEOKUK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) IOWA CIVIL
CONTRACTING, INC.

(6) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,500.00000 2,500.00 7,260.00000 7,260.00 2,000.00000 2,000.00

0080 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

3,375.000 EACH 1.00000 3,375.00 1.00000 3,375.00 1.00000 3,375.00

0090 2510-6745850

REMOVAL OF PAVEMENT

2,885.000 SY 6.00000 17,310.00 7.10000 20,483.50 6.00000 17,310.00

0100 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

197.000 SY 75.00000 14,775.00 90.00000 17,730.00 170.00000 33,490.00

0110 2515-6745600

REMOVAL OF PAVED DRIVEWAY

31.000 SY 25.00000 775.00 22.00000 682.00 20.00000 620.00

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 165.00000 330.00 250.00000 500.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 6,900.00000 6,900.00 8,745.00000 8,745.00 6,900.00000 6,900.00

Page 6 of 8

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 18, 2025

54-3960-601 Primary County: KEOKUK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) IOWA CIVIL
CONTRACTING, INC.

(6) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2533-4980005

MOBILIZATION

(1) LS 29,000.00000 29,000.00 25,700.00000 25,700.00 40,000.00000 40,000.00

0150 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 5,000.00000 5,000.00 2,035.00000 2,035.00 1,850.00000 1,850.00

0160 2599-9999003

('CUBIC YARDS' ITEM) GRANULAR SUBBASE,
CLASS A CRUSHED STONE

545.000 CY 55.00000 29,975.00 60.50000 32,972.50 55.00000 29,975.00

0170 2601-2634100

MULCHING HYDRAULIC

0.250 ACRE 5,000.00000 1,250.00 4,400.00000 1,100.00 6,500.00000 1,625.00

0180 2601-2636044

SEEDING AND FERTILIZING (URBAN)
HYDRAULIC

0.250 ACRE 5,000.00000 1,250.00 4,400.00000 1,100.00 7,500.00000 1,875.00

$373,765.00$341,092.00 $368,735.00Section Totals:

( ) indicates item is bid as Lump Sum

$368,735.00$341,092.00 $373,765.00

$341,092.00

Contract Item Totals

$368,735.00 373,765.00Contract Grand Totals

Contract Time Totals

Page 7 of 8

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 18, 2025

54-3960-601 Primary County: KEOKUK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 8 of 8

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 18, 2025

54-3960-601 Primary County: KEOKUK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-2697(638)--SG-56 PCC OVERLAY

LEE

Route: L AVE

In the city of Fort Madison, On AVE L, from 20th St. W to approx. 82 ft W of 29th St

Prj Awd Amt: $2,415,777.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/15/25 100 Working Days

56-2697-638

February 18, 2025 10:00 A.M.

LEECall Order:  111 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JO279 JONES CONTRACTING CORP. $2,415,777.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/15/25 100 Working Days

56-2697-638

February 18, 2025 10:00 A.M.

LEECall Order:  111 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

857.150 CY 112.00000 96,000.80

0020 2115-0100000

MODIFIED SUBBASE

230.030 CY 54.00000 12,421.62

0030 2214-5145150

PAVEMENT SCARIFICATION

20,525.070 SY 6.00000 123,150.42

0040 2301-1033060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 6 IN.

1,380.200 SY 83.40000 115,108.68

0050 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

3,164.690 CY 236.00000 746,866.84

0060 2310-5151045

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY

19,402.930 SY 8.00000 155,223.44

0070 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

19,402.930 SY 4.15000 80,522.16

Page 1 of 5

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 18, 2025

56-2697-638 Primary County: LEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

209.000 TON 30.45000 6,364.05

0090 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 14,430.00000 14,430.00

0100 2435-0254100

INTAKE, SW-541

2.000 EACH 7,000.00000 14,000.00

0110 2435-0600010

MANHOLE ADJUSTMENT, MINOR

31.000 EACH 2,210.00000 68,510.00

0120 2435-0600120

INTAKE ADJUSTMENT, MAJOR

31.000 EACH 2,600.00000 80,600.00

0130 2510-6745850

REMOVAL OF PAVEMENT

1,561.300 SY 14.10000 22,014.33

0140 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

31.000 EACH 1,500.00000 46,500.00

Page 2 of 5

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 18, 2025

56-2697-638 Primary County: LEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-6745900

REMOVAL OF SIDEWALK

3,198.900 SY 23.50000 75,174.15

0160 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,876.400 SY 63.00000 118,213.20

0170 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

2,248.000 SY 76.75000 172,534.00

0180 2511-7528101

DETECTABLE WARNINGS

683.000 SF 50.00000 34,150.00

0190 2512-1859000

CURB, SPECIAL, AS PER PLAN

55.000 LF 50.00000 2,750.00

0200 2514-0000200

REMOVAL OF CURB

53.820 STA 575.00000 30,946.50

0210 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

2,284.400 SY 81.10000 185,264.84

0220 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,481.000 SY 23.50000 58,303.50

Page 3 of 5

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 18, 2025

56-2697-638 Primary County: LEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

35.000 EACH 275.00000 9,625.00

0240 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

28.000 EACH 907.50000 25,410.00

0250 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

43.720 STA 412.50000 18,034.50

0260 2528-2518000

SAFETY CLOSURE

23.000 EACH 110.00000 2,530.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 50,820.00000 50,820.00

0280 2533-4980005

MOBILIZATION

(1) LS 41,598.37000 41,598.37

0290 2601-2633100

MOWING

2.550 ACRE 138.00000 351.90

Page 4 of 5

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 18, 2025

56-2697-638 Primary County: LEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2636070

HYDRAULIC SEEDING

1.140 ACRE 1,650.00000 1,881.00

0310 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,685.000 LF 2.42000 4,077.70

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 600.00000 2,400.00

$2,415,777.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,415,777.00

$2,415,777.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 18, 2025

56-2697-638 Primary County: LEE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-069-4(139)--3H-77 PCC PAVEMENT - REPLACE

POLK

Route: U.S. 69

1st Street to NE 18th Street in Ankeny

Prj Awd Amt: $6,388,494.35

Page 1 of 3

Contract ID:

Letting Date:

Completion Date: 12/31/25

77-0694-139

February 18, 2025 10:00 A.M.

POLKCall Order:  112 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONCRETE TECHNOLOGIES, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO415 CONCRETE TECHNOLOGIES, INC. $6,388,494.35 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA225 MANATT'S, INC. $6,427,827.08 100.62%

3 RE300 REILLY CONSTRUCTION CO., INC. $6,500,000.00 101.75%

4 ST460 STERNQUIST CONSTRUCTION, INC. $6,589,976.70 103.15%

5 AL294 ALL STAR CONCRETE LLC $6,830,122.28 106.91%

6 IO127 IOWA CIVIL CONTRACTING, INC. $6,873,967.09 107.60%

7 AL388 ALLIANCE CONSTRUCTION GROUP, LLC $7,295,852.78 114.20%

Page 2 of 3

Contract ID:

Letting Date:

Completion Date: 12/31/25

77-0694-139

February 18, 2025 10:00 A.M.

POLKCall Order:  112 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONCRETE TECHNOLOGIES, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 PI045 PIRC-TOBIN CONSTRUCTION, INC. $7,297,826.44 114.23%

9 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $7,540,754.40 118.04%

Page 3 of 3

Contract ID:

Letting Date:

Completion Date: 12/31/25

77-0694-139

February 18, 2025 10:00 A.M.

POLKCall Order:  112 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONCRETE TECHNOLOGIES, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

107.900 UNIT 95.00000 10,250.50 85.00000 9,171.50 100.00000 10,790.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

7,945.000 CY 12.00000 95,340.00 17.00000 135,065.00 20.00000 158,900.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,060.000 CY 20.00000 21,200.00 23.25000 24,645.00 25.00000 26,500.00

0040 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

2,500.000 SY 4.00000 10,000.00 2.00000 5,000.00 3.00000 7,500.00

0050 2115-0100000

MODIFIED SUBBASE

6,787.000 CY 59.00000 400,433.00 73.00000 495,451.00 45.00000 305,415.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

81.000 STA 200.00000 16,200.00 350.00000 28,350.00 275.00000 22,275.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

5,026.000 SY 79.00000 397,054.00 82.00000 412,132.00 80.75000 405,849.50
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

22,906.000 SY 82.50000 1,889,745.00 72.00000 1,649,232.00 70.25000 1,609,146.50

0090 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

1,168.000 SY 90.25000 105,412.00 91.75000 107,164.00 91.75000 107,164.00

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 31,000.00000 31,000.00 20,250.00000 20,250.00 20,250.00000 20,250.00

0110 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

32,300.000 EACH 1.00000 32,300.00 1.00000 32,300.00 1.00000 32,300.00

0120 2304-0101000

TEMPORARY PAVEMENT

500.000 SY 85.00000 42,500.00 70.00000 35,000.00 69.00000 34,500.00

0130 2401-6750001

REMOVALS, AS PER PLAN MEDIAN
LANDSCAPE

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 20,000.00000 20,000.00
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6750001

REMOVALS, AS PER PLAN MONUMENT SIGN

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 9,000.00000 9,000.00

0150 2401-6750001

REMOVALS, AS PER PLAN RETAINING WALLS

(1) LS 7,500.00000 7,500.00 5,000.00000 5,000.00 9,000.00000 9,000.00

0160 2401-6750001

REMOVALS, AS PER PLAN WATER METER PIT

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 7,000.00000 7,000.00

0170 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

6.000 EACH 4,500.00000 27,000.00 4,500.00000 27,000.00 5,800.00000 34,800.00

0180 2435-0140300

MANHOLE, STORM SEWER, SW-403

4.000 EACH 13,000.00000 52,000.00 13,000.00000 52,000.00 15,000.00000 60,000.00

0190 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 3,800.00000 3,800.00 3,800.00000 3,800.00 5,200.00000 5,200.00

0200 2435-0250500

INTAKE, SW-505

11.000 EACH 5,300.00000 58,300.00 5,300.00000 58,300.00 7,000.00000 77,000.00

0210 2435-0250600

INTAKE, SW-506

2.000 EACH 8,125.00000 16,250.00 8,125.00000 16,250.00 10,000.00000 20,000.00
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Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0250900

INTAKE, SW-509

4.000 EACH 8,000.00000 32,000.00 8,000.00000 32,000.00 10,000.00000 40,000.00

0230 2435-0251010

INTAKE, SW-510 MODIFIED

1.000 EACH 12,725.00000 12,725.00 12,750.00000 12,750.00 16,500.00000 16,500.00

0240 2435-0600010

MANHOLE ADJUSTMENT, MINOR

11.000 EACH 3,675.00000 40,425.00 3,675.00000 40,425.00 1,500.00000 16,500.00

0250 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

15.000 EACH 4,200.00000 63,000.00 4,200.00000 63,000.00 3,200.00000 48,000.00

0260 2435-0600120

INTAKE ADJUSTMENT, MAJOR

7.000 EACH 2,075.00000 14,525.00 2,075.00000 14,525.00 5,800.00000 40,600.00

0270 2502-6745952

REMOVAL OF SUBDRAIN

2,450.000 LF 5.00000 12,250.00 5.00000 12,250.00 6.00000 14,700.00

0280 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

5,216.000 LF 21.45000 111,883.20 25.50000 133,008.00 30.00000 156,480.00
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2502-8221303

SUBDRAIN OUTLET, DR-303

28.000 EACH 350.00000 9,800.00 250.00000 7,000.00 300.00000 8,400.00

0300 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

22.000 LF 136.00000 2,992.00 136.00000 2,992.00 350.00000 7,700.00

0310 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

450.000 LF 134.25000 60,412.50 134.25000 60,412.50 111.00000 49,950.00

0320 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

52.000 LF 141.00000 7,332.00 141.00000 7,332.00 250.00000 13,000.00

0330 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

86.000 LF 187.00000 16,082.00 187.00000 16,082.00 125.00000 10,750.00

Page 5 of 54

Call Order:

Letting Date:
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

8.000 LF 540.00000 4,320.00 540.00000 4,320.00 250.00000 2,000.00

0350 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

32.000 LF 226.50000 7,248.00 226.50000 7,248.00 275.00000 8,800.00

0360 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

380.000 LF 261.50000 99,370.00 261.50000 99,370.00 280.00000 106,400.00

0370 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

280.000 LF 15.00000 4,200.00 15.00000 4,200.00 30.00000 8,400.00

0380 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

408.000 LF 20.00000 8,160.00 20.00000 8,160.00 40.00000 16,320.00

0390 2510-6745850

REMOVAL OF PAVEMENT

24,145.000 SY 7.00000 169,015.00 9.00000 217,305.00 13.50000 325,957.50
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

15.000 EACH 550.00000 8,250.00 550.00000 8,250.00 1,200.00000 18,000.00

0410 2511-6745900

REMOVAL OF SIDEWALK

2,684.100 SY 8.00000 21,472.80 6.00000 16,104.60 13.50000 36,235.35

0420 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,333.000 SY 64.00000 85,312.00 57.75000 76,980.75 57.75000 76,980.75

0430 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

380.000 SY 65.75000 24,985.00 75.00000 28,500.00 75.00000 28,500.00

0440 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN. COLORED
AND TEXTURED

445.000 SY 110.50000 49,172.50 118.50000 52,732.50 118.50000 52,732.50

0450 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN. TEXTURED

356.000 SY 73.25000 26,077.00 113.00000 40,228.00 113.00000 40,228.00

0460 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

431.000 SY 92.75000 39,975.25 101.50000 43,746.50 101.50000 43,746.50
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Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2511-7528101

DETECTABLE WARNINGS GALVANIZED STEEL

616.000 SF 44.00000 27,104.00 50.00000 30,800.00 50.00000 30,800.00

0480 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. 7
IN DEPTH

793.000 LF 39.50000 31,323.50 41.00000 32,513.00 41.00000 32,513.00

0490 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

1,432.000 SY 77.25000 110,622.00 61.70000 88,354.40 61.70000 88,354.40

0500 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,894.000 SY 8.00000 15,152.00 10.75000 20,360.50 13.50000 25,569.00

0510 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

96.400 CY 955.00000 92,062.00 1,050.00000 101,220.00 1,050.00000 101,220.00

0520 2516-8725000

P.C. CONCRETE RETAINING WALL

38.200 CY 960.00000 36,672.00 1,150.00000 43,930.00 1,150.00000 43,930.00

0530 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00
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Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2524-6765110

REMOVAL OF TYPE A SIGN

31.000 EACH 100.00000 3,100.00 50.00000 1,550.00 50.00000 1,550.00

0550 2524-9265010

POSTS, STEEL, AS PER PLAN

4.000 EACH 100.00000 400.00 250.00000 1,000.00 250.00000 1,000.00

0560 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

15.000 LF 45.00000 675.00 20.00000 300.00 20.00000 300.00

0570 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

9.000 EACH 125.00000 1,125.00 150.00000 1,350.00 150.00000 1,350.00

0580 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

23.000 EACH 300.00000 6,900.00 200.00000 4,600.00 200.00000 4,600.00

0590 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

186.000 SF 28.00000 5,208.00 20.00000 3,720.00 20.00000 3,720.00

0600 2524-9325150

INSTALL TYPE A SIGN

50.000 EACH 100.00000 5,000.00 75.00000 3,750.00 75.00000 3,750.00
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February 18, 2025

77-0694-139 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2525-0000100

TRAFFIC SIGNALIZATION 11TH STREET
INTERSECTION

(1) LS 310,000.00000 310,000.00 306,136.54000 306,136.54 306,136.54000 306,136.54

0620 2525-0000100

TRAFFIC SIGNALIZATION 5TH STREET
INTERSECTION

(1) LS 305,000.00000 305,000.00 304,446.35000 304,446.35 304,446.35000 304,446.35

0630 2525-0000100

TRAFFIC SIGNALIZATION 9TH STREET
INTERSECTION

(1) LS 310,000.00000 310,000.00 309,701.14000 309,701.14 309,701.14000 309,701.14

0640 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0650 2526-8285000

CONSTRUCTION SURVEY

(1) LS 54,100.00000 54,100.00 75,000.00000 75,000.00 75,000.00000 75,000.00

0660 2527-9263005

RAISED PAVEMENT MARKERS

50.000 EACH 15.00000 750.00 25.00000 1,250.00 25.00000 1,250.00

0670 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

20.000 EACH 300.00000 6,000.00 265.00000 5,300.00 265.00000 5,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0680 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

45.000 EACH 575.00000 25,875.00 400.00000 18,000.00 400.00000 18,000.00

0690 2527-9263181

PAVEMENT MARKINGS REMOVED

16.000 STA 500.00000 8,000.00 190.00000 3,040.00 190.00000 3,040.00

0700 2527-9263217

PAINTED PAVEMENT MARKINGS, DURABLE

276.600 STA 100.00000 27,660.00 122.00000 33,745.20 122.00000 33,745.20

0710 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

174.000 STA 145.00000 25,230.00 187.00000 32,538.00 187.00000 32,538.00

0720 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

273.500 STA 100.00000 27,350.00 65.00000 17,777.50 65.00000 17,777.50

0730 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

65.000 EACH 150.00000 9,750.00 200.00000 13,000.00 200.00000 13,000.00

0740 2528-2518000

SAFETY CLOSURE

58.000 EACH 200.00000 11,600.00 50.00000 2,900.00 50.00000 2,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0750 2528-8445110

TRAFFIC CONTROL

(1) LS 52,000.00000 52,000.00 65,500.00000 65,500.00 65,500.00000 65,500.00

0760 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0770 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

1,500.000 LF 14.00000 21,000.00 7.00000 10,500.00 7.00000 10,500.00

0780 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

75.000 CDAY 125.00000 9,375.00 50.00000 3,750.00 50.00000 3,750.00

0790 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 102.00000 510.00 100.00000 500.00 100.00000 500.00

0800 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

427.000 SY 219.25000 93,619.75 150.00000 64,050.00 215.00000 91,805.00

0810 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

44.000 EACH 116.25000 5,115.00 200.00000 8,800.00 114.00000 5,016.00

0820 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 190,000.00000 190,000.00 239,928.67000 239,928.67
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0830 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 7,500.00000 7,500.00

0840 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

156.000 LF 81.50000 12,714.00 81.50000 12,714.00 120.00000 18,720.00

0850 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

45.000 LF 138.50000 6,232.50 138.50000 6,232.50 140.00000 6,300.00

0860 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X 2
IN. SADDLE TAPPING VALVE ASSEMBLY

2.000 EACH 3,600.00000 7,200.00 3,600.00000 7,200.00 1,350.00000 2,700.00

0870 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN X 2
IN SADDLE TAPPING VALVE ASSEMBLY

1.000 EACH 3,600.00000 3,600.00 3,600.00000 3,600.00 1,400.00000 1,400.00

0880 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

1,062.000 LB 20.00000 21,240.00 20.00000 21,240.00 24.00000 25,488.00

0890 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 2,625.00000 5,250.00 2,625.00000 5,250.00 2,100.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

7.000 EACH 7,825.00000 54,775.00 7,825.00000 54,775.00 9,400.00000 65,800.00

0910 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

7.000 EACH 1,000.00000 7,000.00 1,000.00000 7,000.00 900.00000 6,300.00

0920 2554-0212020

VALVE BOX EXTENSION

18.000 EACH 1,325.00000 23,850.00 1,325.00000 23,850.00 250.00000 4,500.00

0930 2554-0212030

VALVE BOX REPLACEMENT

5.000 EACH 1,725.00000 8,625.00 1,725.00000 8,625.00 1,100.00000 5,500.00

0940 2599-9999003

('CUBIC YARDS' ITEM) ROUNDED RIVER ROCK,
WASHED, 2 IN. DIAMETER

42.000 CY 225.00000 9,450.00 215.00000 9,030.00 225.00000 9,450.00

0950 2599-9999005

('EACH' ITEM) GROUND BOX, 12 IN.

17.000 EACH 950.00000 16,150.00 950.00000 16,150.00 300.00000 5,100.00

0960 2599-9999005

('EACH' ITEM) RELOCATION OF WATER
SERVICE

2.000 EACH 6,350.00000 12,700.00 6,350.00000 12,700.00 3,500.00000 7,000.00
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0970 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT, TYPE B

16.000 EACH 1,200.00000 19,200.00 2,025.00000 32,400.00 1,700.00000 27,200.00

0980 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, PCC

807.000 LF 38.75000 31,271.25 38.00000 30,666.00 38.00000 30,666.00

0990 2599-9999009

('LINEAR FEET' ITEM) CURB AND GUTTER
REMOVAL

790.000 LF 5.00000 3,950.00 18.50000 14,615.00 15.00000 11,850.00

1000 2599-9999009

('LINEAR FEET' ITEM) ITC CONDUIT, HDPE, 3
INCH BORED

907.000 LF 18.00000 16,326.00 18.00000 16,326.00 18.00000 16,326.00

1010 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 17,125.00000 17,125.00 19,850.00000 19,850.00 19,850.00000 19,850.00

1020 2599-9999010

('LUMP SUM' ITEM) TRAFFIC SIGNAL
MODIFICATIONS

(1) LS 7,500.00000 7,500.00 7,500.00000 7,500.00 7,500.00000 7,500.00

1030 2599-9999014

('SQUARE FEET' ITEM) CONCRETE RETAINING
WALL FORMLINER

2,000.000 SF 6.05000 12,100.00 16.00000 32,000.00 16.00000 32,000.00
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1040 2601-2634100

MULCHING

6.600 ACRE 3,000.00000 19,800.00 3,000.00000 19,800.00 3,000.00000 19,800.00

1050 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.200 ACRE 1,200.00000 2,640.00 1,200.00000 2,640.00 1,200.00000 2,640.00

1060 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.200 ACRE 500.00000 1,100.00 500.00000 1,100.00 500.00000 1,100.00

1070 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

7,804.000 LF 1.95000 15,217.80 1.95000 15,217.80 1.95000 15,217.80

1080 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

7,804.000 LF 0.20000 1,560.80 0.20000 1,560.80 0.20000 1,560.80

1090 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

56.000 EACH 160.00000 8,960.00 160.00000 8,960.00 160.00000 8,960.00
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1100 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

56.000 EACH 5.00000 280.00 5.00000 280.00 5.00000 280.00

1110 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

56.000 EACH 5.00000 280.00 5.00000 280.00 5.00000 280.00

1120 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

640.000 LF 12.00000 7,680.00 12.00000 7,680.00 12.00000 7,680.00

1130 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

40.000 EACH 2.00000 80.00 2.00000 80.00 2.00000 80.00

1140 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

20.000 EACH 2.00000 40.00 2.00000 40.00 2.00000 40.00

1150 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

30.000 EACH 45.00000 1,350.00 45.00000 1,350.00 45.00000 1,350.00
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Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1160 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

60.000 EACH 5.00000 300.00 5.00000 300.00 5.00000 300.00

1170 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

30.000 EACH 5.00000 150.00 5.00000 150.00 5.00000 150.00

1180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

30.000 EACH 600.00000 18,000.00 600.00000 18,000.00 600.00000 18,000.00

1190 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

10.000 EACH 1,200.00000 12,000.00 1,200.00000 12,000.00 1,200.00000 12,000.00

$6,500,000.00$6,388,494.35 $6,427,827.08Section Totals:

( ) indicates item is bid as Lump Sum

$6,427,827.08$6,388,494.35 $6,500,000.00

$6,388,494.35

Contract Item Totals

$6,427,827.08 6,500,000.00Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

107.900 UNIT 85.00000 9,171.50 85.00000 9,171.50 85.00000 9,171.50

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

7,945.000 CY 17.00000 135,065.00 12.00000 95,340.00 20.00000 158,900.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,060.000 CY 23.25000 24,645.00 20.00000 21,200.00 25.00000 26,500.00

0040 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

2,500.000 SY 2.00000 5,000.00 4.00000 10,000.00 3.00000 7,500.00

0050 2115-0100000

MODIFIED SUBBASE

6,787.000 CY 73.00000 495,451.00 72.20000 490,021.40 45.00000 305,415.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

81.000 STA 350.00000 28,350.00 200.00000 16,200.00 275.00000 22,275.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

5,026.000 SY 81.85000 411,378.10 99.30000 499,081.80 92.35000 464,151.10
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

22,906.000 SY 80.20000 1,837,061.20 80.00000 1,832,480.00 77.13000 1,766,739.78

0090 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

1,168.000 SY 109.75000 128,188.00 119.45000 139,517.60 91.75000 107,164.00

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 41,280.00000 41,280.00 37,500.00000 37,500.00 5,000.00000 5,000.00

0110 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

32,300.000 EACH 1.00000 32,300.00 1.00000 32,300.00 1.00000 32,300.00

0120 2304-0101000

TEMPORARY PAVEMENT

500.000 SY 56.00000 28,000.00 75.00000 37,500.00 95.90000 47,950.00

0130 2401-6750001

REMOVALS, AS PER PLAN MEDIAN
LANDSCAPE

(1) LS 5,000.00000 5,000.00 7,500.00000 7,500.00 20,000.00000 20,000.00
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Letting Date:
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Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6750001

REMOVALS, AS PER PLAN MONUMENT SIGN

(1) LS 5,000.00000 5,000.00 1,000.00000 1,000.00 9,000.00000 9,000.00

0150 2401-6750001

REMOVALS, AS PER PLAN RETAINING WALLS

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 9,000.00000 9,000.00

0160 2401-6750001

REMOVALS, AS PER PLAN WATER METER PIT

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 7,000.00000 7,000.00

0170 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

6.000 EACH 4,500.00000 27,000.00 4,500.00000 27,000.00 5,800.00000 34,800.00

0180 2435-0140300

MANHOLE, STORM SEWER, SW-403

4.000 EACH 13,000.00000 52,000.00 13,000.00000 52,000.00 15,000.00000 60,000.00

0190 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 3,800.00000 3,800.00 3,800.00000 3,800.00 5,200.00000 5,200.00

0200 2435-0250500

INTAKE, SW-505

11.000 EACH 5,300.00000 58,300.00 5,300.00000 58,300.00 7,000.00000 77,000.00

0210 2435-0250600

INTAKE, SW-506

2.000 EACH 8,125.00000 16,250.00 8,125.00000 16,250.00 10,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0250900

INTAKE, SW-509

4.000 EACH 8,000.00000 32,000.00 8,000.00000 32,000.00 10,000.00000 40,000.00

0230 2435-0251010

INTAKE, SW-510 MODIFIED

1.000 EACH 12,725.00000 12,725.00 12,725.00000 12,725.00 16,500.00000 16,500.00

0240 2435-0600010

MANHOLE ADJUSTMENT, MINOR

11.000 EACH 3,675.00000 40,425.00 3,675.00000 40,425.00 1,500.00000 16,500.00

0250 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

15.000 EACH 4,200.00000 63,000.00 4,200.00000 63,000.00 3,200.00000 48,000.00

0260 2435-0600120

INTAKE ADJUSTMENT, MAJOR

7.000 EACH 2,075.00000 14,525.00 2,075.00000 14,525.00 5,800.00000 40,600.00

0270 2502-6745952

REMOVAL OF SUBDRAIN

2,450.000 LF 5.00000 12,250.00 5.00000 12,250.00 6.00000 14,700.00

0280 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

5,216.000 LF 25.50000 133,008.00 25.50000 133,008.00 30.00000 156,480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2502-8221303

SUBDRAIN OUTLET, DR-303

28.000 EACH 250.00000 7,000.00 250.00000 7,000.00 300.00000 8,400.00

0300 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

22.000 LF 136.00000 2,992.00 136.00000 2,992.00 350.00000 7,700.00

0310 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

450.000 LF 134.25000 60,412.50 134.25000 60,412.50 111.00000 49,950.00

0320 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

52.000 LF 141.00000 7,332.00 141.00000 7,332.00 250.00000 13,000.00

0330 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

86.000 LF 187.00000 16,082.00 187.00000 16,082.00 125.00000 10,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

8.000 LF 540.00000 4,320.00 540.00000 4,320.00 250.00000 2,000.00

0350 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

32.000 LF 226.50000 7,248.00 226.50000 7,248.00 275.00000 8,800.00

0360 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

380.000 LF 261.50000 99,370.00 261.50000 99,370.00 280.00000 106,400.00

0370 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

280.000 LF 15.00000 4,200.00 15.00000 4,200.00 30.00000 8,400.00

0380 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

408.000 LF 20.00000 8,160.00 20.00000 8,160.00 40.00000 16,320.00

0390 2510-6745850

REMOVAL OF PAVEMENT

24,145.000 SY 9.00000 217,305.00 9.00000 217,305.00 13.50000 325,957.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

15.000 EACH 550.00000 8,250.00 550.00000 8,250.00 1,200.00000 18,000.00

0410 2511-6745900

REMOVAL OF SIDEWALK

2,684.100 SY 6.00000 16,104.60 8.25000 22,143.83 13.50000 36,235.35

0420 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,333.000 SY 59.25000 78,980.25 55.00000 73,315.00 57.75000 76,980.75

0430 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

380.000 SY 76.70000 29,146.00 58.00000 22,040.00 75.00000 28,500.00

0440 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN. COLORED
AND TEXTURED

445.000 SY 120.20000 53,489.00 90.00000 40,050.00 118.50000 52,732.50

0450 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN. TEXTURED

356.000 SY 114.70000 40,833.20 65.00000 23,140.00 113.00000 40,228.00

0460 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

431.000 SY 103.20000 44,479.20 125.00000 53,875.00 101.50000 43,746.50

Page 25 of 54

Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2511-7528101

DETECTABLE WARNINGS GALVANIZED STEEL

616.000 SF 50.00000 30,800.00 55.00000 33,880.00 50.00000 30,800.00

0480 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. 7
IN DEPTH

793.000 LF 41.00000 32,513.00 60.00000 47,580.00 41.00000 32,513.00

0490 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

1,432.000 SY 63.40000 90,788.80 92.00000 131,744.00 61.70000 88,354.40

0500 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,894.000 SY 10.75000 20,360.50 13.25000 25,095.50 13.50000 25,569.00

0510 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

96.400 CY 1,050.00000 101,220.00 975.00000 93,990.00 1,050.00000 101,220.00

0520 2516-8725000

P.C. CONCRETE RETAINING WALL

38.200 CY 1,150.00000 43,930.00 1,100.00000 42,020.00 1,150.00000 43,930.00

0530 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2524-6765110

REMOVAL OF TYPE A SIGN

31.000 EACH 50.00000 1,550.00 100.00000 3,100.00 100.00000 3,100.00

0550 2524-9265010

POSTS, STEEL, AS PER PLAN

4.000 EACH 250.00000 1,000.00 100.00000 400.00 100.00000 400.00

0560 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

15.000 LF 20.00000 300.00 45.00000 675.00 45.00000 675.00

0570 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

9.000 EACH 150.00000 1,350.00 125.00000 1,125.00 125.00000 1,125.00

0580 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

23.000 EACH 200.00000 4,600.00 300.00000 6,900.00 300.00000 6,900.00

0590 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

186.000 SF 20.00000 3,720.00 28.00000 5,208.00 28.00000 5,208.00

0600 2524-9325150

INSTALL TYPE A SIGN

50.000 EACH 75.00000 3,750.00 100.00000 5,000.00 100.00000 5,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2525-0000100

TRAFFIC SIGNALIZATION 11TH STREET
INTERSECTION

(1) LS 306,136.55000 306,136.55 306,136.55000 306,136.55 306,136.54000 306,136.54

0620 2525-0000100

TRAFFIC SIGNALIZATION 5TH STREET
INTERSECTION

(1) LS 304,446.35000 304,446.35 304,446.35000 304,446.35 304,446.35000 304,446.35

0630 2525-0000100

TRAFFIC SIGNALIZATION 9TH STREET
INTERSECTION

(1) LS 309,701.15000 309,701.15 309,701.15000 309,701.15 309,701.14000 309,701.14

0640 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0650 2526-8285000

CONSTRUCTION SURVEY

(1) LS 72,000.00000 72,000.00 72,000.00000 72,000.00 65,000.00000 65,000.00

0660 2527-9263005

RAISED PAVEMENT MARKERS

50.000 EACH 25.00000 1,250.00 15.00000 750.00 15.00000 750.00

0670 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

20.000 EACH 265.00000 5,300.00 300.00000 6,000.00 300.00000 6,000.00

Page 28 of 54

Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0680 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

45.000 EACH 400.00000 18,000.00 575.00000 25,875.00 575.00000 25,875.00

0690 2527-9263181

PAVEMENT MARKINGS REMOVED

16.000 STA 190.00000 3,040.00 500.00000 8,000.00 500.00000 8,000.00

0700 2527-9263217

PAINTED PAVEMENT MARKINGS, DURABLE

276.600 STA 122.00000 33,745.20 100.00000 27,660.00 100.00000 27,660.00

0710 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

174.000 STA 187.00000 32,538.00 145.00000 25,230.00 145.00000 25,230.00

0720 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

273.500 STA 65.00000 17,777.50 100.00000 27,350.00 100.00000 27,350.00

0730 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

65.000 EACH 200.00000 13,000.00 150.00000 9,750.00 150.00000 9,750.00

0740 2528-2518000

SAFETY CLOSURE

58.000 EACH 50.00000 2,900.00 200.00000 11,600.00 200.00000 11,600.00
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(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0750 2528-8445110

TRAFFIC CONTROL

(1) LS 65,500.00000 65,500.00 52,000.00000 52,000.00 52,000.00000 52,000.00

0760 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0770 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

1,500.000 LF 7.00000 10,500.00 14.00000 21,000.00 14.00000 21,000.00

0780 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

75.000 CDAY 50.00000 3,750.00 125.00000 9,375.00 125.00000 9,375.00

0790 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 100.00000 500.00 98.00000 490.00 250.00000 1,250.00

0800 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

427.000 SY 215.00000 91,805.00 140.00000 59,780.00 111.00000 47,397.00

0810 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

44.000 EACH 114.00000 5,016.00 114.00000 5,016.00 408.32000 17,966.08

0820 2533-4980005

MOBILIZATION

(1) LS 103,400.00000 103,400.00 304,400.00000 304,400.00 404,500.00000 404,500.00
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(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0830 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 8,500.00000 8,500.00 4,500.00000 4,500.00 8,500.00000 8,500.00

0840 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

156.000 LF 81.50000 12,714.00 81.50000 12,714.00 120.00000 18,720.00

0850 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

45.000 LF 138.50000 6,232.50 138.50000 6,232.50 140.00000 6,300.00

0860 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X 2
IN. SADDLE TAPPING VALVE ASSEMBLY

2.000 EACH 3,600.00000 7,200.00 3,600.00000 7,200.00 1,350.00000 2,700.00

0870 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN X 2
IN SADDLE TAPPING VALVE ASSEMBLY

1.000 EACH 3,600.00000 3,600.00 3,600.00000 3,600.00 1,400.00000 1,400.00

0880 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

1,062.000 LB 20.00000 21,240.00 20.00000 21,240.00 24.00000 25,488.00

0890 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 2,625.00000 5,250.00 2,625.00000 5,250.00 2,100.00000 4,200.00
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(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

7.000 EACH 7,825.00000 54,775.00 7,825.00000 54,775.00 9,400.00000 65,800.00

0910 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

7.000 EACH 1,000.00000 7,000.00 1,000.00000 7,000.00 900.00000 6,300.00

0920 2554-0212020

VALVE BOX EXTENSION

18.000 EACH 1,325.00000 23,850.00 1,325.00000 23,850.00 250.00000 4,500.00

0930 2554-0212030

VALVE BOX REPLACEMENT

5.000 EACH 1,725.00000 8,625.00 1,725.00000 8,625.00 1,100.00000 5,500.00

0940 2599-9999003

('CUBIC YARDS' ITEM) ROUNDED RIVER ROCK,
WASHED, 2 IN. DIAMETER

42.000 CY 215.00000 9,030.00 225.00000 9,450.00 225.00000 9,450.00

0950 2599-9999005

('EACH' ITEM) GROUND BOX, 12 IN.

17.000 EACH 950.00000 16,150.00 950.00000 16,150.00 950.00000 16,150.00

0960 2599-9999005

('EACH' ITEM) RELOCATION OF WATER
SERVICE

2.000 EACH 6,350.00000 12,700.00 6,350.00000 12,700.00 3,500.00000 7,000.00
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(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0970 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT, TYPE B

16.000 EACH 2,025.00000 32,400.00 2,025.00000 32,400.00 1,700.00000 27,200.00

0980 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, PCC

807.000 LF 38.00000 30,666.00 52.00000 41,964.00 38.00000 30,666.00

0990 2599-9999009

('LINEAR FEET' ITEM) CURB AND GUTTER
REMOVAL

790.000 LF 18.50000 14,615.00 13.10000 10,349.00 15.00000 11,850.00

1000 2599-9999009

('LINEAR FEET' ITEM) ITC CONDUIT, HDPE, 3
INCH BORED

907.000 LF 18.00000 16,326.00 18.00000 16,326.00 18.00000 16,326.00

1010 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 19,850.00000 19,850.00 17,000.00000 17,000.00 22,000.00000 22,000.00

1020 2599-9999010

('LUMP SUM' ITEM) TRAFFIC SIGNAL
MODIFICATIONS

(1) LS 7,500.00000 7,500.00 7,500.00000 7,500.00 7,500.00000 7,500.00

1030 2599-9999014

('SQUARE FEET' ITEM) CONCRETE RETAINING
WALL FORMLINER

2,000.000 SF 16.00000 32,000.00 5.00000 10,000.00 16.00000 32,000.00
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(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1040 2601-2634100

MULCHING

6.600 ACRE 3,000.00000 19,800.00 3,000.00000 19,800.00 3,000.00000 19,800.00

1050 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.200 ACRE 1,200.00000 2,640.00 1,200.00000 2,640.00 1,200.00000 2,640.00

1060 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.200 ACRE 500.00000 1,100.00 500.00000 1,100.00 500.00000 1,100.00

1070 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

7,804.000 LF 1.95000 15,217.80 1.95000 15,217.80 1.95000 15,217.80

1080 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

7,804.000 LF 0.20000 1,560.80 0.20000 1,560.80 0.20000 1,560.80

1090 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

56.000 EACH 160.00000 8,960.00 160.00000 8,960.00 160.00000 8,960.00
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(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1100 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

56.000 EACH 5.00000 280.00 5.00000 280.00 5.00000 280.00

1110 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

56.000 EACH 5.00000 280.00 5.00000 280.00 5.00000 280.00

1120 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

640.000 LF 12.00000 7,680.00 12.00000 7,680.00 12.00000 7,680.00

1130 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

40.000 EACH 2.00000 80.00 2.00000 80.00 2.00000 80.00

1140 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

20.000 EACH 2.00000 40.00 2.00000 40.00 2.00000 40.00

1150 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

30.000 EACH 45.00000 1,350.00 45.00000 1,350.00 45.00000 1,350.00
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(4) STERNQUIST
CONSTRUCTION, INC.

(5) ALL STAR CONCRETE LLC (6) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1160 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

60.000 EACH 5.00000 300.00 5.00000 300.00 5.00000 300.00

1170 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

30.000 EACH 5.00000 150.00 5.00000 150.00 5.00000 150.00

1180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

30.000 EACH 600.00000 18,000.00 600.00000 18,000.00 600.00000 18,000.00

1190 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

10.000 EACH 1,200.00000 12,000.00 1,200.00000 12,000.00 1,200.00000 12,000.00

$6,873,967.09$6,589,976.70 $6,830,122.28Section Totals:

( ) indicates item is bid as Lump Sum

$6,830,122.28$6,589,976.70 $6,873,967.09

$6,589,976.70

Contract Item Totals

$6,830,122.28 6,873,967.09Contract Grand Totals

Contract Time Totals
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(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

107.900 UNIT 86.00000 9,279.40 100.00000 10,790.00 95.00000 10,250.50

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

7,945.000 CY 18.00000 143,010.00 35.00000 278,075.00 17.00000 135,065.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,060.000 CY 23.50000 24,910.00 30.00000 31,800.00 23.25000 24,645.00

0040 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

2,500.000 SY 2.25000 5,625.00 3.00000 7,500.00 2.00000 5,000.00

0050 2115-0100000

MODIFIED SUBBASE

6,787.000 CY 74.00000 502,238.00 90.00000 610,830.00 73.00000 495,451.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

81.000 STA 350.00000 28,350.00 250.00000 20,250.00 350.00000 28,350.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

5,026.000 SY 88.00000 442,288.00 86.50000 434,749.00 122.75000 616,941.50
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(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

22,906.000 SY 89.75000 2,055,813.50 75.00000 1,717,950.00 101.75000 2,330,685.50

0090 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

1,168.000 SY 97.00000 113,296.00 132.00000 154,176.00 92.00000 107,456.00

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 35,000.00000 35,000.00 25,000.00000 25,000.00 45,000.00000 45,000.00

0110 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

32,300.000 EACH 1.00000 32,300.00 1.00000 32,300.00 1.00000 32,300.00

0120 2304-0101000

TEMPORARY PAVEMENT

500.000 SY 100.00000 50,000.00 75.00000 37,500.00 145.00000 72,500.00

0130 2401-6750001

REMOVALS, AS PER PLAN MEDIAN
LANDSCAPE

(1) LS 5,200.00000 5,200.00 5,000.00000 5,000.00 5,000.00000 5,000.00
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(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6750001

REMOVALS, AS PER PLAN MONUMENT SIGN

(1) LS 5,200.00000 5,200.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0150 2401-6750001

REMOVALS, AS PER PLAN RETAINING WALLS

(1) LS 5,200.00000 5,200.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0160 2401-6750001

REMOVALS, AS PER PLAN WATER METER PIT

(1) LS 5,200.00000 5,200.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0170 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

6.000 EACH 4,600.00000 27,600.00 5,000.00000 30,000.00 4,500.00000 27,000.00

0180 2435-0140300

MANHOLE, STORM SEWER, SW-403

4.000 EACH 13,500.00000 54,000.00 10,000.00000 40,000.00 13,000.00000 52,000.00

0190 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 3,900.00000 3,900.00 5,700.00000 5,700.00 3,800.00000 3,800.00

0200 2435-0250500

INTAKE, SW-505

11.000 EACH 5,400.00000 59,400.00 6,700.00000 73,700.00 5,300.00000 58,300.00

0210 2435-0250600

INTAKE, SW-506

2.000 EACH 8,200.00000 16,400.00 10,200.00000 20,400.00 8,125.00000 16,250.00
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(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0250900

INTAKE, SW-509

4.000 EACH 8,200.00000 32,800.00 8,300.00000 33,200.00 8,000.00000 32,000.00

0230 2435-0251010

INTAKE, SW-510 MODIFIED

1.000 EACH 13,000.00000 13,000.00 13,800.00000 13,800.00 12,725.00000 12,725.00

0240 2435-0600010

MANHOLE ADJUSTMENT, MINOR

11.000 EACH 3,750.00000 41,250.00 2,000.00000 22,000.00 3,675.00000 40,425.00

0250 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

15.000 EACH 4,300.00000 64,500.00 3,600.00000 54,000.00 4,200.00000 63,000.00

0260 2435-0600120

INTAKE ADJUSTMENT, MAJOR

7.000 EACH 2,100.00000 14,700.00 3,400.00000 23,800.00 2,075.00000 14,525.00

0270 2502-6745952

REMOVAL OF SUBDRAIN

2,450.000 LF 5.25000 12,862.50 4.40000 10,780.00 5.00000 12,250.00

0280 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

5,216.000 LF 26.00000 135,616.00 27.50000 143,440.00 25.50000 133,008.00
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(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2502-8221303

SUBDRAIN OUTLET, DR-303

28.000 EACH 275.00000 7,700.00 250.00000 7,000.00 250.00000 7,000.00

0300 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

22.000 LF 140.00000 3,080.00 625.00000 13,750.00 136.00000 2,992.00

0310 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

450.000 LF 135.00000 60,750.00 92.50000 41,625.00 134.25000 60,412.50

0320 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

52.000 LF 150.00000 7,800.00 166.00000 8,632.00 141.00000 7,332.00

0330 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

86.000 LF 190.00000 16,340.00 135.00000 11,610.00 187.00000 16,082.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

8.000 LF 550.00000 4,400.00 100.00000 800.00 540.00000 4,320.00

0350 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

32.000 LF 230.00000 7,360.00 260.00000 8,320.00 226.50000 7,248.00

0360 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

380.000 LF 270.00000 102,600.00 285.00000 108,300.00 261.50000 99,370.00

0370 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

280.000 LF 16.00000 4,480.00 24.50000 6,860.00 15.00000 4,200.00

0380 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

408.000 LF 21.00000 8,568.00 44.50000 18,156.00 20.00000 8,160.00

0390 2510-6745850

REMOVAL OF PAVEMENT

24,145.000 SY 9.25000 223,341.25 12.50000 301,812.50 9.00000 217,305.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

15.000 EACH 575.00000 8,625.00 864.00000 12,960.00 550.00000 8,250.00

0410 2511-6745900

REMOVAL OF SIDEWALK

2,684.100 SY 6.25000 16,775.63 7.90000 21,204.39 6.00000 16,104.60

0420 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,333.000 SY 67.00000 89,311.00 74.50000 99,308.50 57.75000 76,980.75

0430 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

380.000 SY 77.00000 29,260.00 93.00000 35,340.00 75.00000 28,500.00

0440 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN. COLORED
AND TEXTURED

445.000 SY 120.00000 53,400.00 139.00000 61,855.00 118.50000 52,732.50

0450 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN. TEXTURED

356.000 SY 115.00000 40,940.00 134.00000 47,704.00 113.00000 40,228.00

0460 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

431.000 SY 105.00000 45,255.00 121.00000 52,151.00 101.50000 43,746.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2511-7528101

DETECTABLE WARNINGS GALVANIZED STEEL

616.000 SF 55.00000 33,880.00 53.50000 32,956.00 50.00000 30,800.00

0480 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. 7
IN DEPTH

793.000 LF 45.00000 35,685.00 44.00000 34,892.00 41.00000 32,513.00

0490 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

1,432.000 SY 68.00000 97,376.00 78.50000 112,412.00 61.70000 88,354.40

0500 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,894.000 SY 11.00000 20,834.00 14.00000 26,516.00 10.75000 20,360.50

0510 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

96.400 CY 1,050.00000 101,220.00 1,200.00000 115,680.00 1,051.00000 101,316.40

0520 2516-8725000

P.C. CONCRETE RETAINING WALL

38.200 CY 1,200.00000 45,840.00 1,300.00000 49,660.00 1,151.00000 43,968.20

0530 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 2,900.00000 2,900.00 5,400.00000 5,400.00 2,815.00000 2,815.00

Page 44 of 54

Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 18, 2025

77-0694-139 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2524-6765110

REMOVAL OF TYPE A SIGN

31.000 EACH 55.00000 1,705.00 53.50000 1,658.50 50.00000 1,550.00

0550 2524-9265010

POSTS, STEEL, AS PER PLAN

4.000 EACH 275.00000 1,100.00 265.00000 1,060.00 250.00000 1,000.00

0560 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

15.000 LF 25.00000 375.00 21.50000 322.50 20.00000 300.00

0570 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

9.000 EACH 150.00000 1,350.00 161.00000 1,449.00 150.00000 1,350.00

0580 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

23.000 EACH 225.00000 5,175.00 214.00000 4,922.00 200.00000 4,600.00

0590 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

186.000 SF 25.00000 4,650.00 21.50000 3,999.00 20.00000 3,720.00

0600 2524-9325150

INSTALL TYPE A SIGN

50.000 EACH 77.00000 3,850.00 80.50000 4,025.00 75.00000 3,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2525-0000100

TRAFFIC SIGNALIZATION 11TH STREET
INTERSECTION

(1) LS 318,000.00000 318,000.00 325,000.00000 325,000.00 317,552.00000 317,552.00

0620 2525-0000100

TRAFFIC SIGNALIZATION 5TH STREET
INTERSECTION

(1) LS 315,000.00000 315,000.00 325,000.00000 325,000.00 314,650.00000 314,650.00

0630 2525-0000100

TRAFFIC SIGNALIZATION 9TH STREET
INTERSECTION

(1) LS 320,000.00000 320,000.00 325,000.00000 325,000.00 319,885.00000 319,885.00

0640 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 25,000.00000 25,000.00 30,000.00000 30,000.00 24,515.00000 24,515.00

0650 2526-8285000

CONSTRUCTION SURVEY

(1) LS 85,000.00000 85,000.00 75,000.00000 75,000.00 75,000.00000 75,000.00

0660 2527-9263005

RAISED PAVEMENT MARKERS

50.000 EACH 25.00000 1,250.00 26.50000 1,325.00 25.00000 1,250.00

0670 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

20.000 EACH 275.00000 5,500.00 285.00000 5,700.00 265.00000 5,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0680 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

45.000 EACH 425.00000 19,125.00 425.00000 19,125.00 400.00000 18,000.00

0690 2527-9263181

PAVEMENT MARKINGS REMOVED

16.000 STA 200.00000 3,200.00 200.00000 3,200.00 190.00000 3,040.00

0700 2527-9263217

PAINTED PAVEMENT MARKINGS, DURABLE

276.600 STA 145.00000 40,107.00 135.00000 37,341.00 122.00000 33,745.20

0710 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

174.000 STA 190.00000 33,060.00 200.00000 34,800.00 187.00000 32,538.00

0720 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

273.500 STA 67.00000 18,324.50 69.50000 19,008.25 65.00000 17,777.50

0730 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

65.000 EACH 200.00000 13,000.00 215.00000 13,975.00 200.00000 13,000.00

0740 2528-2518000

SAFETY CLOSURE

58.000 EACH 50.00000 2,900.00 52.50000 3,045.00 50.00000 2,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0750 2528-8445110

TRAFFIC CONTROL

(1) LS 115,000.00000 115,000.00 100,000.00000 100,000.00 75,000.00000 75,000.00

0760 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0770 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

1,500.000 LF 7.25000 10,875.00 7.50000 11,250.00 7.00000 10,500.00

0780 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

75.000 CDAY 50.00000 3,750.00 53.50000 4,012.50 50.00000 3,750.00

0790 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 300.00000 1,500.00 115.00000 575.00 100.00000 500.00

0800 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

427.000 SY 225.00000 96,075.00 215.00000 91,805.00 215.00000 91,805.00

0810 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

44.000 EACH 575.00000 25,300.00 215.00000 9,460.00 114.00000 5,016.00

0820 2533-4980005

MOBILIZATION

(1) LS 310,000.00000 310,000.00 225,000.00000 225,000.00 300,000.00000 300,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0830 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 30,000.00000 30,000.00 8,000.00000 8,000.00 5,000.00000 5,000.00

0840 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

156.000 LF 82.00000 12,792.00 235.00000 36,660.00 81.50000 12,714.00

0850 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

45.000 LF 140.00000 6,300.00 350.00000 15,750.00 138.50000 6,232.50

0860 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN. X 2
IN. SADDLE TAPPING VALVE ASSEMBLY

2.000 EACH 3,700.00000 7,400.00 1,300.00000 2,600.00 3,600.00000 7,200.00

0870 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN X 2
IN SADDLE TAPPING VALVE ASSEMBLY

1.000 EACH 3,700.00000 3,700.00 1,300.00000 1,300.00 3,600.00000 3,600.00

0880 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

1,062.000 LB 25.00000 26,550.00 23.00000 24,426.00 20.00000 21,240.00

0890 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 2,700.00000 5,400.00 2,200.00000 4,400.00 2,625.00000 5,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

7.000 EACH 8,000.00000 56,000.00 10,300.00000 72,100.00 7,825.00000 54,775.00

0910 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

7.000 EACH 1,100.00000 7,700.00 1,500.00000 10,500.00 1,000.00000 7,000.00

0920 2554-0212020

VALVE BOX EXTENSION

18.000 EACH 1,350.00000 24,300.00 1,100.00000 19,800.00 1,325.00000 23,850.00

0930 2554-0212030

VALVE BOX REPLACEMENT

5.000 EACH 1,750.00000 8,750.00 1,300.00000 6,500.00 1,725.00000 8,625.00

0940 2599-9999003

('CUBIC YARDS' ITEM) ROUNDED RIVER ROCK,
WASHED, 2 IN. DIAMETER

42.000 CY 225.00000 9,450.00 550.00000 23,100.00 225.00000 9,450.00

0950 2599-9999005

('EACH' ITEM) GROUND BOX, 12 IN.

17.000 EACH 325.00000 5,525.00 1,000.00000 17,000.00 305.00000 5,185.00

0960 2599-9999005

('EACH' ITEM) RELOCATION OF WATER
SERVICE

2.000 EACH 6,500.00000 13,000.00 3,100.00000 6,200.00 6,350.00000 12,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0970 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT, TYPE B

16.000 EACH 2,100.00000 33,600.00 2,900.00000 46,400.00 2,025.00000 32,400.00

0980 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, PCC

807.000 LF 39.00000 31,473.00 40.50000 32,683.50 38.00000 30,666.00

0990 2599-9999009

('LINEAR FEET' ITEM) CURB AND GUTTER
REMOVAL

790.000 LF 19.00000 15,010.00 15.75000 12,442.50 18.50000 14,615.00

1000 2599-9999009

('LINEAR FEET' ITEM) ITC CONDUIT, HDPE, 3
INCH BORED

907.000 LF 23.00000 20,861.00 19.50000 17,686.50 22.25000 20,180.75

1010 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 23,000.00000 23,000.00 20,000.00000 20,000.00 20,120.00000 20,120.00

1020 2599-9999010

('LUMP SUM' ITEM) TRAFFIC SIGNAL
MODIFICATIONS

(1) LS 9,500.00000 9,500.00 8,000.00000 8,000.00 9,250.00000 9,250.00

1030 2599-9999014

('SQUARE FEET' ITEM) CONCRETE RETAINING
WALL FORMLINER

2,000.000 SF 16.50000 33,000.00 17.00000 34,000.00 16.00000 32,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1040 2601-2634100

MULCHING

6.600 ACRE 500.00000 3,300.00 3,200.00000 21,120.00 3,000.00000 19,800.00

1050 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.200 ACRE 1,250.00000 2,750.00 1,300.00000 2,860.00 1,200.00000 2,640.00

1060 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.200 ACRE 625.00000 1,375.00 535.00000 1,177.00 500.00000 1,100.00

1070 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

7,804.000 LF 2.25000 17,559.00 2.00000 15,608.00 1.95000 15,217.80

1080 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

7,804.000 LF 0.25000 1,951.00 0.20000 1,560.80 0.20000 1,560.80

1090 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

56.000 EACH 525.00000 29,400.00 200.00000 11,200.00 160.00000 8,960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1100 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

56.000 EACH 10.50000 588.00 5.00000 280.00 5.00000 280.00

1110 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

56.000 EACH 10.50000 588.00 5.00000 280.00 5.00000 280.00

1120 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

640.000 LF 17.50000 11,200.00 13.00000 8,320.00 12.00000 7,680.00

1130 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

40.000 EACH 20.00000 800.00 2.00000 80.00 2.00000 80.00

1140 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

20.000 EACH 20.00000 400.00 2.00000 40.00 2.00000 40.00

1150 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

30.000 EACH 225.00000 6,750.00 45.00000 1,350.00 45.00000 1,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ALLIANCE
CONSTRUCTION GROUP, LLC

(8) PIRC-TOBIN
CONSTRUCTION, INC.

(9) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1160 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

60.000 EACH 20.00000 1,200.00 5.00000 300.00 5.00000 300.00

1170 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

30.000 EACH 20.00000 600.00 5.00000 150.00 5.00000 150.00

1180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

30.000 EACH 600.00000 18,000.00 600.00000 18,000.00 600.00000 18,000.00

1190 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

10.000 EACH 1,200.00000 12,000.00 1,200.00000 12,000.00 1,200.00000 12,000.00

$7,540,754.40$7,295,852.78 $7,297,826.44Section Totals:

( ) indicates item is bid as Lump Sum

$7,297,826.44$7,295,852.78 $7,540,754.40

$7,295,852.78

Contract Item Totals

$7,297,826.44 7,540,754.40Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-415-1(086)--3L-77 PCC PAVEMENT - GRADE AND NEW

POLK

Route: IOWA 415

NW Beaver Drive Intersection

Prj Awd Amt: $2,745,537.59

Page 1 of 3

Contract ID:

Letting Date:

Start Date:  25 Working Days

77-4151-086

February 18, 2025 10:00 A.M.

POLKCall Order:  113 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $2,745,537.59 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 AL294 ALL STAR CONCRETE LLC $2,804,185.08 102.14%

3 MA225 MANATT'S, INC. $2,841,152.69 103.48%

4 CO415 CONCRETE TECHNOLOGIES, INC. $2,882,309.93 104.98%

5 CA663 CASTOR CONSTRUCTION, LLC $2,899,065.31 105.59%

6 CO761 CORELL CONTRACTOR, INC. $2,993,856.91 109.04%

7 EL045 ELDER CORPORATION $3,159,900.00 115.09%

Page 2 of 3

Contract ID:

Letting Date:

Start Date:  25 Working Days

77-4151-086

February 18, 2025 10:00 A.M.

POLKCall Order:  113 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 AL388 ALLIANCE CONSTRUCTION GROUP, LLC $3,251,213.80 118.42%

9 RE300 REILLY CONSTRUCTION CO., INC. $3,321,906.95 120.99%

Page 3 of 3

Contract ID:

Letting Date:

Start Date:  25 Working Days

77-4151-086

February 18, 2025 10:00 A.M.

POLKCall Order:  113 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

121.000 UNIT 55.00000 6,655.00 55.00000 6,655.00 47.00000 5,687.00

0020 2102-0425071

SPECIAL BACKFILL

604.000 CY 45.50000 27,482.00 20.00000 12,080.00 75.00000 45,300.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,923.000 CY 3.25000 32,249.75 4.00000 39,692.00 3.00000 29,769.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

7,633.000 CY 9.00000 68,697.00 12.00000 91,596.00 10.00000 76,330.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

100.000 CY 40.00000 4,000.00 15.00000 1,500.00 44.00000 4,400.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

445.000 CY 36.00000 16,020.00 20.00000 8,900.00 24.00000 10,680.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

987.000 CY 7.75000 7,649.25 6.00000 5,922.00 9.00000 8,883.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 18, 2025

77-4151-086 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

20.000 STA 325.00000 6,500.00 800.00000 16,000.00 1,375.00000 27,500.00

0090 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,000.000 SY 3.50000 3,500.00 4.00000 4,000.00 2.00000 2,000.00

0100 2115-0100000

MODIFIED SUBBASE

3,696.000 CY 63.00000 232,848.00 68.00000 251,328.00 73.50000 271,656.00

0110 2121-7425010

GRANULAR SHOULDERS, TYPE A

93.000 TON 38.00000 3,534.00 45.00000 4,185.00 73.75000 6,858.75

0120 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

941.000 SY 83.40000 78,479.40 77.30000 72,739.30 70.00000 65,870.00

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

12.000 STA 610.00000 7,320.00 210.00000 2,520.00 285.00000 3,420.00

0140 2123-7450020

SHOULDER FINISHING, EARTH

30.000 STA 325.00000 9,750.00 250.00000 7,500.00 230.00000 6,900.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 18, 2025

77-4151-086 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2125-2225050

RESHAPING DITCHES

15.000 STA 650.00000 9,750.00 600.00000 9,000.00 300.00000 4,500.00

0160 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

320.000 SY 97.10000 31,072.00 87.00000 27,840.00 80.00000 25,600.00

0170 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

9,110.000 SY 87.00000 792,570.00 88.00000 801,680.00 81.00000 737,910.00

0180 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

577.000 SY 92.70000 53,487.90 107.20000 61,854.40 97.70000 56,372.90

0190 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

219.000 SY 137.25000 30,057.75 113.20000 24,790.80 102.00000 22,338.00

0200 2301-4875008

MEDIAN, P.C. CONCRETE, 8 IN.

293.000 SY 160.25000 46,953.25 146.20000 42,836.60 149.00000 43,657.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 18, 2025

77-4151-086 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

11,033.000 EACH 1.00000 11,033.00 1.00000 11,033.00 1.00000 11,033.00

0220 2304-0101000

TEMPORARY PAVEMENT

2,817.000 SY 51.50000 145,075.50 56.25000 158,456.25 56.25000 158,456.25

0230 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,073.000 EACH 1.00000 7,073.00 1.00000 7,073.00 1.00000 7,073.00

0240 2401-6745765

REMOVAL OF LIGHT POLES

4.000 EACH 905.00000 3,620.00 905.00000 3,620.00 905.00000 3,620.00

0250 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 3,000.00000 6,000.00 1,100.00000 2,200.00 2,500.00000 5,000.00

0260 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,600.00000 3,600.00 1,900.00000 1,900.00 3,925.00000 3,925.00

0270 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

4.000 EACH 650.00000 2,600.00 235.00000 940.00 525.00000 2,100.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 18, 2025

77-4151-086 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 925.00000 1,850.00 270.00000 540.00 725.00000 1,450.00

0290 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

70.000 LF 69.00000 4,830.00 47.00000 3,290.00 70.00000 4,900.00

0300 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

71.000 LF 90.00000 6,390.00 61.00000 4,331.00 87.00000 6,177.00

0310 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 6,250.00000 6,250.00 5,000.00000 5,000.00 6,125.00000 6,125.00

0320 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 12,200.00000 12,200.00 9,300.00000 9,300.00 10,225.00000 10,225.00

0330 2435-0250900

INTAKE, SW-509

11.000 EACH 6,950.00000 76,450.00 8,400.00000 92,400.00 7,600.00000 83,600.00

0340 2435-0251300

INTAKE, SW-513

1.000 EACH 5,050.00000 5,050.00 4,100.00000 4,100.00 5,275.00000 5,275.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 18, 2025

77-4151-086 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-6745952

REMOVAL OF SUBDRAIN

4,140.000 LF 8.00000 33,120.00 7.00000 28,980.00 5.00000 20,700.00

0360 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

4,326.000 LF 20.00000 86,520.00 9.25000 40,015.50 19.50000 84,357.00

0370 2502-8221303

SUBDRAIN OUTLET, DR-303

25.000 EACH 355.00000 8,875.00 360.00000 9,000.00 185.00000 4,625.00

0380 2502-8221306

SUBDRAIN OUTLET, DR-306

12.000 EACH 1,100.00000 13,200.00 490.00000 5,880.00 625.00000 7,500.00

0390 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

756.000 LF 60.50000 45,738.00 87.00000 65,772.00 88.25000 66,717.00

0400 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

52.000 LF 66.00000 3,432.00 77.00000 4,004.00 93.00000 4,836.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 18, 2025

77-4151-086 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

267.000 LF 81.00000 21,627.00 106.00000 28,302.00 107.50000 28,702.50

0420 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

404.000 LF 128.50000 51,914.00 145.00000 58,580.00 152.25000 61,509.00

0430 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

365.000 LF 28.00000 10,220.00 35.00000 12,775.00 15.00000 5,475.00

0440 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 5,000.00000 5,000.00 2,250.00000 2,250.00 2,250.00000 2,250.00

0450 2505-4008130

REMOVAL OF CABLE GUARDRAIL

476.000 LF 12.00000 5,712.00 12.00000 5,712.00 10.00000 4,760.00

0460 2507-3250005

ENGINEERING FABRIC

70.000 SY 2.50000 175.00 10.75000 752.50 10.00000 700.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 18, 2025

77-4151-086 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0470 2507-6800061

REVETMENT, CLASS E

50.000 TON 90.00000 4,500.00 75.00000 3,750.00 88.50000 4,425.00

0480 2510-6745850

REMOVAL OF PAVEMENT

16,725.000 SY 9.00000 150,525.00 7.60000 127,110.00 10.50000 175,612.50

0490 2523-0000100

LIGHTING POLES

12.000 EACH 5,030.00000 60,360.00 5,030.00000 60,360.00 5,030.00000 60,360.00

0500 2523-0000200

ELECTRICAL CIRCUITS

1,394.000 LF 11.95000 16,658.30 11.95000 16,658.30 11.95000 16,658.30

0510 2523-0000310

HANDHOLES AND JUNCTION BOXES

6.000 EACH 1,170.00000 7,020.00 1,170.00000 7,020.00 1,170.00000 7,020.00

0520 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

21.000 EACH 250.00000 5,250.00 250.00000 5,250.00 250.00000 5,250.00

0530 2524-6765110

REMOVAL OF TYPE A SIGN

27.000 EACH 100.00000 2,700.00 100.00000 2,700.00 100.00000 2,700.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 18, 2025

77-4151-086 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0540 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

170.000 LF 20.00000 3,400.00 35.00000 5,950.00 20.00000 3,400.00

0550 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

127.000 LF 20.00000 2,540.00 25.00000 3,175.00 20.00000 2,540.00

0560 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

12.000 EACH 150.00000 1,800.00 135.00000 1,620.00 150.00000 1,800.00

0570 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

12.000 EACH 250.00000 3,000.00 300.00000 3,600.00 250.00000 3,000.00

0580 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

157.500 SF 20.00000 3,150.00 25.00000 3,937.50 20.00000 3,150.00

0590 2524-9325150

INSTALL TYPE A SIGN

40.000 EACH 100.00000 4,000.00 125.00000 5,000.00 100.00000 4,000.00

0600 2526-8285000

CONSTRUCTION SURVEY

(1) LS 14,700.00000 14,700.00 12,500.00000 12,500.00 12,500.00000 12,500.00
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Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 18, 2025

77-4151-086 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2527-9263181

PAVEMENT MARKINGS REMOVED

61.670 STA 65.00000 4,008.55 180.00000 11,100.60 65.00000 4,008.55

0620 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

137.960 STA 140.00000 19,314.40 185.00000 25,522.60 140.00000 19,314.40

0630 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

162.390 STA 295.00000 47,905.05 185.00000 30,042.15 295.00000 47,905.05

0640 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

137.960 STA 105.00000 14,485.80 105.00000 14,485.80 105.00000 14,485.80

0650 2528-2518000

SAFETY CLOSURE

9.000 EACH 100.00000 900.00 200.00000 1,800.00 100.00000 900.00

0660 2528-2518050

REMOVAL OF ROAD CLOSURE BARRICADE

9.000 EACH 100.00000 900.00 135.00000 1,215.00 100.00000 900.00

0670 2528-2518182

PERMANENT ROAD CLOSURE, URBAN, SI-182

1.000 EACH 1,250.00000 1,250.00 1,500.00000 1,500.00 1,250.00000 1,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0680 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,880.000 LF 11.00000 31,680.00 12.50000 36,000.00 11.00000 31,680.00

0690 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

3.000 EACH 1,205.00000 3,615.00 1,205.00000 3,615.00 6,000.00000 18,000.00

0700 2528-8445110

TRAFFIC CONTROL

(1) LS 22,900.00000 22,900.00 50,000.00000 50,000.00 24,900.00000 24,900.00

0710 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

0720 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 100.00000 2,000.00 125.00000 2,500.00 100.00000 2,000.00

0730 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 122,750.00000 122,750.00 115,000.00000 115,000.00

0740 2548-0000260

DIAMOND GROUND SHOULDER SINUSOIDAL
RUMBLE STRIPS, PCC SURFACE

9.420 STA 2,000.00000 18,840.00 2,000.00000 18,840.00 2,000.00000 18,840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0750 2551-0000110

TEMP CRASH CUSHION

6.000 EACH 1,000.00000 6,000.00 1,200.00000 7,200.00 1,000.00000 6,000.00

0760 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 3,800.00000 3,800.00 7,290.00000 7,290.00 4,000.00000 4,000.00

0770 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 510.00000 510.00 510.00000 510.00 510.00000 510.00

0780 2599-9999005

('EACH' ITEM) LOW TENSION CABLE GUARD
RAIL, END ANCHOR

6.000 EACH 6,000.00000 36,000.00 6,000.00000 36,000.00 4,500.00000 27,000.00

0790 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT, TYPE A-1

3.000 EACH 775.00000 2,325.00 1,100.00000 3,300.00 775.00000 2,325.00

0800 2599-9999009

('LINEAR FEET' ITEM) LOW TENSION CABLE
GUARDRAIL

408.000 LF 30.00000 12,240.00 30.00000 12,240.00 60.00000 24,480.00

0810 2601-2634105

MULCHING, BONDED FIBER MATRIX

10.000 ACRE 2,755.00000 27,550.00 2,755.00000 27,550.00 2,755.00000 27,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0820 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.500 ACRE 745.00000 2,607.50 745.00000 2,607.50 745.00000 2,607.50

0830 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.500 ACRE 1,200.00000 1,800.00 1,200.00000 1,800.00 1,200.00000 1,800.00

0840 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

200.000 SQ 12.00000 2,400.00 12.00000 2,400.00 12.00000 2,400.00

0850 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.000 ACRE 100.00000 500.00 100.00000 500.00 100.00000 500.00

0860 2602-0000020

SILT FENCE

4,762.000 LF 1.40000 6,666.80 1.40000 6,666.80 1.40000 6,666.80

0870 2602-0000030

SILT FENCE FOR DITCH CHECKS

746.000 LF 1.40000 1,044.40 1.40000 1,044.40 1.40000 1,044.40

0880 2602-0000050

SILT BASINS

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 500.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 18, 2025

77-4151-086 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0890 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,508.000 LF 0.01000 55.08 0.01000 55.08 0.01000 55.08

0900 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 300.00000 1,200.00 150.00000 600.00 500.00000 2,000.00

0910 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

500.000 LF 0.01000 5.00 0.01000 5.00 0.01000 5.00

0920 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00 2,000.00000 2,000.00

0930 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

1.000 EACH 300.00000 300.00 750.00000 750.00 1,250.00000 1,250.00

0940 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

1.000 EACH 550.00000 550.00 400.00000 400.00 1,725.00000 1,725.00
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Tabulation of Construction and Material Bids

February 18, 2025

77-4151-086 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0950 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

400.000 LF 60.00000 24,000.00 10.00000 4,000.00 70.00000 28,000.00

0960 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,139.000 LF 1.75000 5,493.25 1.75000 5,493.25 1.75000 5,493.25

0970 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,139.000 LF 0.25000 784.75 0.25000 784.75 0.25000 784.75

0980 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

14.000 EACH 220.00000 3,080.00 220.00000 3,080.00 220.00000 3,080.00

0990 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

14.000 EACH 5.00000 70.00 5.00000 70.00 5.00000 70.00

1000 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

14.000 EACH 5.00000 70.00 5.00000 70.00 5.00000 70.00
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February 18, 2025

77-4151-086 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1010 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

99.000 LF 12.00000 1,188.00 12.00000 1,188.00 12.00000 1,188.00

1020 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

11.000 EACH 2.00000 22.00 2.00000 22.00 2.00000 22.00

1030 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

11.000 EACH 2.00000 22.00 2.00000 22.00 2.00000 22.00

1040 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 600.00000 6,000.00 600.00000 6,000.00 600.00000 6,000.00

1050 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,200.00000 6,000.00 1,200.00000 6,000.00 1,200.00000 6,000.00

1060 2599-9999017

('STATIONS' ITEM) PAINTED PAVEMENT
MARKINGS, METHYL METHACRYLATE (MMA);

2.570 STA 1,063.00000 2,731.91 3,000.00000 7,710.00 1,063.00000 2,731.91
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) ALL STAR CONCRETE LLC (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1070 2523-0000400

CONTROL CABINET

1.000 EACH 7,990.00000 7,990.00 7,999.00000 7,999.00 1,950.00000 1,950.00

$2,841,152.69$2,745,537.59 $2,804,185.08Section Totals:

( ) indicates item is bid as Lump Sum

$2,804,185.08$2,745,537.59 $2,841,152.69

$2,745,537.59

Contract Item Totals

$2,804,185.08 2,841,152.69Contract Grand Totals

Contract Time Totals
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February 18, 2025

77-4151-086 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

121.000 UNIT 47.00000 5,687.00 47.00000 5,687.00 60.50000 7,320.50

0020 2102-0425071

SPECIAL BACKFILL

604.000 CY 20.00000 12,080.00 20.00000 12,080.00 51.50000 31,106.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,923.000 CY 4.00000 39,692.00 4.00000 39,692.00 9.50000 94,268.50

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

7,633.000 CY 12.00000 91,596.00 12.00000 91,596.00 10.00000 76,330.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

100.000 CY 15.00000 1,500.00 15.00000 1,500.00 35.00000 3,500.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

445.000 CY 20.00000 8,900.00 20.00000 8,900.00 30.00000 13,350.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

987.000 CY 6.00000 5,922.00 6.00000 5,922.00 15.00000 14,805.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

20.000 STA 800.00000 16,000.00 800.00000 16,000.00 1,565.00000 31,300.00

0090 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,000.000 SY 4.00000 4,000.00 4.00000 4,000.00 5.50000 5,500.00

0100 2115-0100000

MODIFIED SUBBASE

3,696.000 CY 68.00000 251,328.00 68.00000 251,328.00 67.00000 247,632.00

0110 2121-7425010

GRANULAR SHOULDERS, TYPE A

93.000 TON 45.00000 4,185.00 45.00000 4,185.00 60.50000 5,626.50

0120 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

941.000 SY 72.00000 67,752.00 59.85000 56,318.85 61.50000 57,871.50

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

12.000 STA 210.00000 2,520.00 210.00000 2,520.00 708.00000 8,496.00

0140 2123-7450020

SHOULDER FINISHING, EARTH

30.000 STA 250.00000 7,500.00 250.00000 7,500.00 608.00000 18,240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2125-2225050

RESHAPING DITCHES

15.000 STA 600.00000 9,000.00 600.00000 9,000.00 525.00000 7,875.00

0160 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

320.000 SY 80.00000 25,600.00 76.00000 24,320.00 77.40000 24,768.00

0170 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

9,110.000 SY 95.00000 865,450.00 80.30000 731,533.00 82.50000 751,575.00

0180 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

577.000 SY 91.00000 52,507.00 108.25000 62,460.25 110.70000 63,873.90

0190 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

219.000 SY 91.00000 19,929.00 73.25000 16,041.75 75.35000 16,501.65

0200 2301-4875008

MEDIAN, P.C. CONCRETE, 8 IN.

293.000 SY 131.00000 38,383.00 129.25000 37,870.25 133.25000 39,042.25
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

11,033.000 EACH 1.00000 11,033.00 1.00000 11,033.00 1.00000 11,033.00

0220 2304-0101000

TEMPORARY PAVEMENT

2,817.000 SY 57.00000 160,569.00 54.00000 152,118.00 55.35000 155,920.95

0230 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,073.000 EACH 1.00000 7,073.00 1.00000 7,073.00 1.00000 7,073.00

0240 2401-6745765

REMOVAL OF LIGHT POLES

4.000 EACH 905.00000 3,620.00 905.00000 3,620.00 950.00000 3,800.00

0250 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 2,500.00000 5,000.00 2,100.00000 4,200.00 2,445.00000 4,890.00

0260 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,925.00000 3,925.00 4,012.00000 4,012.00 4,295.00000 4,295.00

0270 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

4.000 EACH 525.00000 2,100.00 966.00000 3,864.00 1,455.00000 5,820.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 725.00000 1,450.00 1,040.00000 2,080.00 2,415.00000 4,830.00

0290 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

70.000 LF 70.00000 4,900.00 69.00000 4,830.00 74.50000 5,215.00

0300 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

71.000 LF 87.00000 6,177.00 74.20000 5,268.20 89.00000 6,319.00

0310 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 6,125.00000 6,125.00 5,995.00000 5,995.00 7,215.00000 7,215.00

0320 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 10,225.00000 10,225.00 10,200.00000 10,200.00 14,000.00000 14,000.00

0330 2435-0250900

INTAKE, SW-509

11.000 EACH 7,600.00000 83,600.00 7,530.00000 82,830.00 11,175.00000 122,925.00

0340 2435-0251300

INTAKE, SW-513

1.000 EACH 5,275.00000 5,275.00 5,640.00000 5,640.00 5,895.00000 5,895.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-6745952

REMOVAL OF SUBDRAIN

4,140.000 LF 5.00000 20,700.00 8.50000 35,190.00 9.00000 37,260.00

0360 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

4,326.000 LF 13.75000 59,482.50 20.00000 86,520.00 17.50000 75,705.00

0370 2502-8221303

SUBDRAIN OUTLET, DR-303

25.000 EACH 325.00000 8,125.00 325.00000 8,125.00 150.00000 3,750.00

0380 2502-8221306

SUBDRAIN OUTLET, DR-306

12.000 EACH 1,000.00000 12,000.00 2,500.00000 30,000.00 475.00000 5,700.00

0390 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

756.000 LF 88.25000 66,717.00 76.00000 57,456.00 84.50000 63,882.00

0400 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

52.000 LF 93.00000 4,836.00 76.00000 3,952.00 132.50000 6,890.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

267.000 LF 107.50000 28,702.50 90.50000 24,163.50 107.00000 28,569.00

0420 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

404.000 LF 152.25000 61,509.00 145.50000 58,782.00 145.00000 58,580.00

0430 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

365.000 LF 15.00000 5,475.00 24.50000 8,942.50 40.00000 14,600.00

0440 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 2,250.00000 2,250.00 4,000.00000 4,000.00 1,385.00000 1,385.00

0450 2505-4008130

REMOVAL OF CABLE GUARDRAIL

476.000 LF 12.00000 5,712.00 25.00000 11,900.00 12.50000 5,950.00

0460 2507-3250005

ENGINEERING FABRIC

70.000 SY 10.00000 700.00 10.00000 700.00 5.00000 350.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0470 2507-6800061

REVETMENT, CLASS E

50.000 TON 88.50000 4,425.00 90.00000 4,500.00 92.50000 4,625.00

0480 2510-6745850

REMOVAL OF PAVEMENT

16,725.000 SY 10.00000 167,250.00 10.00000 167,250.00 7.25000 121,256.25

0490 2523-0000100

LIGHTING POLES

12.000 EACH 5,030.00000 60,360.00 5,030.00000 60,360.00 5,280.00000 63,360.00

0500 2523-0000200

ELECTRICAL CIRCUITS

1,394.000 LF 11.95000 16,658.30 11.95000 16,658.30 12.55000 17,494.70

0510 2523-0000310

HANDHOLES AND JUNCTION BOXES

6.000 EACH 1,170.00000 7,020.00 1,170.00000 7,020.00 1,230.00000 7,380.00

0520 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

21.000 EACH 250.00000 5,250.00 250.00000 5,250.00 256.00000 5,376.00

0530 2524-6765110

REMOVAL OF TYPE A SIGN

27.000 EACH 100.00000 2,700.00 100.00000 2,700.00 102.00000 2,754.00
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0540 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

170.000 LF 20.00000 3,400.00 35.00000 5,950.00 35.90000 6,103.00

0550 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

127.000 LF 20.00000 2,540.00 25.00000 3,175.00 25.65000 3,257.55

0560 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

12.000 EACH 150.00000 1,800.00 135.00000 1,620.00 138.00000 1,656.00

0570 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

12.000 EACH 250.00000 3,000.00 300.00000 3,600.00 307.00000 3,684.00

0580 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

157.500 SF 20.00000 3,150.00 25.00000 3,937.50 25.50000 4,016.25

0590 2524-9325150

INSTALL TYPE A SIGN

40.000 EACH 100.00000 4,000.00 125.00000 5,000.00 128.00000 5,120.00

0600 2526-8285000

CONSTRUCTION SURVEY

(1) LS 14,700.00000 14,700.00 14,700.00000 14,700.00 13,125.00000 13,125.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2527-9263181

PAVEMENT MARKINGS REMOVED

61.670 STA 65.00000 4,008.55 180.00000 11,100.60 184.50000 11,378.12

0620 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

137.960 STA 140.00000 19,314.40 185.00000 25,522.60 189.65000 26,164.11

0630 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

162.390 STA 295.00000 47,905.05 185.00000 30,042.15 189.65000 30,797.26

0640 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

137.960 STA 105.00000 14,485.80 105.00000 14,485.80 107.50000 14,830.70

0650 2528-2518000

SAFETY CLOSURE

9.000 EACH 100.00000 900.00 200.00000 1,800.00 205.00000 1,845.00

0660 2528-2518050

REMOVAL OF ROAD CLOSURE BARRICADE

9.000 EACH 100.00000 900.00 135.00000 1,215.00 138.00000 1,242.00

0670 2528-2518182

PERMANENT ROAD CLOSURE, URBAN, SI-182

1.000 EACH 1,250.00000 1,250.00 1,500.00000 1,500.00 1,550.00000 1,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0680 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,880.000 LF 11.00000 31,680.00 12.50000 36,000.00 12.80000 36,864.00

0690 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

3.000 EACH 6,000.00000 18,000.00 2,000.00000 6,000.00 1,265.00000 3,795.00

0700 2528-8445110

TRAFFIC CONTROL

(1) LS 22,900.00000 22,900.00 30,000.00000 30,000.00 30,750.00000 30,750.00

0710 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

0720 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 100.00000 2,000.00 125.00000 2,500.00 128.00000 2,560.00

0730 2533-4980005

MOBILIZATION

(1) LS 106,750.00000 106,750.00 225,500.00000 225,500.00 167,899.00000 167,899.00

0740 2548-0000260

DIAMOND GROUND SHOULDER SINUSOIDAL
RUMBLE STRIPS, PCC SURFACE

9.420 STA 2,000.00000 18,840.00 1,884.00000 17,747.28 2,100.00000 19,782.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0750 2551-0000110

TEMP CRASH CUSHION

6.000 EACH 1,500.00000 9,000.00 1,200.00000 7,200.00 1,230.00000 7,380.00

0760 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00 9,000.00000 9,000.00

0770 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 9,510.00000 9,510.00 3,500.00000 3,500.00 535.00000 535.00

0780 2599-9999005

('EACH' ITEM) LOW TENSION CABLE GUARD
RAIL, END ANCHOR

6.000 EACH 6,000.00000 36,000.00 6,000.00000 36,000.00 6,300.00000 37,800.00

0790 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT, TYPE A-1

3.000 EACH 3,000.00000 9,000.00 1,500.00000 4,500.00 600.00000 1,800.00

0800 2599-9999009

('LINEAR FEET' ITEM) LOW TENSION CABLE
GUARDRAIL

408.000 LF 30.00000 12,240.00 30.00000 12,240.00 31.50000 12,852.00

0810 2601-2634105

MULCHING, BONDED FIBER MATRIX

10.000 ACRE 2,755.00000 27,550.00 2,755.00000 27,550.00 2,890.00000 28,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0820 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.500 ACRE 745.00000 2,607.50 745.00000 2,607.50 785.00000 2,747.50

0830 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.500 ACRE 1,200.00000 1,800.00 1,200.00000 1,800.00 1,260.00000 1,890.00

0840 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

200.000 SQ 12.00000 2,400.00 12.00000 2,400.00 12.60000 2,520.00

0850 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.000 ACRE 100.00000 500.00 100.00000 500.00 105.00000 525.00

0860 2602-0000020

SILT FENCE

4,762.000 LF 1.40000 6,666.80 1.40000 6,666.80 1.50000 7,143.00

0870 2602-0000030

SILT FENCE FOR DITCH CHECKS

746.000 LF 1.40000 1,044.40 1.40000 1,044.40 1.50000 1,119.00

0880 2602-0000050

SILT BASINS

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0890 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,508.000 LF 0.01000 55.08 0.01000 55.08 0.01000 55.08

0900 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 800.00000 3,200.00

0910 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

500.000 LF 0.01000 5.00 0.01000 5.00 0.01000 5.00

0920 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00 3,000.00000 3,000.00

0930 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

1.000 EACH 1,250.00000 1,250.00 1,250.00000 1,250.00 3,000.00000 3,000.00

0940 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

1.000 EACH 1,725.00000 1,725.00 1,725.00000 1,725.00 3,000.00000 3,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0950 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

400.000 LF 10.00000 4,000.00 10.00000 4,000.00 62.00000 24,800.00

0960 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,139.000 LF 1.75000 5,493.25 1.75000 5,493.25 1.85000 5,807.15

0970 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,139.000 LF 0.25000 784.75 0.25000 784.75 0.26000 816.14

0980 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

14.000 EACH 220.00000 3,080.00 220.00000 3,080.00 230.00000 3,220.00

0990 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

14.000 EACH 5.00000 70.00 5.00000 70.00 5.25000 73.50

1000 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

14.000 EACH 5.00000 70.00 5.00000 70.00 5.25000 73.50
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1010 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

99.000 LF 12.00000 1,188.00 12.00000 1,188.00 12.60000 1,247.40

1020 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

11.000 EACH 2.00000 22.00 2.00000 22.00 2.10000 23.10

1030 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

11.000 EACH 2.00000 22.00 2.00000 22.00 2.10000 23.10

1040 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 600.00000 6,000.00 600.00000 6,000.00 600.00000 6,000.00

1050 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,200.00000 6,000.00 1,200.00000 6,000.00 1,200.00000 6,000.00

1060 2599-9999017

('STATIONS' ITEM) PAINTED PAVEMENT
MARKINGS, METHYL METHACRYLATE (MMA);

2.570 STA 1,065.00000 2,737.05 3,000.00000 7,710.00 3,075.00000 7,902.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) CASTOR CONSTRUCTION,
LLC

(6) CORELL CONTRACTOR,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1070 2523-0000400

CONTROL CABINET

1.000 EACH 7,990.00000 7,990.00 7,999.00000 7,999.00 8,400.00000 8,400.00

$2,993,856.91$2,882,309.93 $2,899,065.31Section Totals:

( ) indicates item is bid as Lump Sum

$2,899,065.31$2,882,309.93 $2,993,856.91

$2,882,309.93

Contract Item Totals

$2,899,065.31 2,993,856.91Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

121.000 UNIT 79.00000 9,559.00 75.00000 9,075.00 55.00000 6,655.00

0020 2102-0425071

SPECIAL BACKFILL

604.000 CY 106.00000 64,024.00 75.00000 45,300.00 55.00000 33,220.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,923.000 CY 6.50000 64,499.50 3.00000 29,769.00 4.00000 39,692.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

7,633.000 CY 11.75000 89,687.75 10.00000 76,330.00 16.00000 122,128.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

100.000 CY 81.00000 8,100.00 44.00000 4,400.00 100.00000 10,000.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

445.000 CY 43.00000 19,135.00 24.00000 10,680.00 35.00000 15,575.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

987.000 CY 20.50000 20,233.50 10.00000 9,870.00 10.00000 9,870.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

20.000 STA 2,700.00000 54,000.00 1,375.00000 27,500.00 2,500.00000 50,000.00

0090 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,000.000 SY 3.00000 3,000.00 2.00000 2,000.00 4.00000 4,000.00

0100 2115-0100000

MODIFIED SUBBASE

3,696.000 CY 82.00000 303,072.00 73.50000 271,656.00 80.00000 295,680.00

0110 2121-7425010

GRANULAR SHOULDERS, TYPE A

93.000 TON 66.00000 6,138.00 73.75000 6,858.75 50.00000 4,650.00

0120 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

941.000 SY 70.00000 65,870.00 112.00000 105,392.00 70.00000 65,870.00

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

12.000 STA 630.00000 7,560.00 285.00000 3,420.00 750.00000 9,000.00

0140 2123-7450020

SHOULDER FINISHING, EARTH

30.000 STA 680.00000 20,400.00 230.00000 6,900.00 550.00000 16,500.00
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(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2125-2225050

RESHAPING DITCHES

15.000 STA 580.00000 8,700.00 300.00000 4,500.00 550.00000 8,250.00

0160 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

320.000 SY 80.00000 25,600.00 85.00000 27,200.00 80.00000 25,600.00

0170 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

9,110.000 SY 81.00000 737,910.00 89.75000 817,622.50 80.50000 733,355.00

0180 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

577.000 SY 93.00000 53,661.00 100.00000 57,700.00 93.00000 53,661.00

0190 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

219.000 SY 189.00000 41,391.00 106.00000 23,214.00 111.05000 24,319.95

0200 2301-4875008

MEDIAN, P.C. CONCRETE, 8 IN.

293.000 SY 189.00000 55,377.00 153.00000 44,829.00 178.57000 52,321.01
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

11,033.000 EACH 1.00000 11,033.00 1.00000 11,033.00 1.00000 11,033.00

0220 2304-0101000

TEMPORARY PAVEMENT

2,817.000 SY 54.00000 152,118.00 75.00000 211,275.00 54.00000 152,118.00

0230 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,073.000 EACH 1.00000 7,073.00 1.00000 7,073.00 1.00000 7,073.00

0240 2401-6745765

REMOVAL OF LIGHT POLES

4.000 EACH 1,700.00000 6,800.00 1,600.00000 6,400.00 905.00000 3,620.00

0250 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,100.00000 2,200.00 2,500.00000 5,000.00 2,000.00000 4,000.00

0260 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 1,900.00000 1,900.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0270 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

4.000 EACH 235.00000 940.00 525.00000 2,100.00 625.00000 2,500.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 270.00000 540.00 725.00000 1,450.00 950.00000 1,900.00

0290 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

70.000 LF 47.00000 3,290.00 70.00000 4,900.00 65.00000 4,550.00

0300 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

71.000 LF 61.00000 4,331.00 87.00000 6,177.00 80.00000 5,680.00

0310 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 5,000.00000 5,000.00 6,200.00000 6,200.00 6,000.00000 6,000.00

0320 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 9,300.00000 9,300.00 10,500.00000 10,500.00 10,500.00000 10,500.00

0330 2435-0250900

INTAKE, SW-509

11.000 EACH 8,400.00000 92,400.00 7,700.00000 84,700.00 7,750.00000 85,250.00

0340 2435-0251300

INTAKE, SW-513

1.000 EACH 4,100.00000 4,100.00 5,300.00000 5,300.00 5,375.00000 5,375.00
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(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-6745952

REMOVAL OF SUBDRAIN

4,140.000 LF 7.00000 28,980.00 5.00000 20,700.00 10.00000 41,400.00

0360 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

4,326.000 LF 9.25000 40,015.50 19.50000 84,357.00 24.50000 105,987.00

0370 2502-8221303

SUBDRAIN OUTLET, DR-303

25.000 EACH 360.00000 9,000.00 185.00000 4,625.00 345.00000 8,625.00

0380 2502-8221306

SUBDRAIN OUTLET, DR-306

12.000 EACH 490.00000 5,880.00 625.00000 7,500.00 575.00000 6,900.00

0390 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

756.000 LF 87.00000 65,772.00 88.25000 66,717.00 80.00000 60,480.00

0400 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

52.000 LF 77.00000 4,004.00 93.00000 4,836.00 90.00000 4,680.00
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(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

267.000 LF 106.00000 28,302.00 107.50000 28,702.50 135.00000 36,045.00

0420 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

404.000 LF 145.00000 58,580.00 152.25000 61,509.00 165.00000 66,660.00

0430 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

365.000 LF 35.00000 12,775.00 15.00000 5,475.00 19.00000 6,935.00

0440 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 2,700.00000 2,700.00 2,250.00000 2,250.00 3,250.00000 3,250.00

0450 2505-4008130

REMOVAL OF CABLE GUARDRAIL

476.000 LF 10.00000 4,760.00 25.00000 11,900.00 12.50000 5,950.00

0460 2507-3250005

ENGINEERING FABRIC

70.000 SY 10.75000 752.50 10.00000 700.00 5.00000 350.00
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(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0470 2507-6800061

REVETMENT, CLASS E

50.000 TON 75.00000 3,750.00 88.50000 4,425.00 100.00000 5,000.00

0480 2510-6745850

REMOVAL OF PAVEMENT

16,725.000 SY 13.75000 229,968.75 10.50000 175,612.50 10.50000 175,612.50

0490 2523-0000100

LIGHTING POLES

12.000 EACH 5,000.00000 60,000.00 5,800.00000 69,600.00 5,100.00000 61,200.00

0500 2523-0000200

ELECTRICAL CIRCUITS

1,394.000 LF 12.00000 16,728.00 22.00000 30,668.00 12.00000 16,728.00

0510 2523-0000310

HANDHOLES AND JUNCTION BOXES

6.000 EACH 1,200.00000 7,200.00 1,800.00000 10,800.00 1,200.00000 7,200.00

0520 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

21.000 EACH 250.00000 5,250.00 250.00000 5,250.00 255.00000 5,355.00

0530 2524-6765110

REMOVAL OF TYPE A SIGN

27.000 EACH 100.00000 2,700.00 100.00000 2,700.00 105.00000 2,835.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0540 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

170.000 LF 35.00000 5,950.00 20.00000 3,400.00 22.00000 3,740.00

0550 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

127.000 LF 25.00000 3,175.00 20.00000 2,540.00 22.00000 2,794.00

0560 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

12.000 EACH 135.00000 1,620.00 150.00000 1,800.00 155.00000 1,860.00

0570 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

12.000 EACH 300.00000 3,600.00 250.00000 3,000.00 255.00000 3,060.00

0580 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

157.500 SF 25.00000 3,937.50 20.00000 3,150.00 22.00000 3,465.00

0590 2524-9325150

INSTALL TYPE A SIGN

40.000 EACH 125.00000 5,000.00 100.00000 4,000.00 105.00000 4,200.00

0600 2526-8285000

CONSTRUCTION SURVEY

(1) LS 13,000.00000 13,000.00 16,500.00000 16,500.00 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2527-9263181

PAVEMENT MARKINGS REMOVED

61.670 STA 180.00000 11,100.60 65.00000 4,008.55 69.00000 4,255.23

0620 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

137.960 STA 185.00000 25,522.60 170.00000 23,453.20 145.00000 20,004.20

0630 2527-9263231

REMOVABLE TAPE MARKINGS, WET
RETROREFLECTIVE

162.390 STA 185.00000 30,042.15 300.00000 48,717.00 300.00000 48,717.00

0640 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

137.960 STA 105.00000 14,485.80 105.00000 14,485.80 110.00000 15,175.60

0650 2528-2518000

SAFETY CLOSURE

9.000 EACH 200.00000 1,800.00 100.00000 900.00 110.00000 990.00

0660 2528-2518050

REMOVAL OF ROAD CLOSURE BARRICADE

9.000 EACH 135.00000 1,215.00 100.00000 900.00 110.00000 990.00

0670 2528-2518182

PERMANENT ROAD CLOSURE, URBAN, SI-182

1.000 EACH 1,500.00000 1,500.00 1,250.00000 1,250.00 1,300.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0680 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,880.000 LF 12.50000 36,000.00 11.00000 31,680.00 12.00000 34,560.00

0690 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

3.000 EACH 1,200.00000 3,600.00 4,500.00000 13,500.00 6,500.00000 19,500.00

0700 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 43,000.00000 43,000.00 75,000.00000 75,000.00

0710 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

0720 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 125.00000 2,500.00 100.00000 2,000.00 105.00000 2,100.00

0730 2533-4980005

MOBILIZATION

(1) LS 193,943.77000 193,943.77 200,000.00000 200,000.00 320,000.00000 320,000.00

0740 2548-0000260

DIAMOND GROUND SHOULDER SINUSOIDAL
RUMBLE STRIPS, PCC SURFACE

9.420 STA 2,000.00000 18,840.00 8,000.00000 75,360.00 2,100.00000 19,782.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0750 2551-0000110

TEMP CRASH CUSHION

6.000 EACH 1,200.00000 7,200.00 1,000.00000 6,000.00 1,100.00000 6,600.00

0760 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 6,200.00000 6,200.00 4,000.00000 4,000.00 15,000.00000 15,000.00

0770 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 510.00000 510.00 6,000.00000 6,000.00 2,000.00000 2,000.00

0780 2599-9999005

('EACH' ITEM) LOW TENSION CABLE GUARD
RAIL, END ANCHOR

6.000 EACH 4,500.00000 27,000.00 3,750.00000 22,500.00 6,500.00000 39,000.00

0790 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT, TYPE A-1

3.000 EACH 1,100.00000 3,300.00 775.00000 2,325.00 3,200.00000 9,600.00

0800 2599-9999009

('LINEAR FEET' ITEM) LOW TENSION CABLE
GUARDRAIL

408.000 LF 60.00000 24,480.00 50.00000 20,400.00 32.00000 13,056.00

0810 2601-2634105

MULCHING, BONDED FIBER MATRIX

10.000 ACRE 2,800.00000 28,000.00 3,250.00000 32,500.00 2,800.00000 28,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0820 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.500 ACRE 750.00000 2,625.00 1,000.00000 3,500.00 750.00000 2,625.00

0830 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.500 ACRE 1,200.00000 1,800.00 1,800.00000 2,700.00 1,300.00000 1,950.00

0840 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

200.000 SQ 12.00000 2,400.00 15.00000 3,000.00 12.50000 2,500.00

0850 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.000 ACRE 100.00000 500.00 200.00000 1,000.00 105.00000 525.00

0860 2602-0000020

SILT FENCE

4,762.000 LF 1.50000 7,143.00 1.50000 7,143.00 1.50000 7,143.00

0870 2602-0000030

SILT FENCE FOR DITCH CHECKS

746.000 LF 1.50000 1,119.00 1.50000 1,119.00 1.50000 1,119.00

0880 2602-0000050

SILT BASINS

4.000 EACH 340.00000 1,360.00 500.00000 2,000.00 1,500.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0890 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,508.000 LF 0.01000 55.08 0.25000 1,377.00 0.10000 550.80

0900 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 590.00000 2,360.00 500.00000 2,000.00 500.00000 2,000.00

0910 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

500.000 LF 0.01000 5.00 1.50000 750.00 0.10000 50.00

0920 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

1.000 EACH 2,200.00000 2,200.00 2,000.00000 2,000.00 5,000.00000 5,000.00

0930 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

1.000 EACH 4,000.00000 4,000.00 1,250.00000 1,250.00 500.00000 500.00

0940 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

1.000 EACH 810.00000 810.00 1,725.00000 1,725.00 250.00000 250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0950 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

400.000 LF 85.00000 34,000.00 70.00000 28,000.00 65.00000 26,000.00

0960 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,139.000 LF 1.75000 5,493.25 2.50000 7,847.50 2.00000 6,278.00

0970 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

3,139.000 LF 0.25000 784.75 0.50000 1,569.50 0.25000 784.75

0980 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

14.000 EACH 220.00000 3,080.00 600.00000 8,400.00 225.00000 3,150.00

0990 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

14.000 EACH 5.00000 70.00 20.00000 280.00 5.00000 70.00

1000 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

14.000 EACH 5.00000 70.00 20.00000 280.00 5.00000 70.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1010 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

99.000 LF 12.00000 1,188.00 15.00000 1,485.00 12.00000 1,188.00

1020 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

11.000 EACH 2.00000 22.00 20.00000 220.00 2.00000 22.00

1030 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

11.000 EACH 2.00000 22.00 20.00000 220.00 2.00000 22.00

1040 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 600.00000 6,000.00 600.00000 6,000.00 600.00000 6,000.00

1050 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,200.00000 6,000.00 1,200.00000 6,000.00 1,200.00000 6,000.00

1060 2599-9999017

('STATIONS' ITEM) PAINTED PAVEMENT
MARKINGS, METHYL METHACRYLATE (MMA);

2.570 STA 3,000.00000 7,710.00 1,100.00000 2,827.00 1,063.00000 2,731.91
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) ALLIANCE
CONSTRUCTION GROUP, LLC

(9) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

1070 2523-0000400

CONTROL CABINET

1.000 EACH 8,000.00000 8,000.00 11,000.00000 11,000.00 7,990.00000 7,990.00

$3,321,906.95$3,159,900.00 $3,251,213.80Section Totals:

( ) indicates item is bid as Lump Sum

$3,251,213.80$3,159,900.00 $3,321,906.95

$3,159,900.00

Contract Item Totals

$3,251,213.80 3,321,906.95Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-C081(96)--8I-81 PCC SIDEWALK/TRAIL

SAC

Route: SAUK RAIL TRAIL

In Sac County (Sauk Rail Trail) PCC trail S of Lake View along Perkins Ave. & E 0.3 miles along RR tracks gravel ent.

Prj Awd Amt: $243,370.42

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/14/25 65 Working Days

81-C081-096

February 18, 2025 10:00 A.M.

SACCall Order:  114 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $243,370.42 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HO811 HOWREY CONSTRUCTION, INC. $244,257.00 100.36%

3 WI040 WICKS CONSTRUCTION, INC. $289,041.00 118.77%

4 CR333 CROELL, INC. $318,925.97 131.05%

5 O.015 OEL CONSTRUCTION SERVICES, INC. $338,193.00 138.96%

6 HA525 TR HARRIS CONSTRUCTION, INC. $452,090.00 185.76%
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Start Date: 04/14/25 65 Working Days

81-C081-096

February 18, 2025 10:00 A.M.

SACCall Order:  114 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

278.000 CY 37.00000 10,286.00 50.00000 13,900.00 38.00000 10,564.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

418.000 CY 6.00000 2,508.00 50.00000 20,900.00 48.00000 20,064.00

0030 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

16.000 LF 78.82000 1,261.12 80.00000 1,280.00 80.00000 1,280.00

0040 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

3,750.000 SY 44.44000 166,650.00 33.00000 123,750.00 43.43000 162,862.50

0050 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

43.500 STA 150.00000 6,525.00 270.00000 11,745.00 350.00000 15,225.00

0060 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

115.100 SY 103.00000 11,855.30 70.00000 8,057.00 105.00000 12,085.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 5,250.00000 5,250.00 4,900.00000 4,900.00

0080 2528-2518000

SAFETY CLOSURE

3.000 EACH 125.00000 375.00 150.00000 450.00 125.00000 375.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 3,000.00000 3,000.00 2,500.00000 2,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 17,000.00000 17,000.00 22,000.00000 22,000.00

0110 2601-2634100

MULCHING

3.000 ACRE 660.00000 1,980.00 1,100.00000 3,300.00 1,100.00000 3,300.00

0120 2601-2636041

SEEDING AND FERTILIZING

3.000 ACRE 880.00000 2,640.00 1,250.00000 3,750.00 1,250.00000 3,750.00

0130 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

8,700.000 LF 2.40000 20,880.00 2.50000 21,750.00 2.30000 20,010.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) HOWREY CONSTRUCTION,
INC.

(3) WICKS CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

8,700.000 LF 0.30000 2,610.00 0.75000 6,525.00 0.75000 6,525.00

0150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 600.00000 2,400.00 600.00000 2,400.00 600.00000 2,400.00

0160 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$289,041.00$243,370.42 $244,257.00Section Totals:

( ) indicates item is bid as Lump Sum

$244,257.00$243,370.42 $289,041.00

$243,370.42

Contract Item Totals

$244,257.00 289,041.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) OEL CONSTRUCTION
SERVICES, INC.

(6) TR HARRIS
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

278.000 CY 20.00000 5,560.00 35.00000 9,730.00 37.00000 10,286.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

418.000 CY 20.00000 8,360.00 40.50000 16,929.00 47.00000 19,646.00

0030 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

16.000 LF 75.00000 1,200.00 500.00000 8,000.00 200.00000 3,200.00

0040 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

3,750.000 SY 45.84000 171,900.00 47.00000 176,250.00 66.50000 249,375.00

0050 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

43.500 STA 250.00000 10,875.00 525.00000 22,837.50 662.00000 28,797.00

0060 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

115.100 SY 91.19000 10,495.97 115.00000 13,236.50 110.00000 12,661.00

0070 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,900.00000 4,900.00 7,100.00000 7,100.00 10,400.00000 10,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) OEL CONSTRUCTION
SERVICES, INC.

(6) TR HARRIS
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-2518000

SAFETY CLOSURE

3.000 EACH 150.00000 450.00 140.00000 420.00 225.00000 675.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,600.00000 2,600.00 2,750.00000 2,750.00 3,000.00000 3,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 65,400.00000 65,400.00 45,000.00000 45,000.00 62,600.00000 62,600.00

0110 2601-2634100

MULCHING

3.000 ACRE 1,100.00000 3,300.00 700.00000 2,100.00 1,400.00000 4,200.00

0120 2601-2636041

SEEDING AND FERTILIZING

3.000 ACRE 1,250.00000 3,750.00 800.00000 2,400.00 1,500.00000 4,500.00

0130 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

8,700.000 LF 2.30000 20,010.00 3.00000 26,100.00 3.25000 28,275.00

0140 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

8,700.000 LF 0.75000 6,525.00 0.20000 1,740.00 1.25000 10,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) OEL CONSTRUCTION
SERVICES, INC.

(6) TR HARRIS
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 600.00000 2,400.00 600.00000 2,400.00 600.00000 2,400.00

0160 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$452,090.00$318,925.97 $338,193.00Section Totals:

( ) indicates item is bid as Lump Sum

$338,193.00$318,925.97 $452,090.00

$318,925.97

Contract Item Totals

$338,193.00 452,090.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-T-1827(695)--8V-82 PCC SIDEWALK/TRAIL

SCOTT

Route: WEST LOOP TRAIL

In the city of Davenport, Multiuse path: Emeis Park Dr & Locust St from Duck Creek Trail at Emeis Park to Wisconsin Ave

Prj Awd Amt: $841,489.01
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Contract ID:

Letting Date:

Start Date: 04/07/25 60 Working Days

82-1827-695

February 18, 2025 10:00 A.M.

SCOTTCall Order:  115 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: LANGMAN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LA180 LANGMAN CONSTRUCTION, INC. $841,489.01 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MI296 MIDWEST CONCRETE, INC. $843,763.75 100.27%

3 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$898,302.00 106.75%

4 CE150 CENTENNIAL CONTRACTORS OF THE QUAD CITIES, INC. $913,568.50 108.57%

5 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $930,714.10 110.60%

6 VA020 VALLEY CONSTRUCTION CO. $967,500.01 114.97%

7 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $971,137.90 115.41%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 MI780 N. J. MILLER,  INC. $1,020,225.00 121.24%
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Contract ID:

Letting Date:

Start Date: 04/07/25 60 Working Days

82-1827-695

February 18, 2025 10:00 A.M.

SCOTTCall Order:  115 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: LANGMAN CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION, INC.

(2) MIDWEST CONCRETE, INC. (3) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 0.01000 0.00 10,000.00000 1,000.00 9,000.00000 900.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,097.000 CY 28.00000 58,716.00 21.00000 44,037.00 35.00000 73,395.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

760.000 CY 18.50000 14,060.00 19.50000 14,820.00 6.00000 4,560.00

0040 2111-8174100

GRANULAR SUBBASE 3

905.000 SY 5.80000 5,249.00 7.50000 6,787.50 6.00000 5,430.00

0050 2111-8174100

GRANULAR SUBBASE 6

6,510.000 SY 7.50000 48,825.00 10.85000 70,633.50 11.00000 71,610.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID CONTINGENCY ITEM

810.000 SY 3.00000 2,430.00 2.10000 1,701.00 5.00000 4,050.00

0070 2210-0475290

MACADAM STONE BASE CONTINGENCY ITEM

711.000 TON 25.00000 17,775.00 48.75000 34,661.25 32.00000 22,752.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION, INC.

(2) MIDWEST CONCRETE, INC. (3) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

50.000 TON 25.00000 1,250.00 34.50000 1,725.00 35.00000 1,750.00

0090 2401-6745910

REMOVAL OF SIGN

1.000 EACH 50.00000 50.00 105.00000 105.00 300.00000 300.00

0100 2401-6750001

REMOVALS, AS PER PLAN REMOVAL AND
REALIGNMENT OF RETAINING WALL

(1) LS 2,000.00000 2,000.00 4,000.00000 4,000.00 3,200.00000 3,200.00

0110 2430-0000100

MODULAR BLOCK RETAINING WALL

40.000 SF 90.00000 3,600.00 79.00000 3,160.00 120.00000 4,800.00

0120 2435-0600010

MANHOLE ADJUSTMENT, MINOR

8.000 EACH 1,500.00000 12,000.00 2,500.00000 20,000.00 800.00000 6,400.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR UTILITY
MANHOLE

2.000 EACH 1,200.00000 2,400.00 2,000.00000 4,000.00 1,600.00000 3,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION, INC.

(2) MIDWEST CONCRETE, INC. (3) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

100.000 SY 10.00000 1,000.00 19.00000 1,900.00 17.00000 1,700.00

0150 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

5,400.000 SY 64.00000 345,600.00 57.25000 309,150.00 64.25000 346,950.00

0160 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

53.000 STA 170.00000 9,010.00 300.00000 15,900.00 145.00000 7,685.00

0170 2511-6745900

REMOVAL OF SIDEWALK

1,207.000 SY 7.25000 8,750.75 15.00000 18,105.00 12.00000 14,484.00

0180 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

44.000 SY 100.00000 4,400.00 70.50000 3,102.00 100.00000 4,400.00

0190 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

69.000 SY 120.00000 8,280.00 95.00000 6,555.00 125.00000 8,625.00

0200 2511-7528101

DETECTABLE WARNINGS

153.000 SF 55.00000 8,415.00 51.00000 7,803.00 70.00000 10,710.00

Page 3 of 24

Call Order:

Letting Date:

Contract ID:115

Tabulation of Construction and Material Bids

February 18, 2025

82-1827-695 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION, INC.

(2) MIDWEST CONCRETE, INC. (3) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

115.000 LF 20.00000 2,300.00 58.00000 6,670.00 32.00000 3,680.00

0220 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

80.000 LF 60.00000 4,800.00 83.00000 6,640.00 74.00000 5,920.00

0230 2514-0000200

REMOVAL OF CURB

1.000 STA 100.00000 100.00 1,800.00000 1,800.00 1,500.00000 1,500.00

0240 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

850.000 SY 85.00000 72,250.00 60.00000 51,000.00 92.00000 78,200.00

0250 2515-6745600

REMOVAL OF PAVED DRIVEWAY

677.000 SY 7.25000 4,908.25 13.50000 9,139.50 14.00000 9,478.00

0260 2519-3760000

ENTRANCE BOLLARD

22.000 EACH 750.00000 16,500.00 580.00000 12,760.00 975.00000 21,450.00

0270 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

150.000 LF 50.00000 7,500.00 52.00000 7,800.00 68.00000 10,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION, INC.

(2) MIDWEST CONCRETE, INC. (3) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2519-4200190

REMOVAL OF FENCE, LANDSCAPE EDGING

120.000 LF 5.00000 600.00 11.00000 1,320.00 5.00000 600.00

0290 2519-4200190

REMOVAL OF FENCE, WOOD

20.000 LF 5.00000 100.00 25.00000 500.00 10.00000 200.00

0300 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 300.00000 600.00 440.00000 880.00 290.00000 580.00

0310 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

22.000 LF 20.00000 440.00 62.00000 1,364.00 24.00000 528.00

0320 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

5.000 SF 30.00000 150.00 105.00000 525.00 29.00000 145.00

0330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 6,000.00000 6,000.00 9,000.00000 9,000.00

0340 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

17.000 STA 100.00000 1,700.00 465.00000 7,905.00 116.00000 1,972.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION, INC.

(2) MIDWEST CONCRETE, INC. (3) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 10,500.00000 10,500.00 7,600.00000 7,600.00

0360 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA
CONTINGENCY ITEM

50.000 SY 78.00000 3,900.00 191.00000 9,550.00 192.00000 9,600.00

0370 2529-8174010

SUBBASE (PATCHES) CONTINGENCY ITEM

50.000 SY 5.00000 250.00 20.00000 1,000.00 21.00000 1,050.00

0380 2533-4980005

MOBILIZATION

(1) LS 83,000.00000 83,000.00 52,195.00000 52,195.00 54,000.00000 54,000.00

0390 2599-9999005

('EACH' ITEM) REMOVAL OF PCC PARK
BOLLARDS

23.000 EACH 80.00000 1,840.00 150.00000 3,450.00 83.00000 1,909.00

0400 2599-9999010

('LUMP SUM' ITEM) ROOT AND STUMP
GRINDING

(1) LS 0.01000 0.01 2,100.00000 2,100.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION, INC.

(2) MIDWEST CONCRETE, INC. (3) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2601-2633100

MOWING

1.400 ACRE 100.00000 140.00 1,550.00000 2,170.00 115.00000 161.00

0420 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.000 ACRE 4,000.00000 8,000.00 3,350.00000 6,700.00 4,600.00000 9,200.00

0430 2601-2636070

HYDRAULIC SEEDING TYPE I

0.600 ACRE 2,000.00000 1,200.00 1,550.00000 930.00 2,300.00000 1,380.00

0440 2601-2636070

HYDRAULIC SEEDING TYPE I, STABILIZATION
SEED

1.400 ACRE 500.00000 700.00 1,000.00000 1,400.00 580.00000 812.00

0450 2601-2639010

SODDING

342.000 SQ 50.00000 17,100.00 60.00000 20,520.00 58.00000 19,836.00

0460 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

400.000 MGAL 75.00000 30,000.00 75.00000 30,000.00 75.00000 30,000.00

0470 2601-2643300

MOBILIZATION FOR WATERING

12.000 EACH 450.00000 5,400.00 450.00000 5,400.00 450.00000 5,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION, INC.

(2) MIDWEST CONCRETE, INC. (3) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,000.000 LF 2.00000 4,000.00 2.60000 5,200.00 2.50000 5,000.00

0490 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.10000 200.00 0.10000 200.00 0.25000 500.00

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 600.00000 3,000.00 600.00000 3,000.00 600.00000 3,000.00

0510 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,200.00000 6,000.00 1,200.00000 6,000.00 1,200.00000 6,000.00

$898,302.00$841,489.01 $843,763.75Section Totals:

( ) indicates item is bid as Lump Sum

$843,763.75$841,489.01 $898,302.00

$841,489.01

Contract Item Totals

$843,763.75 898,302.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTENNIAL
CONTRACTORS OF THE

QUAD CITIES, INC.

(5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) VALLEY CONSTRUCTION
CO.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 15,000.00000 1,500.00 14,000.00000 1,400.00 20,000.00000 2,000.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,097.000 CY 37.00000 77,589.00 40.85000 85,662.45 30.00000 62,910.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

760.000 CY 36.00000 27,360.00 40.85000 31,046.00 40.00000 30,400.00

0040 2111-8174100

GRANULAR SUBBASE 3

905.000 SY 6.00000 5,430.00 7.00000 6,335.00 14.00000 12,670.00

0050 2111-8174100

GRANULAR SUBBASE 6

6,510.000 SY 10.00000 65,100.00 9.50000 61,845.00 16.50000 107,415.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID CONTINGENCY ITEM

810.000 SY 4.00000 3,240.00 2.65000 2,146.50 4.00000 3,240.00

0070 2210-0475290

MACADAM STONE BASE CONTINGENCY ITEM

711.000 TON 55.00000 39,105.00 58.65000 41,700.15 32.50000 23,107.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTENNIAL
CONTRACTORS OF THE

QUAD CITIES, INC.

(5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) VALLEY CONSTRUCTION
CO.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

50.000 TON 40.00000 2,000.00 33.50000 1,675.00 45.00000 2,250.00

0090 2401-6745910

REMOVAL OF SIGN

1.000 EACH 50.00000 50.00 110.00000 110.00 100.00000 100.00

0100 2401-6750001

REMOVALS, AS PER PLAN REMOVAL AND
REALIGNMENT OF RETAINING WALL

(1) LS 1,150.00000 1,150.00 2,865.00000 2,865.00 3,000.00000 3,000.00

0110 2430-0000100

MODULAR BLOCK RETAINING WALL

40.000 SF 46.00000 1,840.00 90.00000 3,600.00 40.00000 1,600.00

0120 2435-0600010

MANHOLE ADJUSTMENT, MINOR

8.000 EACH 750.00000 6,000.00 1,700.00000 13,600.00 1,450.00000 11,600.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR UTILITY
MANHOLE

2.000 EACH 750.00000 1,500.00 1,215.00000 2,430.00 1,000.00000 2,000.00

0140 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

100.000 SY 20.00000 2,000.00 15.00000 1,500.00 10.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTENNIAL
CONTRACTORS OF THE

QUAD CITIES, INC.

(5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) VALLEY CONSTRUCTION
CO.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

5,400.000 SY 69.50000 375,300.00 53.50000 288,900.00 70.00000 378,000.00

0160 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

53.000 STA 250.00000 13,250.00 206.00000 10,918.00 75.00000 3,975.00

0170 2511-6745900

REMOVAL OF SIDEWALK

1,207.000 SY 20.00000 24,140.00 39.00000 47,073.00 11.50000 13,880.50

0180 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

44.000 SY 108.00000 4,752.00 48.00000 2,112.00 100.00000 4,400.00

0190 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

69.000 SY 162.00000 11,178.00 106.00000 7,314.00 115.00000 7,935.00

0200 2511-7528101

DETECTABLE WARNINGS

153.000 SF 50.00000 7,650.00 43.50000 6,655.50 35.00000 5,355.00

0210 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

115.000 LF 55.00000 6,325.00 48.00000 5,520.00 62.50000 7,187.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTENNIAL
CONTRACTORS OF THE

QUAD CITIES, INC.

(5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) VALLEY CONSTRUCTION
CO.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

80.000 LF 60.00000 4,800.00 52.00000 4,160.00 65.00000 5,200.00

0230 2514-0000200

REMOVAL OF CURB

1.000 STA 20.00000 20.00 1,465.00000 1,465.00 1,000.00000 1,000.00

0240 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

850.000 SY 81.00000 68,850.00 66.50000 56,525.00 85.00000 72,250.00

0250 2515-6745600

REMOVAL OF PAVED DRIVEWAY

677.000 SY 18.00000 12,186.00 18.00000 12,186.00 13.50000 9,139.50

0260 2519-3760000

ENTRANCE BOLLARD

22.000 EACH 500.00000 11,000.00 585.00000 12,870.00 1,050.00000 23,100.00

0270 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

150.000 LF 57.50000 8,625.00 63.00000 9,450.00 50.00000 7,500.00

0280 2519-4200190

REMOVAL OF FENCE, LANDSCAPE EDGING

120.000 LF 2.00000 240.00 6.00000 720.00 13.00000 1,560.00
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Letting Date:

Contract ID:115

Tabulation of Construction and Material Bids

February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTENNIAL
CONTRACTORS OF THE

QUAD CITIES, INC.

(5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) VALLEY CONSTRUCTION
CO.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2519-4200190

REMOVAL OF FENCE, WOOD

20.000 LF 20.00000 400.00 37.00000 740.00 13.00000 260.00

0300 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 275.00000 550.00 475.00000 950.00 250.00000 500.00

0310 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

22.000 LF 22.00000 484.00 65.00000 1,430.00 20.00000 440.00

0320 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

5.000 SF 27.50000 137.50 108.00000 540.00 25.00000 125.00

0330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,500.00000 7,500.00 9,000.00000 9,000.00 8,400.00000 8,400.00

0340 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

17.000 STA 200.00000 3,400.00 500.00000 8,500.00 100.00000 1,700.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 7,150.00000 7,150.00 11,000.00000 11,000.00 6,500.00000 6,500.00

Page 13 of 24

Call Order:

Letting Date:

Contract ID:115

Tabulation of Construction and Material Bids

February 18, 2025

82-1827-695 Primary County: SCOTT

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTENNIAL
CONTRACTORS OF THE

QUAD CITIES, INC.

(5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) VALLEY CONSTRUCTION
CO.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA
CONTINGENCY ITEM

50.000 SY 150.00000 7,500.00 202.00000 10,100.00 150.00000 7,500.00

0370 2529-8174010

SUBBASE (PATCHES) CONTINGENCY ITEM

50.000 SY 20.00000 1,000.00 54.25000 2,712.50 40.00000 2,000.00

0380 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 65,000.00000 65,000.00 52,500.00000 52,500.00

0390 2599-9999005

('EACH' ITEM) REMOVAL OF PCC PARK
BOLLARDS

23.000 EACH 75.00000 1,725.00 65.00000 1,495.00 200.00000 4,600.00

0400 2599-9999010

('LUMP SUM' ITEM) ROOT AND STUMP
GRINDING

(1) LS 1,500.00000 1,500.00 1,625.00000 1,625.00 0.01000 0.01

0410 2601-2633100

MOWING

1.400 ACRE 155.00000 217.00 1,700.00000 2,380.00 1,500.00000 2,100.00

0420 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.000 ACRE 4,400.00000 8,800.00 3,655.00000 7,310.00 3,250.00000 6,500.00
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Call Order:

Letting Date:

Contract ID:115

Tabulation of Construction and Material Bids

February 18, 2025

82-1827-695 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTENNIAL
CONTRACTORS OF THE

QUAD CITIES, INC.

(5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) VALLEY CONSTRUCTION
CO.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2601-2636070

HYDRAULIC SEEDING TYPE I

0.600 ACRE 2,200.00000 1,320.00 5,800.00000 3,480.00 1,500.00000 900.00

0440 2601-2636070

HYDRAULIC SEEDING TYPE I, STABILIZATION
SEED

1.400 ACRE 600.00000 840.00 3,900.00000 5,460.00 950.00000 1,330.00

0450 2601-2639010

SODDING

342.000 SQ 57.50000 19,665.00 74.00000 25,308.00 55.00000 18,810.00

0460 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

400.000 MGAL 75.00000 30,000.00 75.00000 30,000.00 75.00000 30,000.00

0470 2601-2643300

MOBILIZATION FOR WATERING

12.000 EACH 450.00000 5,400.00 450.00000 5,400.00 450.00000 5,400.00

0480 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,000.000 LF 2.25000 4,500.00 2.50000 5,000.00 2.50000 5,000.00
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Call Order:

Letting Date:

Contract ID:115

Tabulation of Construction and Material Bids

February 18, 2025

82-1827-695 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTENNIAL
CONTRACTORS OF THE

QUAD CITIES, INC.

(5) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(6) VALLEY CONSTRUCTION
CO.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.15000 300.00 1.25000 2,500.00 0.08000 160.00

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 600.00000 3,000.00 600.00000 3,000.00 600.00000 3,000.00

0510 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,200.00000 6,000.00 1,200.00000 6,000.00 1,200.00000 6,000.00

$967,500.01$913,568.50 $930,714.10Section Totals:

( ) indicates item is bid as Lump Sum

$930,714.10$913,568.50 $967,500.01

$913,568.50

Contract Item Totals

$930,714.10 967,500.01Contract Grand Totals

Contract Time Totals
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Tabulation of Construction and Material Bids

February 18, 2025

82-1827-695 Primary County: SCOTT
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) N. J. MILLER,  INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 63,011.00000 6,301.10 25,000.00000 2,500.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,097.000 CY 20.00000 41,940.00 30.00000 62,910.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

760.000 CY 50.00000 38,000.00 45.00000 34,200.00

0040 2111-8174100

GRANULAR SUBBASE 3

905.000 SY 12.00000 10,860.00 10.00000 9,050.00

0050 2111-8174100

GRANULAR SUBBASE 6

6,510.000 SY 14.00000 91,140.00 13.00000 84,630.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID CONTINGENCY ITEM

810.000 SY 2.50000 2,025.00 5.00000 4,050.00

0070 2210-0475290

MACADAM STONE BASE CONTINGENCY ITEM

711.000 TON 35.00000 24,885.00 40.00000 28,440.00
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Letting Date:

Contract ID:115

Tabulation of Construction and Material Bids

February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) N. J. MILLER,  INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

50.000 TON 75.00000 3,750.00 45.00000 2,250.00

0090 2401-6745910

REMOVAL OF SIGN

1.000 EACH 245.00000 245.00 100.00000 100.00

0100 2401-6750001

REMOVALS, AS PER PLAN REMOVAL AND
REALIGNMENT OF RETAINING WALL

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00

0110 2430-0000100

MODULAR BLOCK RETAINING WALL

40.000 SF 69.00000 2,760.00 125.00000 5,000.00

0120 2435-0600010

MANHOLE ADJUSTMENT, MINOR

8.000 EACH 1,400.00000 11,200.00 2,000.00000 16,000.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR UTILITY
MANHOLE

2.000 EACH 1,350.00000 2,700.00 1,500.00000 3,000.00

0140 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

100.000 SY 25.00000 2,500.00 20.00000 2,000.00
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Letting Date:

Contract ID:115

Tabulation of Construction and Material Bids

February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) N. J. MILLER,  INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

5,400.000 SY 65.00000 351,000.00 75.00000 405,000.00

0160 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

53.000 STA 65.00000 3,445.00 250.00000 13,250.00

0170 2511-6745900

REMOVAL OF SIDEWALK

1,207.000 SY 14.00000 16,898.00 10.00000 12,070.00

0180 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

44.000 SY 142.00000 6,248.00 80.00000 3,520.00

0190 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

69.000 SY 170.00000 11,730.00 85.00000 5,865.00

0200 2511-7528101

DETECTABLE WARNINGS

153.000 SF 45.00000 6,885.00 50.00000 7,650.00

0210 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

115.000 LF 40.00000 4,600.00 40.00000 4,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) N. J. MILLER,  INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

80.000 LF 40.00000 3,200.00 40.00000 3,200.00

0230 2514-0000200

REMOVAL OF CURB

1.000 STA 1,600.00000 1,600.00 500.00000 500.00

0240 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

850.000 SY 70.00000 59,500.00 80.00000 68,000.00

0250 2515-6745600

REMOVAL OF PAVED DRIVEWAY

677.000 SY 20.00000 13,540.00 20.00000 13,540.00

0260 2519-3760000

ENTRANCE BOLLARD

22.000 EACH 2,100.00000 46,200.00 1,500.00000 33,000.00

0270 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

150.000 LF 55.00000 8,250.00 40.00000 6,000.00

0280 2519-4200190

REMOVAL OF FENCE, LANDSCAPE EDGING

120.000 LF 18.00000 2,160.00 5.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) N. J. MILLER,  INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2519-4200190

REMOVAL OF FENCE, WOOD

20.000 LF 15.00000 300.00 10.00000 200.00

0300 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 600.00000 1,200.00 300.00000 600.00

0310 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

22.000 LF 90.00000 1,980.00 25.00000 550.00

0320 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

5.000 SF 220.00000 1,100.00 30.00000 150.00

0330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,500.00000 8,500.00 22,500.00000 22,500.00

0340 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

17.000 STA 500.00000 8,500.00 150.00000 2,550.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 11,250.00000 11,250.00 8,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) N. J. MILLER,  INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA
CONTINGENCY ITEM

50.000 SY 235.00000 11,750.00 125.00000 6,250.00

0370 2529-8174010

SUBBASE (PATCHES) CONTINGENCY ITEM

50.000 SY 37.00000 1,850.00 50.00000 2,500.00

0380 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 40,000.00000 40,000.00

0390 2599-9999005

('EACH' ITEM) REMOVAL OF PCC PARK
BOLLARDS

23.000 EACH 275.00000 6,325.00 200.00000 4,600.00

0400 2599-9999010

('LUMP SUM' ITEM) ROOT AND STUMP
GRINDING

(1) LS 3,600.00000 3,600.00 3,500.00000 3,500.00

0410 2601-2633100

MOWING

1.400 ACRE 112.00000 156.80 500.00000 700.00

0420 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.000 ACRE 4,500.00000 9,000.00 4,250.00000 8,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) N. J. MILLER,  INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2601-2636070

HYDRAULIC SEEDING TYPE I

0.600 ACRE 2,250.00000 1,350.00 3,500.00000 2,100.00

0440 2601-2636070

HYDRAULIC SEEDING TYPE I, STABILIZATION
SEED

1.400 ACRE 560.00000 784.00 3,250.00000 4,550.00

0450 2601-2639010

SODDING

342.000 SQ 55.00000 18,810.00 75.00000 25,650.00

0460 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

400.000 MGAL 75.00000 30,000.00 75.00000 30,000.00

0470 2601-2643300

MOBILIZATION FOR WATERING

12.000 EACH 450.00000 5,400.00 450.00000 5,400.00

0480 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,000.000 LF 2.25000 4,500.00 3.00000 6,000.00

0490 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.11000 220.00 0.50000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) N. J. MILLER,  INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 600.00000 3,000.00 600.00000 3,000.00

0510 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,200.00000 6,000.00 1,200.00000 6,000.00

$971,137.90 $1,020,225.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,020,225.00$971,137.90

$971,137.90

Contract Item Totals

$1,020,225.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-0155(714)--70-85 PCC PAVEMENT - GRADE & REPLACE

STORY

Route: HYLAND AVE

In the city of Ames, On HYLAND AVE, from Lincoln Way 0.8 miles to Ontario St

Prj Awd Amt: $1,696,869.04

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/19/25 120 Working Days

85-0155-714

February 18, 2025 10:00 A.M.

STORYCall Order:  116 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: ALL STAR CONCRETE LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AL294 ALL STAR CONCRETE LLC $1,696,869.05 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $1,759,195.06 103.67%

3 O.015 OEL CONSTRUCTION SERVICES, INC. $1,815,234.33 106.98%

4 CO415 CONCRETE TECHNOLOGIES, INC. $1,883,351.62 110.99%

5 T.033 TK CONCRETE, INC. $1,999,808.90 117.85%
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DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: ALL STAR CONCRETE LLC
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALL STAR CONCRETE LLC (2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

847.500 CY 12.00000 10,170.00 21.00000 17,797.50 23.24000 19,695.90

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,786.900 CY 10.00000 17,869.00 20.00000 35,738.00 22.11000 39,508.36

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

340.500 CY 15.00000 5,107.50 55.00000 18,727.50 60.50000 20,600.25

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

18.700 STA 800.00000 14,960.00 1,300.00000 24,310.00 1,433.15000 26,799.91

0050 2115-0100000

MODIFIED SUBBASE

1,911.000 CY 65.00000 124,215.00 55.00000 105,105.00 13.08000 24,995.88

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

36.400 STA 210.00000 7,644.00 300.00000 10,920.00 334.47000 12,174.71

0070 2213-7100400

RELOCATION OF MAIL BOXES

7.000 EACH 275.00000 1,925.00 275.00000 1,925.00 304.00000 2,128.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALL STAR CONCRETE LLC (2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

6,937.700 SY 76.00000 527,265.20 75.00000 520,327.50 84.00000 582,766.80

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 15,000.00000 15,000.00 17,500.00000 17,500.00 5,000.00000 5,000.00

0100 2304-0101000

TEMPORARY PAVEMENT

27.000 SY 100.00000 2,700.00 90.00000 2,430.00 150.00000 4,050.00

0110 2315-8275055

SURFACING, DRIVEWAY Rock for Temporary
Driveways

25.000 TON 50.00000 1,250.00 45.00000 1,125.00 50.00000 1,250.00

0120 2435-0250500

INTAKE, SW-505

1.000 EACH 5,875.00000 5,875.00 6,250.00000 6,250.00 6,900.00000 6,900.00

0130 2435-0250700

INTAKE, SW-507

3.000 EACH 6,625.00000 19,875.00 6,750.00000 20,250.00 7,333.33000 21,999.99

0140 2435-0250800

INTAKE, SW-508

2.000 EACH 10,805.00000 21,610.00 8,750.00000 17,500.00 9,459.50000 18,919.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALL STAR CONCRETE LLC (2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0250900

INTAKE, SW-509

8.000 EACH 9,540.00000 76,320.00 8,000.00000 64,000.00 8,836.84000 70,694.72

0160 2435-0251000

INTAKE, SW-510

1.000 EACH 13,075.00000 13,075.00 8,750.00000 8,750.00 9,600.00000 9,600.00

0170 2435-0600010

MANHOLE ADJUSTMENT, MINOR

10.000 EACH 1,530.00000 15,300.00 1,200.00000 12,000.00 1,300.00000 13,000.00

0180 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 1,640.00000 1,640.00 1,200.00000 1,200.00 1,300.00000 1,300.00

0190 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

2,020.000 LF 16.35000 33,027.00 18.00000 36,360.00 20.00000 40,400.00

0200 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

4.000 EACH 610.00000 2,440.00 500.00000 2,000.00 539.50000 2,158.00

0210 2502-8221303

SUBDRAIN OUTLET, DR-303

38.000 EACH 425.00000 16,150.00 500.00000 19,000.00 552.63000 20,999.94
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALL STAR CONCRETE LLC (2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

72.000 LF 67.50000 4,860.00 100.00000 7,200.00 111.11000 7,999.92

0230 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

10.000 LF 286.00000 2,860.00 200.00000 2,000.00 225.00000 2,250.00

0240 2503-0131018

STORM SEWER GRAVITY MAIN WITH CASING
PIPE, TRENCHED, HIGH DENSITY
POLYETHYLENE PIPE (HDPE), 18 IN.

12.000 LF 504.00000 6,048.00 250.00000 3,000.00 275.00000 3,300.00

0250 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

144.000 LF 19.00000 2,736.00 25.00000 3,600.00 27.08000 3,899.52

0260 2510-6745850

REMOVAL OF PAVEMENT

8,891.000 SY 10.75000 95,578.25 11.00000 97,801.00 11.00000 97,801.00

0270 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

15.000 EACH 1,315.00000 19,725.00 750.00000 11,250.00 826.67000 12,400.05
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALL STAR CONCRETE LLC (2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,650.000 SY 58.71000 155,581.50 49.25000 130,512.50 57.00000 151,050.00

0290 2511-6745900

REMOVAL OF SIDEWALK

1,039.200 SY 10.75000 11,171.40 14.00000 14,548.80 15.40000 16,003.68

0300 2511-7528101

DETECTABLE WARNINGS

290.000 SF 20.00000 5,800.00 55.00000 15,950.00 75.00000 21,750.00

0310 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

480.000 LF 60.15000 28,872.00 38.00000 18,240.00 50.00000 24,000.00

0320 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

319.100 SY 70.56000 22,515.70 84.75000 27,043.73 86.50000 27,602.15

0330 2515-6745600

REMOVAL OF PAVED DRIVEWAY

232.900 SY 10.75000 2,503.68 14.00000 3,260.60 15.46000 3,600.63

0340 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,700.00000 15,700.00 11,000.00000 11,000.00 22,000.00000 22,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALL STAR CONCRETE LLC (2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

12.000 EACH 550.00000 6,600.00 550.00000 6,600.00 608.00000 7,296.00

0360 2527-9263181

PAVEMENT MARKINGS REMOVED

16.000 STA 135.00000 2,160.00 135.00000 2,160.00 150.00000 2,400.00

0370 2527-9263190

SYMBOLS AND LEGENDS REMOVED

2.000 EACH 100.00000 200.00 100.00000 200.00 110.00000 220.00

0380 2527-9263212

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

57.200 STA 78.00000 4,461.60 78.00000 4,461.60 86.25000 4,933.50

0390 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

57.200 STA 80.00000 4,576.00 80.00000 4,576.00 88.50000 5,062.20

0400 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

12.000 EACH 200.00000 2,400.00 200.00000 2,400.00 220.00000 2,640.00

0410 2528-2518000

SAFETY CLOSURE

3.000 EACH 200.00000 600.00 200.00000 600.00 220.00000 660.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALL STAR CONCRETE LLC (2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 3,750.00000 7,500.00 3,750.00000 7,500.00 4,200.00000 8,400.00

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 18,500.00000 18,500.00 18,500.00000 18,500.00 20,500.00000 20,500.00

0440 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

80.000 CDAY 75.00000 6,000.00 75.00000 6,000.00 82.00000 6,560.00

0445 2529-2242304

CD JOINT ASSEMBLY

20.000 EACH 228.00000 4,560.00 225.00000 4,500.00 325.00000 6,500.00

0450 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,143.700 SY 90.68000 103,710.72 147.25000 168,409.83 165.00000 188,710.50

0460 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

7.000 EACH 1,050.00000 7,350.00 337.00000 2,359.00 700.00000 4,900.00

0470 2533-4980005

MOBILIZATION

(1) LS 111,475.00000 111,475.00 120,000.00000 120,000.00 106,337.32000 106,337.32
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALL STAR CONCRETE LLC (2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

0.800 MILE 37,200.00000 29,760.00 37,200.00000 29,760.00 10,000.00000 8,000.00

0490 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

5.000 EACH 486.00000 2,430.00 750.00000 3,750.00 820.00000 4,100.00

0500 2599-9999010

('LUMP SUM' ITEM) Concrete Washout

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 5,500.00000 5,500.00

0510 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 10,000.00000 10,000.00 18,400.00000 18,400.00 22,000.00000 22,000.00

0520 2601-2634100

MULCHING

2.400 ACRE 800.00000 1,920.00 800.00000 1,920.00 720.00000 1,728.00

0530 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.400 ACRE 1,425.00000 3,420.00 1,425.00000 3,420.00 2,000.00000 4,800.00

0540 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

52.300 MGAL 75.00000 3,922.50 75.00000 3,922.50 75.00000 3,922.50
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ALL STAR CONCRETE LLC (2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2601-2643300

MOBILIZATION FOR WATERING

16.000 EACH 450.00000 7,200.00 450.00000 7,200.00 450.00000 7,200.00

0560 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 2.40000 4,800.00 2.40000 4,800.00 3.00000 6,000.00

0570 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.25000 500.00 0.25000 500.00 0.50000 1,000.00

0580 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

92.000 LF 12.00000 1,104.00 12.00000 1,104.00 17.00000 1,564.00

0590 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

14.000 EACH 5.00000 70.00 5.00000 70.00 23.00000 322.00

0600 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

14.000 EACH 5.00000 70.00 5.00000 70.00 23.00000 322.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ALL STAR CONCRETE LLC (2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

3.000 EACH 70.00000 210.00 70.00000 210.00 200.00000 600.00

0620 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 5.00000 15.00 5.00000 15.00 28.00000 84.00

0630 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 5.00000 15.00 5.00000 15.00 28.00000 84.00

0640 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 600.00000 6,000.00 600.00000 6,000.00 600.00000 6,000.00

0650 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,778,144.43$1,664,099.05 $1,724,245.06Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ALL STAR CONCRETE LLC (2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMS DIVISION 2SECTION: Cat Alt Set: Cat Alt Member:

0660 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

1.000 EACH 6,400.00000 6,400.00 12,000.00000 12,000.00 12,390.00000 12,390.00

0670 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

30.000 LF 240.00000 7,200.00 250.00000 7,500.00 273.33000 8,199.90

0680 2504-0114010

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 10 IN.

10.000 LF 250.00000 2,500.00 275.00000 2,750.00 300.00000 3,000.00

0690 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

40.000 LF 210.00000 8,400.00 50.00000 2,000.00 55.00000 2,200.00

0700 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 7,020.00000 7,020.00 9,500.00000 9,500.00 10,000.00000 10,000.00

0710 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

1.000 EACH 1,250.00000 1,250.00 1,200.00000 1,200.00 1,300.00000 1,300.00

$37,089.90$32,770.00 $34,950.00Section Totals:

$1,759,195.06$1,696,869.05 $1,815,234.33Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,696,869.05 $1,759,195.06 1,815,234.33Contract Grand Totals

Contract Time Totals
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Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

847.500 CY 12.05000 10,212.38 14.00000 11,865.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,786.900 CY 10.05000 17,958.35 12.00000 21,442.80

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

340.500 CY 15.10000 5,141.55 18.00000 6,129.00

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

18.700 STA 805.00000 15,053.50 900.00000 16,830.00

0050 2115-0100000

MODIFIED SUBBASE

1,911.000 CY 65.35000 124,883.85 68.00000 129,948.00

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

36.400 STA 211.00000 7,680.40 250.00000 9,100.00

0070 2213-7100400

RELOCATION OF MAIL BOXES

7.000 EACH 351.75000 2,462.25 325.00000 2,275.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

6,937.700 SY 80.00000 555,016.00 80.00000 555,016.00

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,685.00000 1,685.00 10,000.00000 10,000.00

0100 2304-0101000

TEMPORARY PAVEMENT

27.000 SY 232.20000 6,269.40 250.00000 6,750.00

0110 2315-8275055

SURFACING, DRIVEWAY Rock for Temporary
Driveways

25.000 TON 50.25000 1,256.25 75.00000 1,875.00

0120 2435-0250500

INTAKE, SW-505

1.000 EACH 5,905.00000 5,905.00 7,000.00000 7,000.00

0130 2435-0250700

INTAKE, SW-507

3.000 EACH 6,660.00000 19,980.00 7,500.00000 22,500.00

0140 2435-0250800

INTAKE, SW-508

2.000 EACH 10,860.00000 21,720.00 12,500.00000 25,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0250900

INTAKE, SW-509

8.000 EACH 9,590.00000 76,720.00 10,500.00000 84,000.00

0160 2435-0251000

INTAKE, SW-510

1.000 EACH 13,140.00000 13,140.00 15,000.00000 15,000.00

0170 2435-0600010

MANHOLE ADJUSTMENT, MINOR

10.000 EACH 2,665.00000 26,650.00 2,750.00000 27,500.00

0180 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 2,540.00000 2,540.00 2,750.00000 2,750.00

0190 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

2,020.000 LF 19.05000 38,481.00 20.00000 40,400.00

0200 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

4.000 EACH 2,010.00000 8,040.00 750.00000 3,000.00

0210 2502-8221303

SUBDRAIN OUTLET, DR-303

38.000 EACH 502.50000 19,095.00 500.00000 19,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

72.000 LF 67.85000 4,885.20 80.00000 5,760.00

0230 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

10.000 LF 287.50000 2,875.00 350.00000 3,500.00

0240 2503-0131018

STORM SEWER GRAVITY MAIN WITH CASING
PIPE, TRENCHED, HIGH DENSITY
POLYETHYLENE PIPE (HDPE), 18 IN.

12.000 LF 506.50000 6,078.00 600.00000 7,200.00

0250 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

144.000 LF 19.10000 2,750.40 25.00000 3,600.00

0260 2510-6745850

REMOVAL OF PAVEMENT

8,891.000 SY 10.05000 89,354.55 11.00000 97,801.00

0270 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

15.000 EACH 1,320.00000 19,800.00 1,400.00000 21,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,650.000 SY 89.60000 237,440.00 60.00000 159,000.00

0290 2511-6745900

REMOVAL OF SIDEWALK

1,039.200 SY 10.05000 10,443.96 11.00000 11,431.20

0300 2511-7528101

DETECTABLE WARNINGS

290.000 SF 54.25000 15,732.50 40.00000 11,600.00

0310 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

480.000 LF 56.75000 27,240.00 50.00000 24,000.00

0320 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

319.100 SY 105.15000 33,553.37 70.00000 22,337.00

0330 2515-6745600

REMOVAL OF PAVED DRIVEWAY

232.900 SY 10.05000 2,340.65 11.00000 2,561.90

0340 2526-8285000

CONSTRUCTION SURVEY

(1) LS 11,055.00000 11,055.00 26,500.00000 26,500.00
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Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

February 18, 2025

85-0155-714 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

12.000 EACH 753.75000 9,045.00 900.00000 10,800.00

0360 2527-9263181

PAVEMENT MARKINGS REMOVED

16.000 STA 452.25000 7,236.00 540.00000 8,640.00

0370 2527-9263190

SYMBOLS AND LEGENDS REMOVED

2.000 EACH 502.50000 1,005.00 750.00000 1,500.00

0380 2527-9263212

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

57.200 STA 105.50000 6,034.60 125.00000 7,150.00

0390 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

57.200 STA 115.60000 6,612.32 135.00000 7,722.00

0400 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

12.000 EACH 276.40000 3,316.80 330.00000 3,960.00

0410 2528-2518000

SAFETY CLOSURE

3.000 EACH 351.75000 1,055.25 500.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

February 18, 2025

85-0155-714 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 13,065.00000 26,130.00 15,000.00000 30,000.00

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 30,150.00000 30,150.00 37,500.00000 37,500.00

0440 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

80.000 CDAY 125.65000 10,052.00 150.00000 12,000.00

0445 2529-2242304

CD JOINT ASSEMBLY

20.000 EACH 226.15000 4,523.00 225.00000 4,500.00

0450 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,143.700 SY 140.20000 160,346.74 125.00000 142,962.50

0460 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

7.000 EACH 568.00000 3,976.00 150.00000 1,050.00

0470 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 200,000.00000 200,000.00
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Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

February 18, 2025

85-0155-714 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

0.800 MILE 37,385.00000 29,908.00 25,000.00000 20,000.00

0490 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

5.000 EACH 805.00000 4,025.00 1,000.00000 5,000.00

0500 2599-9999010

('LUMP SUM' ITEM) Concrete Washout

(1) LS 4,585.00000 4,585.00 6,000.00000 6,000.00

0510 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 18,495.00000 18,495.00 10,000.00000 10,000.00

0520 2601-2634100

MULCHING

2.400 ACRE 805.00000 1,932.00 1,000.00000 2,400.00

0530 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.400 ACRE 1,435.00000 3,444.00 2,100.00000 5,040.00

0540 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

52.300 MGAL 75.00000 3,922.50 75.00000 3,922.50
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Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

February 18, 2025

85-0155-714 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2601-2643300

MOBILIZATION FOR WATERING

16.000 EACH 450.00000 7,200.00 450.00000 7,200.00

0560 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 2.40000 4,800.00 2.75000 5,500.00

0570 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.25000 500.00 0.50000 1,000.00

0580 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

92.000 LF 12.05000 1,108.60 20.00000 1,840.00

0590 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

14.000 EACH 5.05000 70.70 25.00000 350.00

0600 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

14.000 EACH 5.05000 70.70 25.00000 350.00
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Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

February 18, 2025

85-0155-714 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

3.000 EACH 70.35000 211.05 250.00000 750.00

0620 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 5.05000 15.15 50.00000 150.00

0630 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 5.05000 15.15 50.00000 150.00

0640 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 600.00000 6,000.00 600.00000 6,000.00

0650 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00

$1,850,424.12 $1,959,808.90Section Totals:
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Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

February 18, 2025

85-0155-714 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CONCRETE
TECHNOLOGIES, INC.

(5) TK CONCRETE, INC.

0002 ROADWAY ITEMS DIVISION 2SECTION: Cat Alt Set: Cat Alt Member:

0660 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

1.000 EACH 6,435.00000 6,435.00 7,500.00000 7,500.00

0670 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

30.000 LF 241.00000 7,230.00 300.00000 9,000.00

0680 2504-0114010

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 10 IN.

10.000 LF 251.25000 2,512.50 300.00000 3,000.00

0690 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

40.000 LF 211.00000 8,440.00 250.00000 10,000.00

0700 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 7,055.00000 7,055.00 8,500.00000 8,500.00

0710 2554-0210205

FIRE HYDRANT ASSEMBLY REMOVAL

1.000 EACH 1,255.00000 1,255.00 2,000.00000 2,000.00

$32,927.50 $40,000.00Section Totals:

$1,999,808.90$1,883,351.62Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

February 18, 2025

85-0155-714 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,883,351.62 $1,999,808.90Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

February 18, 2025

85-0155-714 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

TAP-R-3950(602)--8T-89 PCC PAVEMENT (MISCELLANEOUS)

VAN BUREN

Route: KEOSAUQUA BOAT RAMP

In the city of Keosauqua, Water Trail improvements on the Des Moines River at Market St and Dodge St

Prj Awd Amt: $269,390.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/22/25 35 Working Days

89-3950-602

February 18, 2025 10:00 A.M.

VAN BURENCall Order:  117 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DRISH CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DR040 DRISH CONSTRUCTION, INC. $269,390.60 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 T.033 TK CONCRETE, INC. $343,014.00 127.33%

3 JO279 JONES CONTRACTING CORP. $409,777.00 152.11%
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Contract ID:

Letting Date:

Start Date: 09/22/25 35 Working Days

89-3950-602

February 18, 2025 10:00 A.M.

VAN BURENCall Order:  117 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DRISH CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DRISH CONSTRUCTION,
INC.

(2) TK CONCRETE, INC. (3) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

32.000 UNIT 10.00000 320.00 200.00000 6,400.00 47.00000 1,504.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

632.000 CY 17.80000 11,249.60 27.50000 17,380.00 52.25000 33,022.00

0030 2210-0475290

MACADAM STONE BASE

260.000 TON 32.25000 8,385.00 37.50000 9,750.00 35.50000 9,230.00

0040 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

67.000 SY 90.00000 6,030.00 145.00000 9,715.00 81.95000 5,490.65

0050 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

152.000 TON 197.50000 30,020.00 200.00000 30,400.00 185.00000 28,120.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

103.000 TON 203.50000 20,960.50 200.00000 20,600.00 185.00000 19,055.00
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Call Order:

Letting Date:

Contract ID:117

Tabulation of Construction and Material Bids

February 18, 2025

89-3950-602 Primary County: VAN BUREN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DRISH CONSTRUCTION,
INC.

(2) TK CONCRETE, INC. (3) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

235.000 TON 30.50000 7,167.50 37.00000 8,695.00 33.50000 7,872.50

0080 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,810.00000 1,810.00 5,500.00000 5,500.00 5,900.00000 5,900.00

0090 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

78.000 LF 300.00000 23,400.00 270.00000 21,060.00 493.50000 38,493.00

0100 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 600.00000 600.00 1,750.00000 1,750.00 850.00000 850.00

0110 2507-6800061

REVETMENT, CLASS E

752.000 TON 45.00000 33,840.00 55.00000 41,360.00 48.50000 36,472.00

0120 2510-6745850

REMOVAL OF PAVEMENT

1,529.000 SY 5.00000 7,645.00 10.00000 15,290.00 7.55000 11,543.95

0130 2511-6745900

REMOVAL OF SIDEWALK

24.000 SY 15.00000 360.00 15.00000 360.00 9.00000 216.00
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Call Order:

Letting Date:

Contract ID:117

Tabulation of Construction and Material Bids

February 18, 2025

89-3950-602 Primary County: VAN BUREN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DRISH CONSTRUCTION,
INC.

(2) TK CONCRETE, INC. (3) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

45.000 SY 83.00000 3,735.00 75.00000 3,375.00 74.10000 3,334.50

0150 2511-7526106

SIDEWALK, REINFORCED P.C. CONCRETE, 6
IN.

102.000 SY 109.00000 11,118.00 80.00000 8,160.00 92.15000 9,399.30

0160 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

37.000 LF 65.00000 2,405.00 55.00000 2,035.00 40.00000 1,480.00

0170 2515-2475106

DRIVEWAY, REINFORCED P.C. CONCRETE, 6
IN.

567.000 SY 86.00000 48,762.00 107.00000 60,669.00 190.00000 107,730.00

0180 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

11.000 EACH 300.00000 3,300.00 350.00000 3,850.00 400.00000 4,400.00

0190 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

13.000 LF 20.00000 260.00 75.00000 975.00 100.00000 1,300.00

0200 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

1.000 EACH 95.00000 95.00 200.00000 200.00 300.00000 300.00
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Call Order:

Letting Date:

Contract ID:117

Tabulation of Construction and Material Bids

February 18, 2025

89-3950-602 Primary County: VAN BUREN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DRISH CONSTRUCTION,
INC.

(2) TK CONCRETE, INC. (3) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

1.500 SF 50.00000 75.00 180.00000 270.00 200.00000 300.00

0220 2524-9325150

INSTALL TYPE A SIGN

1.000 EACH 75.00000 75.00 500.00000 500.00 450.00000 450.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 8,250.00000 8,250.00 6,450.00000 6,450.00

0240 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 300.00000 300.00 400.00000 400.00 450.00000 450.00

0250 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

2.900 STA 675.00000 1,957.50 1,750.00000 5,075.00 2,200.00000 6,380.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 9,000.00000 9,000.00 15,000.00000 15,000.00

0270 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00 29,000.00000 29,000.00 41,755.15000 41,755.15
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Call Order:

Letting Date:

Contract ID:117

Tabulation of Construction and Material Bids

February 18, 2025

89-3950-602 Primary County: VAN BUREN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DRISH CONSTRUCTION,
INC.

(2) TK CONCRETE, INC. (3) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2601-2636041

SEEDING AND FERTILIZING

0.200 ACRE 10,000.00000 2,000.00 32,500.00000 6,500.00 1,900.00000 380.00

0290 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

84.000 SQ 24.00000 2,016.00 30.00000 2,520.00 15.00000 1,260.00

0300 2602-0000020

SILT FENCE

106.000 LF 5.00000 530.00 5.00000 530.00 2.25000 238.50

0310 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

87.000 LF 61.50000 5,350.50 35.00000 3,045.00 30.35000 2,640.45

0320 2602-0000212

FLOATING SILT CURTAIN (HANGING)

300.000 LF 36.00000 10,800.00 32.00000 9,600.00 26.00000 7,800.00

0321 2511-7528101

DETECTABLE WARNINGS

16.000 SF 51.50000 824.00 50.00000 800.00 60.00000 960.00

$409,777.00$269,390.60 $343,014.00Section Totals:

$343,014.00$269,390.60 $409,777.00

$269,390.60

Contract Item Totals

$343,014.00

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:117

Tabulation of Construction and Material Bids

February 18, 2025

89-3950-602 Primary County: VAN BUREN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$269,390.60 $343,014.00 409,777.00Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:117

Tabulation of Construction and Material Bids

February 18, 2025

89-3950-602 Primary County: VAN BUREN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-063-6(102)--3H-07 HMA RESURFACING/COLD IN-PLACE RECYCLING

BLACK HAWK

Route: U.S. 63

In Waterloo, from 0.1 mi S of US 20 to 0.4 mi S of University Ave

Prj Awd Amt: $5,838,247.67

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

07-0636-102

February 18, 2025 10:00 A.M.

BLACK HAWKCall Order:  151 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $5,838,247.67 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

07-0636-102

February 18, 2025 10:00 A.M.

BLACK HAWKCall Order:  151 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,012.600 CY 15.00000 15,189.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

152.620 CY 25.00000 3,815.50

0030 2115-0100000

MODIFIED SUBBASE

294.850 CY 51.00000 15,037.35

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,715.200 TON 25.50000 94,737.60

0050 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

2,514.900 SY 70.00000 176,043.00

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.460 STA 400.00000 3,784.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

1.000 MILE 2,500.00000 2,500.00

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,955.000 SY 151.26000 295,713.30
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 18, 2025

07-0636-102 Primary County: BLACK HAWK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2212-5070330

PATCHES BY COUNT (REPAIR)

224.000 EACH 145.00000 32,480.00

0100 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

5.000 TON 300.00000 1,500.00

0110 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

6,557.200 CY 17.50000 114,751.00

0120 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

12,012.790 TON 51.85000 622,863.16

0130 2214-5145150

PAVEMENT SCARIFICATION

11,836.600 SY 5.65000 66,876.79

0140 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

83.400 SY 125.00000 10,425.00

0150 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

12,458.600 TON 54.00000 672,764.40
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 18, 2025

07-0636-102 Primary County: BLACK HAWK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

13,778.200 TON 56.50000 778,468.30

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

720.770 TON 506.95000 365,394.35

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,574.220 TON 566.95000 892,504.03

0190 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00

0200 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

38,249.600 EACH 1.00000 38,249.60

0210 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

38,249.600 EACH 1.00000 38,249.60
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 18, 2025

07-0636-102 Primary County: BLACK HAWK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

38,086.700 EACH 1.00000 38,086.70

0230 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

128,936.610 SY 2.05000 264,320.05

0240 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

555.810 TON 547.60000 304,361.56

0250 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

10.000 CY 100.00000 1,000.00

0260 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 4,500.00000 4,500.00

0270 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

4.000 LF 350.00000 1,400.00
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Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 18, 2025

07-0636-102 Primary County: BLACK HAWK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2426-6772016

CONCRETE REPAIR

152.530 SF 176.00000 26,845.28

0290 2435-0600010

MANHOLE ADJUSTMENT, MINOR

13.000 EACH 1,250.00000 16,250.00

0300 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,780.000 LF 6.00000 10,680.00

0310 2505-4008300

STEEL BEAM GUARDRAIL

1,200.000 LF 22.00000 26,400.00

0320 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

10.000 EACH 1,500.00000 15,000.00

0330 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

10.000 EACH 2,900.00000 29,000.00

0340 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

14.000 EACH 800.00000 11,200.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 18, 2025

07-0636-102 Primary County: BLACK HAWK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2510-6745850

REMOVAL OF PAVEMENT

180.200 SY 22.00000 3,964.40

0360 2511-6745900

REMOVAL OF SIDEWALK

352.800 SY 22.00000 7,761.60

0370 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

418.200 SY 77.00000 32,201.40

0380 2511-7528101

DETECTABLE WARNINGS

358.000 SF 44.00000 15,752.00

0390 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

78.800 LF 85.00000 6,698.00

0400 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

342.230 LF 74.00000 25,325.02

0410 2520-3350010

FIELD LABORATORY

1.000 EACH 12,500.00000 12,500.00

0420 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 250.00000 500.00
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Tabulation of Construction and Material Bids

February 18, 2025
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03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

9.000 LF 20.00000 180.00

0440 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

1.000 EACH 350.00000 350.00

0450 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 125,000.00000 125,000.00

0460 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

51.000 EACH 1,250.00000 63,750.00

0470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 18,600.00000 18,600.00

0480 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

7.000 EACH 100.00000 700.00

0490 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

2,735.120 STA 18.00000 49,232.16
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Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 18, 2025

07-0636-102 Primary County: BLACK HAWK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2527-9263225

PERMANENT TAPE MARKINGS, PREFORMED
THERMOPLASTIC MARKING MATERIAL

29.200 STA 500.00000 14,600.00

0510 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

909.840 STA 28.00000 25,475.52

0520 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

7.000 EACH 185.00000 1,295.00

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 89,400.00000 89,400.00

0540 2528-8445113

FLAGGERS

50.000 EACH 575.00000 28,750.00

0550 2529-2242304

CD JOINT ASSEMBLY

8.000 EACH 145.00000 1,160.00

0560 2533-4980005

MOBILIZATION

(1) LS 195,725.00000 195,725.00

0570 2551-0000210

PERMANENT CRASH CUSHION

4.000 EACH 29,500.00000 118,000.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

February 18, 2025

07-0636-102 Primary County: BLACK HAWK

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2554-0212040

VALVE BOX ADJUSTMENT, MINOR

1.000 EACH 250.00000 250.00

0590 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,030.000 LF 3.00000 3,090.00

0600 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,090.000 LF 0.20000 418.00

0610 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

1,060.000 LF 3.00000 3,180.00

$5,838,247.67Section Totals:

( ) indicates item is bid as Lump Sum

$5,838,247.67

$5,838,247.67

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C014(174)--55-14 HMA PAVEMENT WIDENING / HMA RESURFACING

CARROLL

Route: E26

On E 26, from Highway 71 E 4.9 miles to N 38, then S 0.7 miles on N 38 to 4th St in Lidderdale

Prj Awd Amt: $1,849,958.69

Project: WorkType:

County:

Location:

LFM-176--7X-14 HMA PAVEMENT WIDENING / HMA RESURFACING

CARROLL

Route: M-66

On M-66, from 340th St N 3 miles to IA 141

Prj Awd Amt: $1,211,950.96

Project: WorkType:

County:

Location:

FM-C014(175)--55-14 HMA RESURFACING WITH MILLING

CARROLL

Route: E26

On E-26, from N20 E 3 miles to US 71

Prj Awd Amt: $636,709.97

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/21/25 70 Working Days

14-C014-174

February 18, 2025 10:00 A.M.

CARROLLCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $3,698,619.62 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $3,778,634.57 102.16%

3 CE351 CENTRAL SPECIALTIES INC. $3,809,111.61 102.99%

4 IN122 INROADS, LLC. $3,854,668.70 104.22%

5 WE540 WESTERN ENGINEERING CO., INC. $3,985,258.23 107.75%
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Contract ID:

Letting Date:

Start Date: 07/21/25 70 Working Days

14-C014-174

February 18, 2025 10:00 A.M.

CARROLLCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0001 ROADWAY ITEMS -  LFM-176--7X-14SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

2.914 MILE 500.00000 1,457.00 500.00000 1,457.00 2,500.00000 7,285.00

0020 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,871.000 CY 8.42000 15,753.82 7.31000 13,677.01 13.00000 24,323.00

0030 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

3,663.000 TON 56.45000 206,776.35 51.61000 189,047.43 60.30000 220,878.90

0040 2214-5145150

PAVEMENT SCARIFICATION

37,882.000 SY 1.44000 54,550.08 1.00000 37,882.00 1.40000 53,034.80

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,092.000 TON 56.45000 230,993.40 46.91000 191,955.72 55.00000 225,060.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,208.000 TON 56.45000 237,541.60 46.91000 197,397.28 55.00000 231,440.00

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

718.000 TON 513.00000 368,334.00 504.00000 361,872.00 450.00000 323,100.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0001 ROADWAY ITEMS -  LFM-176--7X-14SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,500.00000 4,500.00 1,000.00000 1,000.00 3,400.00000 3,400.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,981.000 EACH 1.00000 5,981.00 1.00000 5,981.00 1.00000 5,981.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,150.000 EACH 1.00000 4,150.00 1.00000 4,150.00 1.00000 4,150.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 400.00000 1,200.00 400.00000 1,200.00 400.00000 1,200.00

0120 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

12,306.000 EACH 1.00000 12,306.00 1.00000 12,306.00 1.00000 12,306.00

0130 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

331.630 STA 17.00000 5,637.71 17.00000 5,637.71 17.00000 5,637.71
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0001 ROADWAY ITEMS -  LFM-176--7X-14SECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 9,225.00000 9,225.00 2,500.00000 2,500.00

0150 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00 575.00000 23,000.00 575.00000 23,000.00

0160 2528-8445115

PILOT CARS

8.000 EACH 865.00000 6,920.00 865.00000 6,920.00 865.00000 6,920.00

0170 2533-4980005

MOBILIZATION

(1) LS 29,350.00000 29,350.00 40,050.00000 40,050.00 40,000.00000 40,000.00

$1,190,216.41$1,211,950.96 $1,102,758.15Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0002 ROADWAY ITEMS - FM-C014(174)--55-14SECTION: Cat Alt Set: Cat Alt Member:

0180 2212-0475095

CLEANING AND PREPARATION OF BASE

5.569 MILE 500.00000 2,784.50 500.00000 2,784.50 2,500.00000 13,922.50

0190 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,605.000 CY 5.31000 19,142.55 7.31000 26,352.55 13.05000 47,045.25

0200 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

7,057.000 TON 39.78000 280,727.46 49.61000 350,097.77 47.00000 331,679.00

0210 2214-5145150

PAVEMENT SCARIFICATION

72,507.000 SY 1.08000 78,307.56 1.00000 72,507.00 1.25000 90,633.75

0220 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,908.000 TON 38.62000 305,406.96 43.66000 345,263.28 45.05000 356,255.40

0230 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

8,080.000 TON 38.62000 312,049.60 43.66000 352,772.80 45.05000 364,004.00

0240 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,383.000 TON 513.00000 709,479.00 504.00000 697,032.00 450.00000 622,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0002 ROADWAY ITEMS - FM-C014(174)--55-14SECTION: Cat Alt Set: Cat Alt Member:

0250 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,500.00000 4,500.00 2,000.00000 2,000.00 3,400.00000 3,400.00

0260 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

11,523.000 EACH 1.00000 11,523.00 1.00000 11,523.00 1.00000 11,523.00

0270 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

7,994.000 EACH 1.00000 7,994.00 1.00000 7,994.00 1.00000 7,994.00

0280 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 400.00000 2,400.00 400.00000 2,400.00 400.00000 2,400.00

0290 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

23,588.000 EACH 1.00000 23,588.00 1.00000 23,588.00 1.00000 23,588.00

0300 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

584.180 STA 17.00000 9,931.06 17.00000 9,931.06 17.00000 9,931.06
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0002 ROADWAY ITEMS - FM-C014(174)--55-14SECTION: Cat Alt Set: Cat Alt Member:

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 9,225.00000 9,225.00 2,500.00000 2,500.00

0320 2528-8445113

FLAGGERS

60.000 EACH 575.00000 34,500.00 575.00000 34,500.00 575.00000 34,500.00

0330 2528-8445115

PILOT CARS

15.000 EACH 865.00000 12,975.00 865.00000 12,975.00 865.00000 12,975.00

0340 2533-4980005

MOBILIZATION

(1) LS 31,150.00000 31,150.00 40,050.00000 40,050.00 40,000.00000 40,000.00

$1,974,700.96$1,849,958.69 $2,000,995.96Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0003 ROADWAY ITEMS - FM-C014(175)--55-14SECTION: Cat Alt Set: Cat Alt Member:

0350 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,646.000 TON 46.33000 76,259.18 51.93000 85,476.78 48.00000 79,008.00

0360 2212-0475095

CLEANING AND PREPARATION OF BASE

2.994 MILE 500.00000 1,497.00 500.00000 1,497.00 2,500.00000 7,485.00

0370 2214-5145150

PAVEMENT SCARIFICATION

38,983.000 SY 1.19000 46,389.77 1.00000 38,983.00 1.25000 48,728.75

0380 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,832.000 TON 40.12000 113,619.84 43.66000 123,645.12 41.05000 116,253.60

0390 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,247.000 TON 40.12000 130,269.64 43.66000 141,764.02 41.05000 133,289.35

0400 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

365.000 TON 513.00000 187,245.00 504.00000 183,960.00 450.00000 164,250.00

0410 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 1,000.00000 1,000.00 3,400.00000 3,400.00

Page 7 of 18

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0003 ROADWAY ITEMS - FM-C014(175)--55-14SECTION: Cat Alt Set: Cat Alt Member:

0420 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,039.000 EACH 1.00000 3,039.00 1.00000 3,039.00 1.00000 3,039.00

0430 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,039.000 EACH 1.00000 3,039.00 1.00000 3,039.00 1.00000 3,039.00

0440 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 400.00000 2,400.00 400.00000 2,400.00 400.00000 2,400.00

0450 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,273.000 EACH 1.00000 9,273.00 1.00000 9,273.00 1.00000 9,273.00

0460 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

314.620 STA 17.00000 5,348.54 17.00000 5,348.54 17.00000 5,348.54

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 9,225.00000 9,225.00 2,500.00000 2,500.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0003 ROADWAY ITEMS - FM-C014(175)--55-14SECTION: Cat Alt Set: Cat Alt Member:

0480 2528-8445113

FLAGGERS

35.000 EACH 575.00000 20,125.00 575.00000 20,125.00 575.00000 20,125.00

0490 2528-8445115

PILOT CARS

7.000 EACH 865.00000 6,055.00 865.00000 6,055.00 865.00000 6,055.00

0500 2533-4980005

MOBILIZATION

(1) LS 26,150.00000 26,150.00 40,050.00000 40,050.00 40,000.00000 40,000.00

$644,194.24$636,709.97 $674,880.46Section Totals:

( ) indicates item is bid as Lump Sum

$3,778,634.57$3,698,619.62 $3,809,111.61

$3,698,619.62

Contract Item Totals

$3,778,634.57 3,809,111.61Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS -  LFM-176--7X-14SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

2.914 MILE 1,000.00000 2,914.00 350.00000 1,019.90

0020 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,871.000 CY 10.00000 18,710.00 10.00000 18,710.00

0030 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

3,663.000 TON 51.50000 188,644.50 57.00000 208,791.00

0040 2214-5145150

PAVEMENT SCARIFICATION

37,882.000 SY 1.05000 39,776.10 1.60000 60,611.20

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,092.000 TON 52.01000 212,824.92 53.50000 218,922.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,208.000 TON 52.01000 218,858.08 53.50000 225,128.00

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

718.000 TON 525.00000 376,950.00 505.00000 362,590.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS -  LFM-176--7X-14SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00 2,600.00000 2,600.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,981.000 EACH 1.00000 5,981.00 1.00000 5,981.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,150.000 EACH 1.00000 4,150.00 1.00000 4,150.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 500.00000 1,500.00 410.00000 1,230.00

0120 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

12,306.000 EACH 1.00000 12,306.00 1.00000 12,306.00

0130 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

331.630 STA 17.00000 5,637.71 17.25000 5,720.62
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS -  LFM-176--7X-14SECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,600.00000 2,600.00

0150 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00 575.00000 23,000.00

0160 2528-8445115

PILOT CARS

8.000 EACH 865.00000 6,920.00 865.00000 6,920.00

0170 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 65,000.00000 65,000.00

$1,138,672.31 $1,225,279.72Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) WESTERN ENGINEERING
CO., INC.

0002 ROADWAY ITEMS - FM-C014(174)--55-14SECTION: Cat Alt Set: Cat Alt Member:

0180 2212-0475095

CLEANING AND PREPARATION OF BASE

5.569 MILE 350.00000 1,949.15 350.00000 1,949.15

0190 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,605.000 CY 10.00000 36,050.00 10.00000 36,050.00

0200 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

7,057.000 TON 45.25000 319,329.25 48.00000 338,736.00

0210 2214-5145150

PAVEMENT SCARIFICATION

72,507.000 SY 1.02000 73,957.14 1.00000 72,507.00

0220 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,908.000 TON 45.50000 359,814.00 44.50000 351,906.00

0230 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

8,080.000 TON 45.50000 367,640.00 44.50000 359,560.00

0240 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,383.000 TON 525.00000 726,075.00 505.00000 698,415.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) WESTERN ENGINEERING
CO., INC.

0002 ROADWAY ITEMS - FM-C014(174)--55-14SECTION: Cat Alt Set: Cat Alt Member:

0250 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,500.00000 3,500.00 5,200.00000 5,200.00

0260 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

11,523.000 EACH 1.00000 11,523.00 1.00000 11,523.00

0270 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

7,994.000 EACH 1.00000 7,994.00 1.00000 7,994.00

0280 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 500.00000 3,000.00 410.00000 2,460.00

0290 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

23,588.000 EACH 1.00000 23,588.00 1.00000 23,588.00

0300 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

584.180 STA 17.00000 9,931.06 17.25000 10,077.11
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) WESTERN ENGINEERING
CO., INC.

0002 ROADWAY ITEMS - FM-C014(174)--55-14SECTION: Cat Alt Set: Cat Alt Member:

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,600.00000 2,600.00

0320 2528-8445113

FLAGGERS

60.000 EACH 575.00000 34,500.00 575.00000 34,500.00

0330 2528-8445115

PILOT CARS

15.000 EACH 865.00000 12,975.00 865.00000 12,975.00

0340 2533-4980005

MOBILIZATION

(1) LS 38,750.00000 38,750.00 65,000.00000 65,000.00

$2,033,075.60 $2,035,040.26Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - FM-C014(175)--55-14SECTION: Cat Alt Set: Cat Alt Member:

0350 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,646.000 TON 43.95000 72,341.70 50.50000 83,123.00

0360 2212-0475095

CLEANING AND PREPARATION OF BASE

2.994 MILE 350.00000 1,047.90 350.00000 1,047.90

0370 2214-5145150

PAVEMENT SCARIFICATION

38,983.000 SY 1.05000 40,932.15 1.05000 40,932.15

0380 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,832.000 TON 45.50000 128,856.00 48.00000 135,936.00

0390 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,247.000 TON 45.50000 147,738.50 48.00000 155,856.00

0400 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

365.000 TON 525.00000 191,625.00 505.00000 184,325.00

0410 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 1,700.00000 1,700.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - FM-C014(175)--55-14SECTION: Cat Alt Set: Cat Alt Member:

0420 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,039.000 EACH 1.00000 3,039.00 1.00000 3,039.00

0430 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,039.000 EACH 1.00000 3,039.00 1.00000 3,039.00

0440 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 500.00000 3,000.00 410.00000 2,460.00

0450 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,273.000 EACH 1.00000 9,273.00 1.00000 9,273.00

0460 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

314.620 STA 17.00000 5,348.54 17.25000 5,427.20

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,600.00000 2,600.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - FM-C014(175)--55-14SECTION: Cat Alt Set: Cat Alt Member:

0480 2528-8445113

FLAGGERS

35.000 EACH 575.00000 20,125.00 575.00000 20,125.00

0490 2528-8445115

PILOT CARS

7.000 EACH 865.00000 6,055.00 865.00000 6,055.00

0500 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 70,000.00000 70,000.00

$682,920.79 $724,938.25Section Totals:

( ) indicates item is bid as Lump Sum

$3,985,258.23$3,854,668.70

$3,854,668.70

Contract Item Totals

$3,985,258.23Contract Grand Totals

Contract Time Totals

Page 18 of 18

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 18, 2025

14-C014-174 Primary County: CARROLL

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-4(707)65--0N-15 HMA RESURFACING

CASS

Route: I-80

Troublesome Creek 0.5 mi E of Co Rd N 28

Prj Awd Amt: $100,477.54

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/20/25 10 Working Days

15-0804-707

February 18, 2025 10:00 A.M.

CASSCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $100,477.55 100.00%

2 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $133,347.80 132.71%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/20/25 10 Working Days

15-0804-707

February 18, 2025 10:00 A.M.

CASSCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

516.670 SY 24.59000 12,704.92 51.90000 26,815.17

0020 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

35.130 TON 558.27000 19,612.03 1,327.00000 46,617.51

0030 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

2.110 TON 4,500.00000 9,495.00 860.00000 1,814.60

0040 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

2.880 STA 810.00000 2,332.80 1,313.00000 3,781.44

0050 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

2.880 STA 810.00000 2,332.80 1,066.00000 3,070.08

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 9,531.00000 9,531.00

0070 2529-8201000

JOINT ASSEMBLY, EF

1.000 EACH 14,000.00000 14,000.00 3,999.00000 3,999.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 18, 2025

15-0804-707 Primary County: CASS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 37,719.00000 37,719.00

$100,477.55 $133,347.80Section Totals:

( ) indicates item is bid as Lump Sum

$133,347.80$100,477.55

$100,477.55

Contract Item Totals

$133,347.80Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 18, 2025

15-0804-707 Primary County: CASS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-069-2(033)--2C-20 HMA RESURFACING WITH MILLING

CLARKE

Route: U.S. 69

S of Co Rd R35 to N of Warren Co Line

Prj Awd Amt: $7,369,220.32

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/19/25 115 Working Days

20-0692-033

February 18, 2025 10:00 A.M.

CLARKECall Order:  154 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $7,369,220.34 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN122 INROADS, LLC. $7,790,939.85 105.72%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $8,339,109.77 113.16%

4 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $8,560,106.69 116.16%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/19/25 115 Working Days

20-0692-033

February 18, 2025 10:00 A.M.

CLARKECall Order:  154 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.130 ACRE 10,000.00000 1,300.00 10,000.00000 1,300.00 10,000.00000 1,300.00

0020 2101-0850002

CLEARING AND GRUBBING

36.000 UNIT 40.00000 1,440.00 40.00000 1,440.00 40.00000 1,440.00

0030 2102-0425070

SPECIAL BACKFILL

423.331 TON 45.45000 19,240.39 47.00000 19,896.56 112.55000 47,645.90

0040 2102-2625000

EMBANKMENT-IN-PLACE

4,371.700 CY 6.29000 27,497.99 25.00000 109,292.50 25.00000 109,292.50

0050 2102-2713090

EXCAVATION, CLASS 13, WASTE

407.100 CY 17.38000 7,075.40 50.00000 20,355.00 31.00000 12,620.10

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,783.069 TON 46.33000 128,939.59 44.00000 122,455.04 47.12000 131,138.21

0070 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,647.800 SY 51.47000 84,812.27 45.00000 74,151.00 37.29000 61,446.46
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2125-2225050

RESHAPING DITCHES

28.000 STA 1,000.00000 28,000.00 1,000.00000 28,000.00 1,000.00000 28,000.00

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

606.200 SY 239.00000 144,881.80 239.00000 144,881.80 239.00000 144,881.80

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

80.000 EACH 87.00000 6,960.00 87.00000 6,960.00 87.00000 6,960.00

0110 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

11,358.400 CY 13.92000 158,108.93 25.00000 283,960.00 18.79000 213,424.34

0120 2213-8201085

BASE WIDENING, 8.5 IN. HOT MIX ASPHALT
MIXTURE

39,701.800 SY 40.48000 1,607,128.86 43.00000 1,707,177.40 43.18000 1,714,323.72

0130 2213-8201105

BASE WIDENING, 10.5 IN. HOT MIX ASPHALT
MIXTURE

110.000 SY 53.94000 5,933.40 110.00000 12,100.00 95.06000 10,456.60

0140 2214-5145150

PAVEMENT SCARIFICATION

153,955.000 SY 1.67000 257,104.85 1.50000 230,932.50 1.97000 303,291.35
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

1,101.100 STA 8.00000 8,808.80 12.00000 13,213.20 15.66000 17,243.23

0160 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

21,970.599 TON 45.97000 1,009,988.44 54.00000 1,186,412.35 59.70000 1,311,644.76

0170 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

22,471.462 TON 51.92000 1,166,718.31 55.00000 1,235,930.41 62.87000 1,412,780.82

0180 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,666.522 TON 548.00000 1,461,254.06 539.00000 1,437,255.36 543.00000 1,447,921.45

0190 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 16,000.00000 16,000.00 15,000.00000 15,000.00 7,500.00000 7,500.00

0200 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

44,442.060 EACH 1.00000 44,442.06 1.00000 44,442.06 1.00000 44,442.06
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

44,442.060 EACH 1.00000 44,442.06 1.00000 44,442.06 1.00000 44,442.06

0220 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

692.301 CY 46.33000 32,074.31 44.00000 30,461.24 85.00000 58,845.59

0230 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

38,253.430 EACH 1.00000 38,253.43 1.00000 38,253.43 1.00000 38,253.43

0240 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

71.400 CY 100.00000 7,140.00 100.00000 7,140.00 100.00000 7,140.00

0250 2417-0225018

APRONS, METAL, 18 IN. DIA.

6.000 EACH 800.00000 4,800.00 800.00000 4,800.00 800.00000 4,800.00

0260 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

34,482.000 LF 6.96000 239,994.72 6.96000 239,994.72 6.96000 239,994.72
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2502-8221306

SUBDRAIN OUTLET, DR-306

162.000 EACH 425.00000 68,850.00 425.00000 68,850.00 425.00000 68,850.00

0280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 11,600.00000 11,600.00 9,850.00000 9,850.00 10,000.00000 10,000.00

0290 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

5,395.650 STA 20.00000 107,913.00 20.00000 107,913.00 20.00000 107,913.00

0300 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

53.340 STA 100.00000 5,334.00 100.00000 5,334.00 100.00000 5,334.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 14,047.55000 14,047.55 51,300.00000 51,300.00

0320 2528-8445113

FLAGGERS

400.000 EACH 575.00000 230,000.00 575.00000 230,000.00 575.00000 230,000.00

0330 2528-8445115

PILOT CARS

100.000 EACH 865.00000 86,500.00 865.00000 86,500.00 865.00000 86,500.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2533-4980005

MOBILIZATION

(1) LS 207,000.00000 207,000.00 125,000.00000 125,000.00 270,000.00000 270,000.00

0350 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,140.580 STA 17.50000 19,960.15 17.50000 19,960.15 17.50000 19,960.15

0360 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

570.290 STA 17.50000 9,980.08 17.50000 9,980.08 17.50000 9,980.08

0370 2599-9999005

('EACH' ITEM) STATION MARKER SIGNS

27.000 EACH 200.00000 5,400.00 145.00000 3,915.00 200.00000 5,400.00

$8,286,466.33$7,319,876.90 $7,741,596.41Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2507-3250005

ENGINEERING FABRIC

776.100 SY 3.85000 2,987.99 3.85000 2,987.99 3.85000 2,987.99

0390 2507-6800061

REVETMENT, CLASS E

115.700 TON 51.00000 5,900.70 51.00000 5,900.70 51.00000 5,900.70

0400 2507-8029000

EROSION STONE

390.700 TON 42.50000 16,604.75 42.50000 16,604.75 42.50000 16,604.75

0410 2601-2634100

MULCHING

7.000 ACRE 600.00000 4,200.00 600.00000 4,200.00 550.00000 3,850.00

0420 2601-2636043

SEEDING AND FERTILIZING (RURAL)

7.000 ACRE 600.00000 4,200.00 600.00000 4,200.00 875.00000 6,125.00

0430 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

7.000 ACRE 250.00000 1,750.00 250.00000 1,750.00 225.00000 1,575.00

0440 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 2.50000 5,000.00 2.50000 5,000.00 3.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 3.75000 7,500.00 3.75000 7,500.00 4.10000 8,200.00

0460 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,000.000 LF 0.30000 1,200.00 0.30000 1,200.00 0.35000 1,400.00

$52,643.44$49,343.44 $49,343.44Section Totals:

( ) indicates item is bid as Lump Sum

$7,790,939.85$7,369,220.34 $8,339,109.77

$7,369,220.34

Contract Item Totals

$7,790,939.85 8,339,109.77Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.130 ACRE 10,000.00000 1,300.00

0020 2101-0850002

CLEARING AND GRUBBING

36.000 UNIT 40.00000 1,440.00

0030 2102-0425070

SPECIAL BACKFILL

423.331 TON 36.00000 15,239.92

0040 2102-2625000

EMBANKMENT-IN-PLACE

4,371.700 CY 15.00000 65,575.50

0050 2102-2713090

EXCAVATION, CLASS 13, WASTE

407.100 CY 69.50000 28,293.45

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,783.069 TON 38.55000 107,287.31

0070 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,647.800 SY 71.50000 117,817.70
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2125-2225050

RESHAPING DITCHES

28.000 STA 600.00000 16,800.00

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

606.200 SY 255.00000 154,581.00

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

80.000 EACH 55.00000 4,400.00

0110 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

11,358.400 CY 31.00000 352,110.40

0120 2213-8201085

BASE WIDENING, 8.5 IN. HOT MIX ASPHALT
MIXTURE

39,701.800 SY 44.25000 1,756,804.65

0130 2213-8201105

BASE WIDENING, 10.5 IN. HOT MIX ASPHALT
MIXTURE

110.000 SY 97.00000 10,670.00

0140 2214-5145150

PAVEMENT SCARIFICATION

153,955.000 SY 1.35000 207,839.25
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

1,101.100 STA 15.00000 16,516.50

0160 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

21,970.599 TON 68.50000 1,504,986.03

0170 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

22,471.462 TON 68.25000 1,533,677.28

0180 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,666.522 TON 536.00000 1,429,255.79

0190 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 14,500.00000 14,500.00

0200 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

44,442.060 EACH 1.00000 44,442.06
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

44,442.060 EACH 1.00000 44,442.06

0220 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

692.301 CY 105.00000 72,691.61

0230 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

38,253.430 EACH 1.00000 38,253.43

0240 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

71.400 CY 125.00000 8,925.00

0250 2417-0225018

APRONS, METAL, 18 IN. DIA.

6.000 EACH 1,000.00000 6,000.00

0260 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

34,482.000 LF 6.96000 239,994.72
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2502-8221306

SUBDRAIN OUTLET, DR-306

162.000 EACH 425.00000 68,850.00

0280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 23,000.00000 23,000.00

0290 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

5,395.650 STA 20.00000 107,913.00

0300 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

53.340 STA 100.00000 5,334.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 45,000.00000 45,000.00

0320 2528-8445113

FLAGGERS

400.000 EACH 575.00000 230,000.00

0330 2528-8445115

PILOT CARS

100.000 EACH 865.00000 86,500.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2533-4980005

MOBILIZATION

(1) LS 107,000.00000 107,000.00

0350 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,140.580 STA 17.50000 19,960.15

0360 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

570.290 STA 17.50000 9,980.08

0370 2599-9999005

('EACH' ITEM) STATION MARKER SIGNS

27.000 EACH 145.00000 3,915.00

$8,501,295.89Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2507-3250005

ENGINEERING FABRIC

776.100 SY 5.50000 4,268.55

0390 2507-6800061

REVETMENT, CLASS E

115.700 TON 70.00000 8,099.00

0400 2507-8029000

EROSION STONE

390.700 TON 47.50000 18,558.25

0410 2601-2634100

MULCHING

7.000 ACRE 795.00000 5,565.00

0420 2601-2636043

SEEDING AND FERTILIZING (RURAL)

7.000 ACRE 810.00000 5,670.00

0430 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

7.000 ACRE 150.00000 1,050.00

0440 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 2.45000 4,900.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 4.85000 9,700.00

0460 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,000.000 LF 0.25000 1,000.00

$58,810.80Section Totals:

( ) indicates item is bid as Lump Sum

$8,560,106.69

$8,560,106.69

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 18, 2025

20-0692-033 Primary County: CLARKE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

RS-C033(154)--61-33 HMA PAVEMENT WIDENING / HMA RESURFACING

FAYETTE

Route: V68

V68 from Fairbank north to Co Ln, Outer Rd from18th St to HWY3, B64 From Elgin to Co Ln

Prj Awd Amt: $6,005,811.56

Project: WorkType:

County:

Location:

RS-C033(159)--61-33 HMA RESURFACING/COLD IN-PLACE RECYCLING

FAYETTE

Route: APPLE ROAD

On Apple Road from Olive St in Clermont to the County Line

Prj Awd Amt: $1,189,636.84

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/12/25 115 Working Days

33-C033-154

February 18, 2025 10:00 A.M.

FAYETTECall Order:  155 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $7,195,448.40 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Contract ID:

Letting Date:

Start Date: 05/12/25 115 Working Days

33-C033-154

February 18, 2025 10:00 A.M.

FAYETTECall Order:  155 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 ROADWAY ITEMS - RS-C033(154)--61-33SECTION: Cat Alt Set: Cat Alt Member:

0010 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

17,757.160 CY 14.67000 260,497.54

0020 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

25,296.520 TON 51.65000 1,306,565.26

0030 2214-5145150

PAVEMENT SCARIFICATION

73,525.600 SY 1.56000 114,699.94

0040 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

7,558.000 TON 52.15000 394,149.70

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,685.400 TON 60.25000 101,545.35

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

19,699.410 TON 49.15000 968,226.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 18, 2025

33-C033-154 Primary County: FAYETTE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 ROADWAY ITEMS - RS-C033(154)--61-33SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,107.790 TON 475.00000 1,001,200.25

0080 2303-1258343

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

692.900 TON 525.00000 363,772.50

0090 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

615.000 TON 585.00000 359,775.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,800.00000 4,800.00

0110 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,730.130 EACH 1.00000 13,730.13
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Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 18, 2025

33-C033-154 Primary County: FAYETTE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 ROADWAY ITEMS - RS-C033(154)--61-33SECTION: Cat Alt Set: Cat Alt Member:

0120 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

13,730.130 EACH 1.00000 13,730.13

0130 2303-9095010

VOID REDUCING ASPHALT MEMBRANE (VRAM)
FULL WIDTH

27,456.000 LF 2.24000 61,501.44

0140 2527-9263212

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

859.380 STA 27.00000 23,203.26

0150 2527-9263217

PAINTED PAVEMENT MARKINGS, DURABLE

3,722.440 STA 60.00000 223,346.40

0160 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

2,925.060 STA 27.00000 78,976.62

0170 2528-2518000

SAFETY CLOSURE

66.000 EACH 200.00000 13,200.00
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Contract ID:155

Tabulation of Construction and Material Bids

February 18, 2025

33-C033-154 Primary County: FAYETTE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 ROADWAY ITEMS - RS-C033(154)--61-33SECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 72,000.00000 72,000.00

0190 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00

0200 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

2.000 EACH 10,000.00000 20,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 92,275.00000 92,275.00

0220 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,409.000 GAL 0.50000 704.50

0230 2599-9999017

('STATIONS' ITEM) Sinusoidal Centerline Rumble
Stirps, HMA Surface

274.560 STA 145.00000 39,811.20

0240 2599-9999017

('STATIONS' ITEM) Sinusoidal Shoulder Rumble
Stirps, HMA Surface

3,138.630 STA 145.00000 455,101.35
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

$6,005,811.57Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 ROADWAY ITEMS - RS-C033(159)--61-33SECTION: Cat Alt Set: Cat Alt Member:

0250 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,140.560 CY 14.47000 30,973.90

0260 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

2,064.620 TON 53.69000 110,849.45

0270 2214-5145150

PAVEMENT SCARIFICATION

2,966.590 SY 6.37000 18,897.18

0280 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,857.050 TON 53.85000 207,702.14

0290 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,857.050 TON 53.85000 207,702.14

0300 2303-1252343

ASPHALT BINDER, PG 52-34S, STANDARD
TRAFFIC

523.720 TON 525.00000 274,953.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 ROADWAY ITEMS - RS-C033(159)--61-33SECTION: Cat Alt Set: Cat Alt Member:

0310 2303-1258343

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

63.010 TON 525.00000 33,080.25

0320 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,120.00000 1,120.00

0330 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

9,778.720 EACH 1.00000 9,778.72

0340 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,778.720 EACH 1.00000 9,778.72

0350 2303-9095010

VOID REDUCING ASPHALT MEMBRANE (VRAM)
FULL WIDTH

9,371.020 LF 2.24000 20,991.08
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 ROADWAY ITEMS - RS-C033(159)--61-33SECTION: Cat Alt Set: Cat Alt Member:

0360 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

20,535.830 SY 2.46000 50,518.14

0370 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

90.360 TON 535.00000 48,342.60

0380 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

338.060 STA 20.00000 6,761.20

0390 2527-9263212

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

43.930 STA 27.00000 1,186.11

0400 2528-2518000

SAFETY CLOSURE

5.000 EACH 200.00000 1,000.00

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 15,300.00000 15,300.00
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33-C033-154 Primary County: FAYETTE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0002 ROADWAY ITEMS - RS-C033(159)--61-33SECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8445113

FLAGGERS

90.000 EACH 575.00000 51,750.00

0430 2533-4980005

MOBILIZATION

(1) LS 52,070.00000 52,070.00

0440 2599-9999017

('STATIONS' ITEM) Sinusoidal Centerline Rumble
Strips, HMA Surface

84.120 STA 145.00000 12,197.40

0450 2599-9999017

('STATIONS' ITEM) Sinusoidal Shoulder Rumble
Strips, HMA Surface

170.240 STA 145.00000 24,684.80

$1,189,636.83Section Totals:

( ) indicates item is bid as Lump Sum

$7,195,448.40

$7,195,448.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-018-4(041)--3H-41 PCC SIDEWALK/TRAIL

HANCOCK

Route: LOCAL TRAIL

On Trail, from east of Country Club Drive W to State Street then south across HWY 18.

Prj Awd Amt: $380,648.90

Project: WorkType:

County:

Location:

NHSX-018-4(30)--3H-41 HMA PAVEMENT WIDENING / HMA RESURFACING

HANCOCK

Route: U.S. 18

E Branch Iowa River to Country Club Dr in Garner

Prj Awd Amt: $3,042,270.42

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

41-0184-030

February 18, 2025 10:00 A.M.

HANCOCKCall Order:  157 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CENTRAL SPECIALTIES INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE351 CENTRAL SPECIALTIES INC. $3,422,919.32 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE020 HEARTLAND ASPHALT, INC. $3,998,413.93 116.81%
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Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

41-0184-030

February 18, 2025 10:00 A.M.

HANCOCKCall Order:  157 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CENTRAL SPECIALTIES INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSX-018-4(041)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW QUANTITIES REFLECT THE
STANDARD TEMPLATES GENERATED FROM
THE TYPICAL SECTIONS SHOWN ON THE B
DRAWINGS. NO SEPARATE PAYMENT FO

228.000 CY 24.00000 5,472.00 25.00000 5,700.00

0020 2115-0100000

MODIFIED SUBBASE MEASUREMENT TO BE
BASED ON PLAN QUANTITIES AND CHANGES,
ADDITIONS AND DELETIONS TO THE MODIFIED
SUBBASE QUANTITY WILL BE MEAS

280.000 CY 85.50000 23,940.00 45.00000 12,600.00

0030 2128-0000120

FURNISH AND APPLY GRANULAR SHOULDER
MATERIAL THIS ITEM SHALL ONLY BE UTILIZED
WHERE AUTHORIZED BY ENGINEER.
CONTRACTOR SHALL PROTECT EX.
SHOULDER MATERIAL TO THE BEST EXT

250.000 TON 46.00000 11,500.00 25.00000 6,250.00

0040 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE MEASUREMENT WILL BE TO THE
NEAREST 1/100TH OF A TON.  UNIT PRICE
INCLUDES MATERIAL AND LABOR FOR
FURNISHING, PLACING AND COMP

150.000 TON 43.00000 6,450.00 25.00000 3,750.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSX-018-4(041)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0050 2417-0225024

APRONS, METAL, 24 IN. DIA. MEASUREMENT
BASED ON A COUNT OF STORM SEWER
APRONS CONSTRUCTED.  UNIT PRICE
INCLUDES ALL COSTS TO FURNISH AND
INSTALL THE TYP

5.000 EACH 525.00000 2,625.00 500.00000 2,500.00

0060 2417-0225030

APRONS, METAL, 30 IN. DIA. MEASUREMENT
BASED ON A COUNT OF STORM SEWER
APRONS CONSTRUCTED.  UNIT PRICE
INCLUDES ALL COSTS TO FURNISH AND
INSTALL THE TYP

2.000 EACH 900.00000 1,800.00 1,000.00000 2,000.00

0070 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA. MEASUREMENT SHALL BE TO
THE NEAREST WHOLE FOOT.  UNIT PRICE
INCLUDES ALL COSTS FOR FURNISHING AND
INSTALLING THE VARIOUS PIPE

378.000 LF 55.00000 20,790.00 55.00000 20,790.00
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February 18, 2025

41-0184-030 Primary County: HANCOCK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSX-018-4(041)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0080 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA. MEASUREMENT SHALL BE TO
THE NEAREST WHOLE FOOT.  UNIT PRICE
INCLUDES ALL COSTS FOR FURNISHING AND
INSTALLING THE VARIOUS PIPE

70.000 LF 105.00000 7,350.00 75.00000 5,250.00

0090 2435-0600010

MANHOLE ADJUSTMENT, MINOR ITEM
INCLUDES REMOVAL, SALVAGING, CLEANING
AND REINSTALLTION OF EXISTING CASTING
UPON ADJUSTMENT OF MANHOLE. ITEM
INCLUDES IN

1.000 EACH 1,000.00000 1,000.00 1,500.00000 1,500.00

0100 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN. REFER TO TABULATIONS.
MEASUREMENT IS FOR LF OF PIPE REMOVED
MEASURED ALONG THE CENTERLINE OF PIPE.
PAYMENT INCLUDES MATERIALS

145.000 LF 25.50000 3,697.50 25.00000 3,625.00
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February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSX-018-4(041)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0110 2510-6745850

REMOVAL OF PAVEMENT MEASUREMENT
SHALL BE TO THE NEAREST WHOLE SQUARE
YARD. UNIT PRICE INCLUDES ALL COSTS TO
REMOVE PORTLAND CEMENT CONCRETE OR
HO

2.000 SY 50.00000 100.00 250.00000 500.00

0120 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN. MEASUREMENT SHALL BE
TO THE NEAREST WHOLE SQUARE YARD.
UNIT PRICE INCLUDES ALL COSTS FOR
FURNISHING AND PLACING PORTLAND CEM

1,853.300 SY 58.00000 107,491.40 51.00000 94,518.30

0130 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN. MEASUREMENT SHALL BE
TO THE NEAREST WHOLE SQUARE YARD.
UNIT PRICE INCLUDES ALL COSTS FOR
FURNISHING AND PLACING PORTLAND CEM

92.900 SY 72.00000 6,688.80 66.00000 6,131.40

0140 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

22.700 STA 525.00000 11,917.50 350.00000 7,945.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSX-018-4(041)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0150 2511-7528101

DETECTABLE WARNINGS UNIT PRICE
INCLUDES ALL MATERIALS, LABOR AND
EQUIPMENT NECESSARY TO FURNISH AND
INSTALL DETECTABLE WARNINGS AS SHOWN
IN DRAWI

96.000 SF 60.00000 5,760.00 50.00000 4,800.00

0160 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.
CURB & GUTTER SHALL BE 6 THICK,
CERTIFIED PLANT INSPECTION REQUIRED.

8.000 LF 90.00000 720.00 50.00000 400.00

0170 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN. UNIT PRICE
INCLUDES ALL COSTS FOR FURNISHING AND
PLACING CONCRETE PAVEMENT FOR
DRIVEWAY AND SIDEWALKS WITHIN THE
LIMITS OF DR

1,165.200 SY 96.00000 111,859.20 94.00000 109,528.80

0180 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN
REMOVE, SALVAGE AND REINSTALL SIGN AT
NEW LOCATION PER PLAN DRAWINGS.

1.000 EACH 750.00000 750.00 300.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSX-018-4(041)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0190 2526-8285000

CONSTRUCTION SURVEY LUMP SUM PRICE
INCLUDES ALL DETAILED SURVEY AND
STAKING TO COMPLETE THE PROJECT,
INCLUDING BUT NOT LIMITED TO THE STAKING
AND

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

0200 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

3.200 STA 25.00000 80.00 1,000.00000 3,200.00

0210 2528-8445110

TRAFFIC CONTROL BID ITEM INCLUDES
INSTALLATION, MAINTENANCE, AND REMOVAL
OF ALL TEMPORARY TRAFFIC CONTROL
MEASURES AS SHOWN IN THE CONTRACT D

(1) LS 6,500.00000 6,500.00 4,110.00000 4,110.00

0220 2533-4980005

MOBILIZATION BID ITEM INCLUDES THE
MOVEMENT OF PERSONNEL, EQUIPMENT,
AND SUPPLIES TO THE PROJECT SITE, THE
ESTABLISHMENT OF OFFICES, BUILD

(1) LS 15,890.00000 15,890.00 61,050.00000 61,050.00

0230 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.900 ACRE 4,000.00000 3,600.00 4,795.00000 4,315.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSX-018-4(041)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0240 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.900 ACRE 1,555.00000 1,399.50 2,550.00000 2,295.00

0250 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA. MEASUREMENT SHALL BE
TO THE NEAREST WHOLE FOOT.  UNIT PRICE
INCLUDES ALL EQUIPMENT, LABOR AND
MATERIALS NECESSARY TO ERECT, M

2,160.000 LF 1.55000 3,348.00 3.15000 6,804.00

0260 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604
MEASUREMENT SHALL BE ON AN EACH BASIS
AND INCLUDE INSTALLATION OF THE
NECESSARY TYPE OF INTAKE PROTECTION
DEVICE

2.000 EACH 100.00000 200.00 175.00000 350.00

0270 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG MEASUREMENT SHALL BE ON AN
EACH BASIS AND INCLUDE MAINTENANCE OF
THE NECESSARY TYPE OF INTAKE
PROTECTION DEVICE FOR THE DURAT

2.000 EACH 5.00000 10.00 50.00000 100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - NHSX-018-4(041)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG MEASUREMENT SHALL BE ON AN
EACH BASIS AND INCLUDE REMOVAL OF THE
NECESSARY TYPE OF INTAKE PROTECTION
DEVICE FOLLOWING TURF ES

2.000 EACH 5.00000 10.00 50.00000 100.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 600.00000 2,400.00 600.00000 2,400.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00

$378,148.90 $387,613.00Section Totals:
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 18, 2025

41-0184-030 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0002 RAILROAD PROTECTIVE INSURANCE - NHSX-018-4(041)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0310 2595-0005140

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA NORTHERN RAILWAY CO. LUMP
SUM PRICE INCLUDES ALL ADDITIONAL
REQUIREMENTS FOR WORKING WITHIN THE
RAILROAD RIGHT-OF-WAY INCLUDING
ADDITIONAL INSURAN

(1) LS 2,500.00000 2,500.00 10,675.00000 10,675.00

$2,500.00 $10,675.00Section Totals:
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 18, 2025

41-0184-030 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - NHSX-018-4(30)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0320 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 30,000.00000 6,000.00 30,000.00000 6,000.00

0330 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

16,615.000 CY 7.75000 128,766.25 12.60000 209,349.00

0340 2105-8425005

TOPSOIL, FURNISH AND SPREAD

63.000 CY 45.00000 2,835.00 45.00000 2,835.00

0350 2115-0100000

MODIFIED SUBBASE

9,655.000 CY 35.00000 337,925.00 44.60000 430,613.00

0360 2121-7425020

GRANULAR SHOULDERS, TYPE B

20.000 TON 37.50000 750.00 37.50000 750.00

0370 2123-7450000

SHOULDER CONSTRUCTION, EARTH

131.800 STA 675.00000 88,965.00 330.00000 43,494.00

0380 2125-2225050

RESHAPING DITCHES

6.600 STA 308.00000 2,032.80 750.00000 4,950.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 18, 2025

41-0184-030 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - NHSX-018-4(30)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0390 2212-5070310

PATCHES, FULL-DEPTH REPAIR

279.800 SY 191.00000 53,441.80 191.00000 53,441.80

0400 2212-5070330

PATCHES BY COUNT (REPAIR)

25.000 EACH 136.00000 3,400.00 136.00000 3,400.00

0410 2213-7100400

RELOCATION OF MAIL BOXES

14.000 EACH 350.00000 4,900.00 400.00000 5,600.00

0420 2214-5145150

PAVEMENT SCARIFICATION

26,937.000 SY 2.65000 71,383.05 2.49000 67,073.13

0430 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

10,593.600 TON 31.65000 335,287.44 61.44000 650,870.78

0440 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,014.800 TON 31.50000 126,466.20 59.56000 239,121.49

0450 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

3,931.400 TON 31.50000 123,839.10 65.80000 258,686.12
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 18, 2025

41-0184-030 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - NHSX-018-4(30)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0460 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,112.400 TON 590.00000 656,316.00 468.00000 520,603.20

0470 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,340.00000 1,340.00 3,200.00000 3,200.00

0480 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

9,185.000 EACH 1.00000 9,185.00 1.00000 9,185.00

0490 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,185.000 EACH 1.00000 9,185.00 1.00000 9,185.00

0500 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

734.000 TON 30.00000 22,020.00 25.00000 18,350.00

0510 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,793.000 EACH 1.00000 4,793.00 1.00000 4,793.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 18, 2025

41-0184-030 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - NHSX-018-4(30)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0520 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,720.00000 5,720.00 10,000.00000 10,000.00

0530 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 2,000.00000 2,000.00 2,600.00000 2,600.00

0540 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 2,000.00000 8,000.00 2,800.00000 11,200.00

0550 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 400.00000 400.00 1,500.00000 1,500.00

0560 2416-1165015

CULVERT, 2000D CONCRETE ENTRANCE PIPE,
15 IN. DIA.

8.000 LF 135.00000 1,080.00 265.00000 2,120.00

0570 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

36.000 LF 120.00000 4,320.00 280.00000 10,080.00

0580 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

24.000 LF 70.00000 1,680.00 260.00000 6,240.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 18, 2025

41-0184-030 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - NHSX-018-4(30)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0590 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 310.00000 620.00 350.00000 700.00

0600 2417-0225024

APRONS, METAL, 24 IN. DIA.

1.000 EACH 540.00000 540.00 500.00000 500.00

0610 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

4.000 LF 88.00000 352.00 150.00000 600.00

0620 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

48.000 LF 45.00000 2,160.00 50.00000 2,400.00

0630 2499-6000100

CLEAN OUT PIPE CULVERT

327.600 LF 28.00000 9,172.80 35.00000 11,466.00

0640 2502-8225010

SUBDRAIN OUTLET, 500-10

1.000 EACH 7,600.00000 7,600.00 1,000.00000 1,000.00

0650 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

134.000 LF 20.00000 2,680.00 30.00000 4,020.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 18, 2025

41-0184-030 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - NHSX-018-4(30)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0660 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

1.000 EACH 4,800.00000 4,800.00 3,000.00000 3,000.00

0670 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 6,500.00000 6,500.00 3,600.00000 3,600.00

0680 2506-4984000

FLOWABLE MORTAR

1.000 CY 1,000.00000 1,000.00 900.00000 900.00

0690 2507-3250005

ENGINEERING FABRIC

86.000 SY 10.00000 860.00 10.00000 860.00

0700 2507-8029000

EROSION STONE

51.000 TON 45.00000 2,295.00 55.00000 2,805.00

0710 2510-6745850

REMOVAL OF PAVEMENT

8,226.400 SY 11.00000 90,490.40 12.50000 102,830.00

0720 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

1,265.000 SY 96.00000 121,440.00 101.20000 128,018.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 18, 2025

41-0184-030 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - NHSX-018-4(30)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0730 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,205.000 SY 16.00000 19,280.00 10.00000 12,050.00

0740 2517-4225220

RAILROAD APPROACH SECTION, HMA

32.000 SY 55.00000 1,760.00 706.40000 22,604.80

0750 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 5,375.00000 5,375.00

0760 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 131,250.00000 131,250.00 131,250.00000 131,250.00

0770 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 3,000.00000 3,000.00 6,625.00000 6,625.00

0780 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 15,060.00000 15,060.00

0790 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 100.00000 200.00 100.00000 200.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 18, 2025

41-0184-030 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - NHSX-018-4(30)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0800 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

40.000 EACH 475.00000 19,000.00 400.00000 16,000.00

0810 2527-9263181

PAVEMENT MARKINGS REMOVED

70.280 STA 35.00000 2,459.80 60.00000 4,216.80

0820 2527-9263190

SYMBOLS AND LEGENDS REMOVED

2.000 EACH 100.00000 200.00 200.00000 400.00

0830 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

1,443.100 STA 25.00000 36,077.50 30.00000 43,293.00

0840 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

450.860 STA 32.00000 14,427.52 31.00000 13,976.66

0850 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

40.000 EACH 200.00000 8,000.00 210.00000 8,400.00

0860 2528-8445110

TRAFFIC CONTROL

(1) LS 14,500.00000 14,500.00 12,330.00000 12,330.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 18, 2025

41-0184-030 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - NHSX-018-4(30)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0870 2528-8445113

FLAGGERS

80.000 EACH 575.00000 46,000.00 575.00000 46,000.00

0880 2528-8445115

PILOT CARS

40.000 EACH 865.00000 34,600.00 865.00000 34,600.00

0890 2533-4980005

MOBILIZATION

(1) LS 238,850.00000 238,850.00 183,150.00000 183,150.00

0900 2551-0000210

PERMANENT CRASH CUSHION

1.000 EACH 29,400.00000 29,400.00 28,000.00000 28,000.00

0910 2599-9999020

('TONS' ITEM) WASHED RIVER ROCK

24.000 TON 50.00000 1,200.00 50.00000 1,200.00

0920 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 995.00000 696.50 1,350.00000 945.00

0930 2601-2636044

SEEDING AND FERTILIZING (URBAN)

4.400 ACRE 1,555.00000 6,842.00 1,475.00000 6,490.00

0940 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

23.000 SQ 8.40000 193.20 17.50000 402.50
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 18, 2025

41-0184-030 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - NHSX-018-4(30)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

0950 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.100 ACRE 150.00000 765.00 595.00000 3,034.50

0960 2602-0000020

SILT FENCE

363.000 LF 1.85000 671.55 1.85000 671.55

0970 2602-0000030

SILT FENCE FOR DITCH CHECKS

593.000 LF 1.85000 1,097.05 2.50000 1,482.50

0980 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

956.000 LF 0.15000 143.40 0.50000 478.00

0990 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

96.000 LF 0.01000 0.96 0.10000 9.60

1000 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,990.000 LF 2.49000 4,955.10 2.85000 5,671.50
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Letting Date:
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Tabulation of Construction and Material Bids

February 18, 2025

41-0184-030 Primary County: HANCOCK

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - NHSX-018-4(30)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

1010 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,990.000 LF 0.20000 398.00 0.50000 995.00

1020 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG, EC-604

2.000 EACH 100.00000 200.00 175.00000 350.00

1030 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 5.00000 10.00 50.00000 100.00

1040 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

2.000 EACH 1.00000 2.00 50.00000 100.00

1050 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00

1060 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00

$2,905,520.42 $3,455,200.93Section Totals:
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Letting Date:
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February 18, 2025

41-0184-030 Primary County: HANCOCK

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0004 RAILROAD PROTECTIVE INSURANCE - NHSX-018-4(30)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

1070 2595-0005140

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA NORTHERN RAILWAY CO.

(1) LS 2,500.00000 2,500.00 10,675.00000 10,675.00

$2,500.00 $10,675.00Section Totals:
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Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 18, 2025
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CENTRAL SPECIALTIES
INC.

(2) HEARTLAND ASPHALT,
INC.

0005 ROADWAY ITEMS - CITY OF GARNER - NHSX-018-4(30)--3H-41SECTION: Cat Alt Set: Cat Alt Member:

1080 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 131,250.00000 131,250.00 131,250.00000 131,250.00

1090 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00

$134,250.00 $134,250.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,998,413.93$3,422,919.32

$3,422,919.32

Contract Item Totals

$3,998,413.93Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-117-1(706)0--76-50 HMA RESURFACING WITH MILLING

JASPER

Route: IOWA 117

In Prairie City

Prj Awd Amt: $305,863.50

Project: WorkType:

County:

Location:

MP-146-1(711)24--76-79 HMA RESURFACING WITH MILLING

POWESHIEK

Route: IOWA 146

RR Overpass N of Grinnell

Prj Awd Amt: $74,587.89

Project: WorkType:

County:

Location:

MP-020-1(704)187--76-38 HMA RESURFACING WITH MILLING

GRUNDY

Route: U.S. 20

Curve W of Wellsburg Interchange

Prj Awd Amt: $205,360.86

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/15/25 30 Working Days

50-1171-706

February 18, 2025 10:00 A.M.

GRUNDY, JASPER,
POWESHIEK

Call Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $585,812.25 100.00%

2 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $628,671.65 107.32%

3 MA225 MANATT'S, INC. $659,368.97 112.56%
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Contract ID:

Letting Date:

Start Date: 09/15/25 30 Working Days

50-1171-706

February 18, 2025 10:00 A.M.

GRUNDY, JASPER,
POWESHIEK

Call Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - MP-020-1(704)187--76-38SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

665.300 TON 30.00000 19,959.00 43.68000 29,060.30 28.00000 18,628.40

0020 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

4,224.000 SY 33.00000 139,392.00 34.55000 145,939.20 33.00000 139,392.00

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

704.000 CY 8.00000 5,632.00 10.66000 7,504.64 8.00000 5,632.00

0040 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

95.040 STA 60.00000 5,702.40 28.35000 2,694.38 60.00000 5,702.40

0050 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

332.170 STA 23.00000 7,639.91 21.00000 6,975.57 20.00000 6,643.40

0060 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

332.170 STA 20.00000 6,643.40 21.00000 6,975.57 20.00000 6,643.40

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 6,700.00000 6,700.00 6,825.00000 6,825.00 12,500.00000 12,500.00

Page 1 of 7

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 18, 2025

50-1171-706 Primary County: GRUNDY, JASPER,
POWESHIEK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - MP-020-1(704)187--76-38SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 7,400.00000 7,400.00 8,027.25000 8,027.25 25,000.00000 25,000.00

0090 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

122.940 STA 42.50000 5,224.95 40.43000 4,970.46 38.50000 4,733.19

0100 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

133.400 GAL 8.00000 1,067.20 25.15000 3,355.01 0.00000 0.00

$224,874.79$205,360.86 $222,327.38Section Totals:

Page 2 of 7

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 18, 2025

50-1171-706 Primary County: GRUNDY, JASPER,
POWESHIEK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) MANATT'S, INC.

0002 ROADWAY ITEMS - MP-117-1(706)0--76-50SECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

85.200 CY 27.00000 2,300.40 86.30000 7,352.76 125.00000 10,650.00

0120 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

693.300 SY 52.00000 36,051.60 55.50000 38,478.15 55.00000 38,131.50

0130 2214-5145150

PAVEMENT SCARIFICATION

11,882.400 SY 2.75000 32,676.60 3.55000 42,182.52 3.00000 35,647.20

0140 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

982.500 TON 65.00000 63,862.50 67.00000 65,827.50 72.80000 71,526.00

0150 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

982.500 TON 65.00000 63,862.50 69.25000 68,038.13 79.40000 78,010.50

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

117.900 TON 536.00000 63,194.40 536.00000 63,194.40 550.00000 64,845.00

Page 3 of 7

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 18, 2025

50-1171-706 Primary County: GRUNDY, JASPER,
POWESHIEK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) MANATT'S, INC.

0002 ROADWAY ITEMS - MP-117-1(706)0--76-50SECTION: Cat Alt Set: Cat Alt Member:

0170 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

60.000 GAL 20.00000 1,200.00 10.00000 600.00 22.25000 1,335.00

0180 2510-6745850

REMOVAL OF PAVEMENT

255.700 SY 15.00000 3,835.50 9.25000 2,365.23 25.00000 6,392.50

0190 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

356.480 STA 40.00000 14,259.20 42.00000 14,972.16 40.00000 14,259.20

0200 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

178.240 STA 20.00000 3,564.80 21.00000 3,743.04 20.00000 3,564.80

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 5,846.00000 5,846.00 7,500.00000 7,500.00 2,900.00000 2,900.00

0220 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0230 2528-8445115

PILOT CARS

4.000 EACH 865.00000 3,460.00 865.00000 3,460.00 865.00000 3,460.00

Page 4 of 7

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 18, 2025

50-1171-706 Primary County: GRUNDY, JASPER,
POWESHIEK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) MANATT'S, INC.

0002 ROADWAY ITEMS - MP-117-1(706)0--76-50SECTION: Cat Alt Set: Cat Alt Member:

0240 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 5,500.00000 5,500.00 8,000.00000 8,000.00

$344,471.70$305,863.50 $328,963.89Section Totals:

Page 5 of 7

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 18, 2025

50-1171-706 Primary County: GRUNDY, JASPER,
POWESHIEK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) MANATT'S, INC.

0003 ROADWAY ITEMS - MP-146-1(711)24--76-79SECTION: Cat Alt Set: Cat Alt Member:

0250 2214-5145150

PAVEMENT SCARIFICATION

3,111.100 SY 3.00000 9,333.30 3.50000 10,888.85 2.00000 6,222.20

0260 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

257.250 TON 115.00000 29,583.75 99.75000 25,660.69 163.90000 42,163.28

0270 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

15.440 TON 536.00000 8,275.84 536.00000 8,275.84 550.00000 8,492.00

0280 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 5,100.00000 5,100.00 7,980.00000 7,980.00 6,500.00000 6,500.00

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,600.00000 3,600.00 6,300.00000 6,300.00 5,000.00000 5,000.00

0300 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

32.500 STA 40.00000 1,300.00 42.00000 1,365.00 40.00000 1,300.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 18, 2025

50-1171-706 Primary County: GRUNDY, JASPER,
POWESHIEK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) MANATT'S, INC.

0003 ROADWAY ITEMS - MP-146-1(711)24--76-79SECTION: Cat Alt Set: Cat Alt Member:

0310 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

32.500 STA 40.00000 1,300.00 42.00000 1,365.00 40.00000 1,300.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 4,550.00000 4,550.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0330 2528-8445113

FLAGGERS

6.000 EACH 575.00000 3,450.00 575.00000 3,450.00 575.00000 3,450.00

0340 2528-8445115

PILOT CARS

3.000 EACH 865.00000 2,595.00 865.00000 2,595.00 865.00000 2,595.00

0350 2533-4980005

MOBILIZATION

(1) LS 5,500.00000 5,500.00 5,500.00000 5,500.00 8,000.00000 8,000.00

$90,022.48$74,587.89 $77,380.38Section Totals:

( ) indicates item is bid as Lump Sum

$628,671.65$585,812.25 $659,368.97

$585,812.25

Contract Item Totals

$628,671.65 659,368.97Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 18, 2025

50-1171-706 Primary County: GRUNDY, JASPER,
POWESHIEK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-034-4(718)8--76-65 HMA RESURFACING WITH MILLING

MILLS

Route: U.S. 34

0.7 mi E of 221st St

Prj Awd Amt: $164,120.96

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/29/25 10 Working Days

65-0344-718

February 18, 2025 10:00 A.M.

MILLSCall Order:  159 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $164,120.96 100.00%

2 HA800 HAWKINS CONSTRUCTION CO. $182,630.81 111.28%

3 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $213,935.33 130.35%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $260,475.27 158.71%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/29/25 10 Working Days

65-0344-718

February 18, 2025 10:00 A.M.

MILLSCall Order:  159 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HAWKINS CONSTRUCTION
CO.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

8,635.730 SY 3.15000 27,202.55 3.33000 28,756.98 2.60000 22,452.90

0020 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

999.690 TON 77.00000 76,976.13 85.45000 85,423.51 109.00000 108,966.21

0030 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

59.980 TON 670.00000 40,186.60 735.40000 44,109.29 678.00000 40,666.44

0040 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0.680 STA 26.00000 17.68 26.35000 17.92 2,241.00000 1,523.88

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 5,750.00000 5,750.00 4,782.00000 4,782.00 5,175.00000 5,175.00

0060 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

48.000 CDAY 31.00000 1,488.00 31.62000 1,517.76 26.70000 1,281.60

0070 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 18,000.00000 18,000.00 32,864.00000 32,864.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 18, 2025

65-0344-718 Primary County: MILLS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HAWKINS CONSTRUCTION
CO.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0.900 STA 500.00000 450.00 14.23000 12.81 427.00000 384.30

0090 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1.000 GAL 50.00000 50.00 10.54000 10.54 621.00000 621.00

$213,935.33$164,120.96 $182,630.81Section Totals:

( ) indicates item is bid as Lump Sum

$182,630.81$164,120.96 $213,935.33

$164,120.96

Contract Item Totals

$182,630.81 213,935.33Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 18, 2025

65-0344-718 Primary County: MILLS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

8,635.730 SY 4.56000 39,378.93

0020 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

999.690 TON 131.17000 131,129.34

0030 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

59.980 TON 675.00000 40,486.50

0040 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

0.680 STA 25.00000 17.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 23,000.00000 23,000.00

0060 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

48.000 CDAY 30.00000 1,440.00

0070 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 18, 2025

65-0344-718 Primary County: MILLS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0.900 STA 15.00000 13.50

0090 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1.000 GAL 10.00000 10.00

$260,475.27Section Totals:

( ) indicates item is bid as Lump Sum

$260,475.27

$260,475.27

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 18, 2025

65-0344-718 Primary County: MILLS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C072(78)--55-72 HMA RESURFACING WITH MILLING

OSCEOLA

Route: A30

On A30: Pierce Ave - Hwy 59; Oriole Ave: NW Blvd - Hwy 9; 180th Street; Opal Ave - L40, Over

Prj Awd Amt: $1,382,130.59

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/22/25 25 Working Days

72-C072-078

February 18, 2025 10:00 A.M.

OSCEOLACall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DUININCK, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DU122 DUININCK, INC. $1,382,130.59 100.00%

2 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $1,400,719.90 101.34%

3 CE351 CENTRAL SPECIALTIES INC. $1,525,853.44 110.40%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $1,766,122.57 127.78%

5 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $1,829,590.26 132.37%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/22/25 25 Working Days

72-C072-078

February 18, 2025 10:00 A.M.

OSCEOLACall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DUININCK, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUININCK, INC. (2) BLACKTOP SERVICE CO. &
SUBSIDIARY

(3) CENTRAL SPECIALTIES
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425021

GRANULAR SHOULDERS, TYPE B, AS PER
PLAN

539.890 STA 195.00000 105,278.55 189.00000 102,039.21 183.25000 98,934.84

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

5.110 MILE 650.00000 3,321.50 500.00000 2,555.00 500.00000 2,555.00

0030 2214-5145150

PAVEMENT SCARIFICATION

71,561.020 SY 1.10000 78,717.12 1.28000 91,598.11 1.55000 110,919.58

0040 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

6,349.000 TON 46.00000 292,054.00 59.01000 374,654.49 55.00000 349,195.00

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

6,295.000 TON 48.00000 302,160.00 61.59000 387,709.05 64.00000 402,880.00

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

758.640 TON 485.00000 367,940.40 510.13000 387,005.02 500.00000 379,320.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 18, 2025

72-C072-078 Primary County: OSCEOLA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUININCK, INC. (2) BLACKTOP SERVICE CO. &
SUBSIDIARY

(3) CENTRAL SPECIALTIES
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 2,500.00000 2,500.00 5,000.00000 5,000.00

0080 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,322.010 EACH 1.00000 6,322.01 1.00000 6,322.01 1.00000 6,322.01

0090 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,322.010 EACH 1.00000 6,322.01 1.00000 6,322.01 1.00000 6,322.01

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 8,500.00000 8,500.00 7,500.00000 7,500.00

0110 2528-8445113

FLAGGERS

2.000 EACH 575.00000 1,150.00 575.00000 1,150.00 575.00000 1,150.00

0120 2528-8445115

PILOT CARS

1.000 EACH 865.00000 865.00 865.00000 865.00 865.00000 865.00
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 18, 2025

72-C072-078 Primary County: OSCEOLA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUININCK, INC. (2) BLACKTOP SERVICE CO. &
SUBSIDIARY

(3) CENTRAL SPECIALTIES
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2533-4980005

MOBILIZATION

(1) LS 200,000.00000 200,000.00 26,500.00000 26,500.00 149,890.00000 149,890.00

0140 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 6,000.00000 6,000.00 3,000.00000 3,000.00 5,000.00000 5,000.00

$1,525,853.44$1,382,130.59 $1,400,719.90Section Totals:

( ) indicates item is bid as Lump Sum

$1,400,719.90$1,382,130.59 $1,525,853.44

$1,382,130.59

Contract Item Totals

$1,400,719.90 1,525,853.44Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 18, 2025

72-C072-078 Primary County: OSCEOLA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425021

GRANULAR SHOULDERS, TYPE B, AS PER
PLAN

539.890 STA 190.51000 102,854.44 194.66000 105,094.99

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

5.110 MILE 1,000.00000 5,110.00 2,524.74000 12,901.42

0030 2214-5145150

PAVEMENT SCARIFICATION

71,561.020 SY 2.34000 167,452.79 0.86000 61,542.48

0040 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

6,349.000 TON 68.52000 435,033.48 83.64000 531,030.36

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

6,295.000 TON 72.84000 458,527.80 89.22000 561,639.90

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

758.640 TON 511.00000 387,665.04 510.13000 387,005.02

Page 4 of 6

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 18, 2025

72-C072-078 Primary County: OSCEOLA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 3,104.80000 3,104.80

0080 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,322.010 EACH 1.00000 6,322.01 1.00000 6,322.01

0090 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,322.010 EACH 1.00000 6,322.01 1.00000 6,322.01

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 16,720.00000 16,720.00 7,967.09000 7,967.09

0110 2528-8445113

FLAGGERS

2.000 EACH 575.00000 1,150.00 575.00000 1,150.00

0120 2528-8445115

PILOT CARS

1.000 EACH 865.00000 865.00 865.00000 865.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 18, 2025

72-C072-078 Primary County: OSCEOLA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2533-4980005

MOBILIZATION

(1) LS 160,600.00000 160,600.00 139,333.78000 139,333.78

0140 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 15,000.00000 15,000.00 5,311.40000 5,311.40

$1,766,122.57 $1,829,590.26Section Totals:

( ) indicates item is bid as Lump Sum

$1,829,590.26$1,766,122.57

$1,766,122.57

Contract Item Totals

$1,829,590.26Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 18, 2025

72-C072-078 Primary County: OSCEOLA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-004-4(029)--2C-76 HMA RESURFACING WITH MILLING

POCAHONTAS

Route: IOWA 4

IA 3 In Pocahontas to Co Rd B63 in Mallard

Prj Awd Amt: $6,145,681.12

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

76-0044-029

February 18, 2025 10:00 A.M.

PALO ALTO,
POCAHONTAS

Call Order:  161 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $6,145,681.12 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $6,536,344.34 106.36%

3 CE351 CENTRAL SPECIALTIES INC. $6,657,122.43 108.32%

4 MA225 MANATT'S, INC. $6,990,107.64 113.74%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

76-0044-029

February 18, 2025 10:00 A.M.

PALO ALTO,
POCAHONTAS

Call Order:  161 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,142.100 TON 29.69000 301,118.95 27.69000 280,834.75 37.50000 380,328.75

0020 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

64,394.430 SY 25.07000 1,614,368.36 23.87000 1,537,095.04 26.75000 1,722,551.00

0030 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

2,653.500 SY 38.44000 102,000.54 35.81000 95,021.84 39.60000 105,078.60

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

21.000 STA 1,000.00000 21,000.00 850.00000 17,850.00 800.00000 16,800.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

14.170 MILE 295.00000 4,180.15 650.00000 9,210.50 650.00000 9,210.50

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,600.000 SY 179.00000 465,400.00 179.00000 465,400.00 179.00000 465,400.00

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

273.000 EACH 84.00000 22,932.00 84.00000 22,932.00 84.00000 22,932.00

Page 1 of 15

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025

76-0044-029 Primary County: PALO ALTO,
POCAHONTAS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

6,942.200 CY 12.10000 84,000.62 35.83000 248,739.03 40.00000 277,688.00

0090 2214-5145150

PAVEMENT SCARIFICATION

202,452.300 SY 1.17000 236,869.19 1.50000 303,678.45 1.55000 313,801.07

0100 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

1,465.200 STA 4.45000 6,520.14 15.52000 22,739.90 40.00000 58,608.00

0110 2301-0690204

BRIDGE APPROACH, BR-204

684.600 SY 272.00000 186,211.20 327.00000 223,864.20 245.00000 167,727.00

0120 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

21,997.100 TON 49.75000 1,094,355.73 49.18000 1,081,817.38 45.00000 989,869.50

0130 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

1,759.750 TON 675.00000 1,187,831.25 766.00000 1,347,968.50 765.35000 1,346,824.66
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025

76-0044-029 Primary County: PALO ALTO,
POCAHONTAS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

85,000.000 EACH 1.00000 85,000.00 1.00000 85,000.00 1.00000 85,000.00

0150 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

232.000 LF 20.00000 4,640.00 20.00000 4,640.00 20.00000 4,640.00

0160 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 21.00000 2,100.00 21.00000 2,100.00 21.00000 2,100.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,400.00000 13,600.00 3,400.00000 13,600.00 3,400.00000 13,600.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,553.50000 14,214.00 3,553.50000 14,214.00 3,553.50000 14,214.00

Page 3 of 15

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025

76-0044-029 Primary County: PALO ALTO,
POCAHONTAS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2510-6745850

REMOVAL OF PAVEMENT

585.600 SY 24.00000 14,054.40 15.00000 8,784.00 16.00000 9,369.60

0210 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 125.00000 1,000.00 125.00000 1,000.00 125.00000 1,000.00

0220 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

8.000 EACH 650.00000 5,200.00 650.00000 5,200.00 650.00000 5,200.00

0230 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

3,188.000 STA 30.00000 95,640.00 30.00000 95,640.00 30.00000 95,640.00

0240 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

1,447.260 STA 25.00000 36,181.50 25.00000 36,181.50 25.00000 36,181.50

0250 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

8.000 EACH 255.00000 2,040.00 255.00000 2,040.00 255.00000 2,040.00
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025

76-0044-029 Primary County: PALO ALTO,
POCAHONTAS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

800.000 LF 19.70000 15,760.00 19.70000 15,760.00 19.70000 15,760.00

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,600.00000 4,600.00 4,600.00000 4,600.00 4,600.00000 4,600.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 15,700.00000 15,700.00 69,450.00000 69,450.00 15,700.00000 15,700.00

0290 2528-8445113

FLAGGERS

170.000 EACH 575.00000 97,750.00 575.00000 97,750.00 575.00000 97,750.00

0300 2528-8445115

PILOT CARS

85.000 EACH 865.00000 73,525.00 865.00000 73,525.00 865.00000 73,525.00

0310 2533-4980005

MOBILIZATION

(1) LS 192,696.84000 192,696.84 234,525.00000 234,525.00 167,680.00000 167,680.00

0320 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,402.500 STA 25.00000 35,062.50 25.00000 35,062.50 25.00000 35,062.50
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025

76-0044-029 Primary County: PALO ALTO,
POCAHONTAS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,519.400 GAL 5.00000 7,597.00 5.00000 7,597.00 5.00000 7,597.00

0340 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

701.300 STA 25.00000 17,532.50 25.00000 17,532.50 25.00000 17,532.50

0350 2548-0000317

ENGINEERED EMULSION FOR FOG SEAL
(CENTERLINE RUMBLE STRIPS)

11,687.500 SY 1.10000 12,856.25 1.10000 12,856.25 1.10000 12,856.25

0360 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0370 2602-0000020

SILT FENCE

560.000 LF 2.95000 1,652.00 2.95000 1,652.00 2.95000 1,652.00

0380 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,320.000 LF 3.10000 7,192.00 3.10000 7,192.00 3.10000 7,192.00
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025

76-0044-029 Primary County: PALO ALTO,
POCAHONTAS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,320.000 LF 0.15000 348.00 0.15000 348.00 0.15000 348.00

0400 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,740.000 LF 4.25000 7,395.00 4.25000 7,395.00 4.25000 7,395.00

0410 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,740.000 LF 0.20000 348.00 0.20000 348.00 0.20000 348.00

$6,614,002.43$6,093,673.12 $6,514,344.34Section Totals:
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025

76-0044-029 Primary County: PALO ALTO,
POCAHONTAS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) CENTRAL SPECIALTIES
INC.

0002 Design NO. 0125; Repairs to a 110'-0 x 44'-0 Continuous Concrete Slab
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0420 2426-6772016

CONCRETE REPAIR

88.000 SF 236.00000 20,768.00 100.00000 8,800.00 150.00000 13,200.00

0430 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 355.00000 31,240.00 150.00000 13,200.00 340.00000 29,920.00

$43,120.00$52,008.00 $22,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,536,344.34$6,145,681.12 $6,657,122.43

$6,145,681.12

Contract Item Totals

$6,536,344.34 6,657,122.43Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025

76-0044-029 Primary County: PALO ALTO,
POCAHONTAS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,142.100 TON 29.00000 294,120.90

0020 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

64,394.430 SY 31.75000 2,044,523.15

0030 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

2,653.500 SY 55.00000 145,942.50

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

21.000 STA 2,400.00000 50,400.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

14.170 MILE 300.00000 4,251.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,600.000 SY 179.00000 465,400.00

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

273.000 EACH 84.00000 22,932.00
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025

76-0044-029 Primary County: PALO ALTO,
POCAHONTAS

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

6,942.200 CY 27.00000 187,439.40

0090 2214-5145150

PAVEMENT SCARIFICATION

202,452.300 SY 1.60000 323,923.68

0100 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

1,465.200 STA 19.00000 27,838.80

0110 2301-0690204

BRIDGE APPROACH, BR-204

684.600 SY 272.00000 186,211.20

0120 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

21,997.100 TON 47.00000 1,033,863.70

0130 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

1,759.750 TON 803.35000 1,413,695.16

0140 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

85,000.000 EACH 1.00000 85,000.00
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025

76-0044-029 Primary County: PALO ALTO,
POCAHONTAS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

232.000 LF 20.00000 4,640.00

0160 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 21.00000 2,100.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,400.00000 13,600.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,553.50000 14,214.00

0200 2510-6745850

REMOVAL OF PAVEMENT

585.600 SY 24.00000 14,054.40

0210 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 125.00000 1,000.00
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Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025
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POCAHONTAS
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

8.000 EACH 650.00000 5,200.00

0230 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

3,188.000 STA 30.00000 95,640.00

0240 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

1,447.260 STA 25.00000 36,181.50

0250 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

8.000 EACH 255.00000 2,040.00

0260 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

800.000 LF 19.70000 15,760.00

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,600.00000 4,600.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 15,700.00000 15,700.00
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Contract ID:161
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February 18, 2025
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POCAHONTAS

03/27/2025 9:14 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

170.000 EACH 575.00000 97,750.00

0300 2528-8445115

PILOT CARS

85.000 EACH 865.00000 73,525.00

0310 2533-4980005

MOBILIZATION

(1) LS 160,500.00000 160,500.00

0320 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,402.500 STA 25.00000 35,062.50

0330 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,519.400 GAL 5.00000 7,597.00

0340 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

701.300 STA 25.00000 17,532.50

0350 2548-0000317

ENGINEERED EMULSION FOR FOG SEAL
(CENTERLINE RUMBLE STRIPS)

11,687.500 SY 1.10000 12,856.25

Page 13 of 15

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025

76-0044-029 Primary County: PALO ALTO,
POCAHONTAS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 500.00000 2,000.00

0370 2602-0000020

SILT FENCE

560.000 LF 3.00000 1,680.00

0380 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,320.000 LF 3.00000 6,960.00

0390 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,320.000 LF 0.50000 1,160.00

0400 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,740.000 LF 5.25000 9,135.00

0410 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,740.000 LF 0.50000 870.00

$6,938,099.64Section Totals:

Page 14 of 15

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025

76-0044-029 Primary County: PALO ALTO,
POCAHONTAS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0002 Design NO. 0125; Repairs to a 110'-0 x 44'-0 Continuous Concrete Slab
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0420 2426-6772016

CONCRETE REPAIR

88.000 SF 236.00000 20,768.00

0430 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 355.00000 31,240.00

$52,008.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,990,107.64

$6,990,107.64

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 15 of 15

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 18, 2025

76-0044-029 Primary County: PALO ALTO,
POCAHONTAS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-006-1(728)144--76-77 HMA RESURFACING WITH MILLING

POLK

Route: U.S. 6

Adventureland Drive Intersection

Prj Awd Amt: $212,728.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 10 Working Days

77-0061-728

February 18, 2025 10:00 A.M.

POLKCall Order:  162 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $212,728.90 100.00%

2 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $232,644.98 109.36%

3 GR219 GRIMES ASPHALT AND PAVING CORPORATION $251,098.77 118.04%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 10 Working Days

77-0061-728

February 18, 2025 10:00 A.M.

POLKCall Order:  162 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

6,943.900 SY 5.00000 34,719.50 4.10000 28,469.99 5.50000 38,191.45

0020 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

574.100 TON 80.00000 45,928.00 91.50000 52,530.15 91.00000 52,243.10

0030 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

572.020 TON 80.00000 45,761.60 91.75000 52,482.84 91.00000 52,053.82

0040 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

68.800 TON 611.00000 42,036.80 611.00000 42,036.80 680.00000 46,784.00

0050 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,600.00000 3,600.00 15,555.00000 15,555.00 9,000.00000 9,000.00

0060 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

4.000 EACH 425.00000 1,700.00 429.25000 1,717.00 517.00000 2,068.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 18, 2025

77-0061-728 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

32.900 STA 100.00000 3,290.00 101.00000 3,322.90 115.00000 3,783.50

0080 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

41.300 STA 110.00000 4,543.00 111.00000 4,584.30 73.00000 3,014.90

0090 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

4.000 EACH 150.00000 600.00 151.50000 606.00 290.00000 1,160.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00 9,900.00000 9,900.00 24,000.00000 24,000.00

0110 2528-8445113

FLAGGERS

24.000 EACH 575.00000 13,800.00 575.00000 13,800.00 575.00000 13,800.00

0120 2533-4980005

MOBILIZATION

(1) LS 6,250.00000 6,250.00 7,640.00000 7,640.00 5,000.00000 5,000.00

$251,098.77$212,728.90 $232,644.98Section Totals:

$232,644.98$212,728.90 $251,098.77Contract Item Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 18, 2025

77-0061-728 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$212,728.90 $232,644.98 251,098.77Contract Grand Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 18, 2025

77-0061-728 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-4(731)39--0N-78 HMA RESURFACING WITH MILLING

POTTAWATTAMIE

Route: I-80

1.0 mi W of Avoca to the West Nishnabotna River (WB)

Prj Awd Amt: $134,596.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/29/25 10 Working Days

78-0804-731

February 18, 2025 10:00 A.M.

POTTAWATTAMIECall Order:  163 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKINS CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA800 HAWKINS CONSTRUCTION CO. $134,595.99 100.00%

2 WE540 WESTERN ENGINEERING CO., INC. $136,712.28 101.57%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $172,415.55 128.10%

4 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $204,755.53 152.13%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/29/25 10 Working Days

78-0804-731

February 18, 2025 10:00 A.M.

POTTAWATTAMIECall Order:  163 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKINS CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

3,050.670 SY 9.23000 28,157.68 7.00000 21,354.69 7.27000 22,178.37

0020 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

353.150 TON 158.94000 56,129.66 160.00000 56,504.00 225.96000 79,797.77

0030 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

21.190 TON 839.01000 17,778.62 680.00000 14,409.20 750.00000 15,892.50

0040 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

26.400 STA 131.82000 3,480.05 130.00000 3,432.00 125.00000 3,300.00

0050 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

26.400 STA 116.00000 3,062.40 115.00000 3,036.00 110.00000 2,904.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 9,989.52000 9,989.52 5,000.00000 5,000.00 14,250.00000 14,250.00

0070 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

9.000 CDAY 105.46000 949.14 105.00000 945.00 100.00000 900.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 18, 2025

78-0804-731 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 30,000.00000 30,000.00 31,250.00000 31,250.00

0090 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

10.560 STA 186.66000 1,971.13 185.00000 1,953.60 177.00000 1,869.12

0100 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

11.440 GAL 6.80000 77.79 6.80000 77.79 6.45000 73.79

$172,415.55$134,595.99 $136,712.28Section Totals:

( ) indicates item is bid as Lump Sum

$136,712.28$134,595.99 $172,415.55

$134,595.99

Contract Item Totals

$136,712.28 172,415.55Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 18, 2025

78-0804-731 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

3,050.670 SY 10.20000 31,116.83

0020 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

353.150 TON 254.00000 89,700.10

0030 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

21.190 TON 800.00000 16,952.00

0040 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

26.400 STA 248.00000 6,547.20

0050 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

26.400 STA 124.00000 3,273.60

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 11,718.00000 11,718.00

0070 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

9.000 CDAY 124.00000 1,116.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 18, 2025

78-0804-731 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 37,800.00000 37,800.00

0090 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

10.560 STA 527.00000 5,565.12

0100 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

11.440 GAL 84.50000 966.68

$204,755.53Section Totals:

( ) indicates item is bid as Lump Sum

$204,755.53

$204,755.53

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 18, 2025

78-0804-731 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-S-C083(88)--5E-83 HMA RESURFACING WITH MILLING

SHELBY

Route: M16

On M-16, from City Limits of Shelby, Iowa North to County Road F-32

Prj Awd Amt: $3,736,217.34

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/18/25 55 Working Days

83-C083-088

February 18, 2025 10:00 A.M.

SHELBYCall Order:  164 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $3,736,217.34 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CE351 CENTRAL SPECIALTIES INC. $3,772,402.54 100.97%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $3,995,833.18 106.95%

4 IN122 INROADS, LLC. $4,123,995.94 110.38%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/18/25 55 Working Days

83-C083-088

February 18, 2025 10:00 A.M.

SHELBYCall Order:  164 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) CENTRAL SPECIALTIES
INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,663.000 TON 45.75000 167,582.25 45.50000 166,666.50 46.48000 170,256.24

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

600.000 SY 60.00000 36,000.00 150.00000 90,000.00 162.00000 97,200.00

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

40.000 EACH 40.00000 1,600.00 42.50000 1,700.00 75.00000 3,000.00

0040 2214-5145150

PAVEMENT SCARIFICATION

191,000.000 SY 2.20000 420,200.00 2.50000 477,500.00 2.64000 504,240.00

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

16,500.000 TON 51.50000 849,750.00 52.00000 858,000.00 57.62000 950,730.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

16,500.000 TON 54.50000 899,250.00 54.24000 894,960.00 57.62000 950,730.00

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,940.000 TON 552.00000 1,070,880.00 523.00000 1,014,620.00 523.00000 1,014,620.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 18, 2025

83-C083-088 Primary County: SHELBY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) CENTRAL SPECIALTIES
INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,800.00000 6,800.00 4,500.00000 4,500.00 4,000.00000 4,000.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

33,000.000 EACH 1.00000 33,000.00 1.00000 33,000.00 1.00000 33,000.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

33,000.000 EACH 1.00000 33,000.00 1.00000 33,000.00 1.00000 33,000.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

9.000 EACH 410.00000 3,690.00 400.00000 3,600.00 576.00000 5,184.00

0120 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

44,352.000 EACH 1.00000 44,352.00 1.00000 44,352.00 1.00000 44,352.00

0130 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 3,600.00000 3,600.00 3,516.63000 3,516.63 3,516.63000 3,516.63

Page 2 of 8

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 18, 2025

83-C083-088 Primary County: SHELBY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) CENTRAL SPECIALTIES
INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

3.200 CY 2,800.00000 8,960.00 2,749.56000 8,798.59 2,749.56000 8,798.59

0150 2404-7775000

REINFORCING STEEL

1,017.000 LB 3.20000 3,254.40 3.16000 3,213.72 3.16000 3,213.72

0160 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 31.00000 1,550.00 30.00000 1,500.00 30.00000 1,500.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,850.00000 11,400.00 2,800.00000 11,200.00 2,800.00000 11,200.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 310.00000 1,240.00 300.00000 1,200.00 300.00000 1,200.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,550.00000 14,200.00 3,500.00000 14,000.00 3,500.00000 14,000.00

0200 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

674.340 STA 15.25000 10,283.69 15.00000 10,115.10 50.00000 33,717.00

Page 3 of 8

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 18, 2025

83-C083-088 Primary County: SHELBY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) CENTRAL SPECIALTIES
INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-2518000

SAFETY CLOSURE

25.000 EACH 105.00000 2,625.00 100.00000 2,500.00 250.00000 6,250.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00 12,260.00000 12,260.00 51,500.00000 51,500.00

0230 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 82,200.00000 82,200.00 50,625.00000 50,625.00

$3,995,833.18$3,736,217.34 $3,772,402.54Section Totals:

( ) indicates item is bid as Lump Sum

$3,772,402.54$3,736,217.34 $3,995,833.18

$3,736,217.34

Contract Item Totals

$3,772,402.54 3,995,833.18Contract Grand Totals

Contract Time Totals

Page 4 of 8

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 18, 2025

83-C083-088 Primary County: SHELBY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,663.000 TON 45.10000 165,201.30

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

600.000 SY 162.00000 97,200.00

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

40.000 EACH 75.00000 3,000.00

0040 2214-5145150

PAVEMENT SCARIFICATION

191,000.000 SY 2.40000 458,400.00

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

16,500.000 TON 62.00000 1,023,000.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

16,500.000 TON 62.00000 1,023,000.00

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,940.000 TON 523.00000 1,014,620.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 18, 2025

83-C083-088 Primary County: SHELBY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 10,500.00000 10,500.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

33,000.000 EACH 1.00000 33,000.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

33,000.000 EACH 1.00000 33,000.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

9.000 EACH 400.00000 3,600.00

0120 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

44,352.000 EACH 1.00000 44,352.00

0130 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 3,516.23000 3,516.23

Page 6 of 8

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 18, 2025

83-C083-088 Primary County: SHELBY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

3.200 CY 2,749.56000 8,798.59

0150 2404-7775000

REINFORCING STEEL

1,017.000 LB 3.16000 3,213.72

0160 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 21.00000 1,050.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,200.00000 12,800.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,231.00000 12,924.00

0200 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

674.340 STA 15.00000 10,115.10

Page 7 of 8

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 18, 2025

83-C083-088 Primary County: SHELBY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-2518000

SAFETY CLOSURE

25.000 EACH 100.00000 2,500.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00

0230 2533-4980005

MOBILIZATION

(1) LS 145,005.00000 145,005.00

$4,123,995.94Section Totals:

( ) indicates item is bid as Lump Sum

$4,123,995.94

$4,123,995.94

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 18, 2025

83-C083-088 Primary County: SHELBY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C084(180)--55-84 HMA RESURFACING/COLD IN-PLACE RECYCLING

SIOUX

Route: K30

On K30, from approximately 0.1 mile South of 300th St North approximately 3 miles to 270th St

Prj Awd Amt: $1,140,475.63

Project: WorkType:

County:

Location:

FM-C084(181)--55-84 HMA RESURFACING/COLD IN-PLACE RECYCLING

SIOUX

Route: K52

On K52, from 5th St North approximately 4.4 miles to 270th St

Prj Awd Amt: $1,694,840.62

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/11/25 50 Working Days

84-C084-181

February 18, 2025 10:00 A.M.

SIOUXCall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $2,835,316.25 100.00%

2 CE351 CENTRAL SPECIALTIES INC. $2,882,939.27 101.68%

3 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $3,118,558.15 109.99%

4 DU122 DUININCK, INC. $3,140,242.70 110.75%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/11/25 50 Working Days

84-C084-181

February 18, 2025 10:00 A.M.

SIOUXCall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) CENTRAL SPECIALTIES
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 (Roadway Items - (180SECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

293.500 STA 252.00000 73,962.00 252.00000 73,962.00 264.15000 77,528.03

0020 2214-5145150

PAVEMENT SCARIFICATION

524.500 SY 15.00000 7,867.50 8.00000 4,196.00 15.36000 8,056.32

0030 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,985.000 TON 50.51000 251,792.35 52.00000 259,220.00 62.95000 313,805.75

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,312.000 TON 51.56000 170,766.72 52.50000 173,880.00 65.08000 215,544.96

0050 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

496.000 TON 620.00000 307,520.00 630.00000 312,480.00 619.81000 307,425.76

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 1,000.00000 1,000.00 2,990.27000 2,990.27

Page 1 of 12

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 18, 2025

84-C084-181 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) CENTRAL SPECIALTIES
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 (Roadway Items - (180SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

24,700.000 EACH 1.00000 24,700.00 1.00000 24,700.00 1.00000 24,700.00

0080 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

24,700.000 EACH 1.00000 24,700.00 1.00000 24,700.00 1.00000 24,700.00

0090 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

36,528.970 SY 2.08000 75,980.26 2.08000 75,980.26 2.18000 79,633.15

0100 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

37,990.000 GAL 2.57000 97,634.30 2.57000 97,634.30 2.69000 102,193.10

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 8,775.00000 8,775.00 7,000.00000 7,000.00 7,337.64000 7,337.64

0120 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 18, 2025

84-C084-181 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) CENTRAL SPECIALTIES
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 (Roadway Items - (180SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445115

PILOT CARS

10.000 EACH 865.00000 8,650.00 865.00000 8,650.00 865.00000 8,650.00

0140 2533-4980005

MOBILIZATION

(1) LS 75,127.50000 75,127.50 55,895.00000 55,895.00 95,720.50000 95,720.50

$1,279,785.48$1,140,475.63 $1,130,797.56Section Totals:

Page 3 of 12

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 18, 2025

84-C084-181 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) CENTRAL SPECIALTIES
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 (Roadway Items - (181SECTION: Cat Alt Set: Cat Alt Member:

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

432.900 STA 252.00000 109,090.80 289.00000 125,108.10 302.94000 131,142.73

0160 2214-5145150

PAVEMENT SCARIFICATION

5,018.130 SY 5.20000 26,094.28 2.50000 12,545.33 3.75000 18,817.99

0170 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,234.000 TON 51.17000 370,163.78 54.75000 396,061.50 57.93000 419,065.62

0180 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,411.000 TON 52.23000 282,616.53 55.55000 300,581.05 60.29000 326,229.19

0190 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

760.000 TON 620.00000 471,200.00 629.85000 478,686.00 619.81000 471,055.60

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 2,990.27000 2,990.27
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Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 18, 2025

84-C084-181 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) CENTRAL SPECIALTIES
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 (Roadway Items - (181SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

37,950.000 EACH 1.00000 37,950.00 1.00000 37,950.00 1.00000 37,950.00

0220 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

37,950.000 EACH 1.00000 37,950.00 1.00000 37,950.00 1.00000 37,950.00

0230 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

53,524.390 SY 2.08000 111,330.73 2.08000 111,330.73 2.18000 116,683.17

0240 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

55,600.000 GAL 2.57000 142,892.00 2.57000 142,892.00 2.69000 149,564.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 8,775.00000 8,775.00 8,500.00000 8,500.00 8,909.99000 8,909.99

0260 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00
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Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 18, 2025

84-C084-181 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) CENTRAL SPECIALTIES
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 (Roadway Items - (181SECTION: Cat Alt Set: Cat Alt Member:

0270 2528-8445115

PILOT CARS

10.000 EACH 865.00000 8,650.00 865.00000 8,650.00 865.00000 8,650.00

0280 2533-4980005

MOBILIZATION

(1) LS 75,127.50000 75,127.50 78,887.00000 78,887.00 98,264.11000 98,264.11

$1,838,772.67$1,694,840.62 $1,752,141.71Section Totals:

( ) indicates item is bid as Lump Sum

$2,882,939.27$2,835,316.25 $3,118,558.15

$2,835,316.25

Contract Item Totals

$2,882,939.27 3,118,558.15Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 18, 2025

84-C084-181 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0001 (Roadway Items - (180SECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

293.500 STA 252.00000 73,962.00

0020 2214-5145150

PAVEMENT SCARIFICATION

524.500 SY 5.60000 2,937.20

0030 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,985.000 TON 71.25000 355,181.25

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,312.000 TON 74.05000 245,253.60

0050 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

496.000 TON 450.00000 223,200.00

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 970.00000 970.00

Page 7 of 12

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 18, 2025

84-C084-181 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0001 (Roadway Items - (180SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

24,700.000 EACH 1.00000 24,700.00

0080 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

24,700.000 EACH 1.00000 24,700.00

0090 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

36,528.970 SY 2.08000 75,980.26

0100 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

37,990.000 GAL 2.57000 97,634.30

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 7,850.00000 7,850.00

0120 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00

Page 8 of 12

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 18, 2025

84-C084-181 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0001 (Roadway Items - (180SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445115

PILOT CARS

10.000 EACH 865.00000 8,650.00

0140 2533-4980005

MOBILIZATION

(1) LS 118,000.00000 118,000.00

$1,270,518.61Section Totals:

Page 9 of 12

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 18, 2025

84-C084-181 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0002 (Roadway Items - (181SECTION: Cat Alt Set: Cat Alt Member:

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

432.900 STA 289.00000 125,108.10

0160 2214-5145150

PAVEMENT SCARIFICATION

5,018.130 SY 2.75000 13,799.86

0170 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,234.000 TON 69.95000 506,018.30

0180 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,411.000 TON 74.10000 400,955.10

0190 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

760.000 TON 450.00000 342,000.00

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 970.00000 970.00

Page 10 of 12

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 18, 2025

84-C084-181 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0002 (Roadway Items - (181SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

37,950.000 EACH 1.00000 37,950.00

0220 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

37,950.000 EACH 1.00000 37,950.00

0230 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

53,524.390 SY 2.08000 111,330.73

0240 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

55,600.000 GAL 2.57000 142,892.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 8,600.00000 8,600.00

0260 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00
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Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 18, 2025

84-C084-181 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0002 (Roadway Items - (181SECTION: Cat Alt Set: Cat Alt Member:

0270 2528-8445115

PILOT CARS

10.000 EACH 865.00000 8,650.00

0280 2533-4980005

MOBILIZATION

(1) LS 122,000.00000 122,000.00

$1,869,724.09Section Totals:

( ) indicates item is bid as Lump Sum

$3,140,242.70

$3,140,242.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 18, 2025

84-C084-181 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-S-C085(184)--5E-85 HMA RESURFACING

STORY

Route: E15

On E 15, from 0.1 miles west of 570th Ave. E 3.1 miles to 600th Ave.

Prj Awd Amt: $729,434.33

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 15 Working Days

85-C085-184

February 18, 2025 10:00 A.M.

STORYCall Order:  166 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $729,434.33 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN122 INROADS, LLC. $818,512.20 112.21%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 15 Working Days

85-C085-184

February 18, 2025 10:00 A.M.

STORYCall Order:  166 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,697.800 TON 32.00000 86,329.60 35.00000 94,423.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

3.100 MILE 500.00000 1,550.00 500.00000 1,550.00

0030 2214-5145150

PAVEMENT SCARIFICATION

559.900 SY 15.00000 8,398.50 12.00000 6,718.80

0040 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,638.100 TON 47.50000 172,809.75 59.00000 214,647.90

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,638.100 TON 47.75000 173,719.28 59.00000 214,647.90

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

436.600 TON 547.00000 238,820.20 536.00000 234,017.60

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 1,500.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 18, 2025

85-C085-184 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,638.100 EACH 1.00000 3,638.10 1.00000 3,638.10

0090 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,638.100 EACH 1.00000 3,638.10 1.00000 3,638.10

0100 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 750.00000 1,500.00 750.00000 1,500.00

0110 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

402.040 STA 20.00000 8,040.80 20.00000 8,040.80

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 9,500.00000 9,500.00

0130 2528-8445113

FLAGGERS

24.000 EACH 575.00000 13,800.00 575.00000 13,800.00
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 18, 2025

85-C085-184 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445115

PILOT CARS

6.000 EACH 865.00000 5,190.00 865.00000 5,190.00

0150 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 5,700.00000 5,700.00

$729,434.33 $818,512.20Section Totals:

( ) indicates item is bid as Lump Sum

$818,512.20$729,434.33

$729,434.33

Contract Item Totals

$818,512.20Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 18, 2025

85-C085-184 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C085(185)--55-85 HMA RESURFACING

STORY

Route: E41

On E 41 from Nevada City Limits east 2.7 miles

Prj Awd Amt: $622,262.33

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 15 Working Days

85-C085-185

February 18, 2025 10:00 A.M.

STORYCall Order:  167 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $622,262.33 100.00%

2 IN122 INROADS, LLC. $692,298.70 111.26%

3 GR219 GRIMES ASPHALT AND PAVING CORPORATION $804,502.61 129.29%
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Contract ID:

Letting Date:

Start Date: 10/13/25 15 Working Days

85-C085-185

February 18, 2025 10:00 A.M.

STORYCall Order:  167 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,361.000 TON 32.00000 75,552.00 34.00000 80,274.00 44.00000 103,884.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

2.400 MILE 500.00000 1,200.00 500.00000 1,200.00 2,600.00000 6,240.00

0030 2214-5145150

PAVEMENT SCARIFICATION

1,382.700 SY 8.75000 12,098.63 7.00000 9,678.90 9.00000 12,444.30

0040 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,097.600 TON 45.00000 139,392.00 56.00000 173,465.60 69.00000 213,734.40

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,097.600 TON 45.25000 140,166.40 56.00000 173,465.60 69.00000 213,734.40

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

371.700 TON 547.00000 203,319.90 536.00000 199,231.20 536.00000 199,231.20

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 1,200.00000 1,200.00 2,650.00000 2,650.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 18, 2025

85-C085-185 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,097.600 EACH 1.00000 3,097.60 1.00000 3,097.60 1.00000 3,097.60

0090 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,097.600 EACH 1.00000 3,097.60 1.00000 3,097.60 1.00000 3,097.60

0100 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

400.910 STA 20.00000 8,018.20 20.00000 8,018.20 21.00000 8,419.11

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 9,500.00000 9,500.00 4,750.00000 4,750.00

0120 2528-8445113

FLAGGERS

32.000 EACH 575.00000 18,400.00 575.00000 18,400.00 575.00000 18,400.00

0130 2528-8445115

PILOT CARS

8.000 EACH 865.00000 6,920.00 865.00000 6,920.00 865.00000 6,920.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 18, 2025

85-C085-185 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 4,750.00000 4,750.00 7,900.00000 7,900.00

$804,502.61$622,262.33 $692,298.70Section Totals:

( ) indicates item is bid as Lump Sum

$692,298.70$622,262.33 $804,502.61

$622,262.33

Contract Item Totals

$692,298.70 804,502.61Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 18, 2025

85-C085-185 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-008-1(15)--2C-86 HMA RESURFACING/COLD IN-PLACE RECYCLING

TAMA

Route: IOWA 8

WCL of Dysart to US 218

Prj Awd Amt: $3,434,233.54

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/30/25 85 Working Days

86-0081-015-A

February 18, 2025 10:00 A.M.

TAMACall Order:  168 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $3,434,233.56 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA810 MATHY CONSTRUCTION COMPANY $3,496,846.97 101.82%

3 AS218 ASPRO, INC. $3,889,264.79 113.25%
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Contract ID:

Letting Date:

Start Date: 06/30/25 85 Working Days

86-0081-015-A

February 18, 2025 10:00 A.M.

TAMACall Order:  168 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

576.761 TON 20.00000 11,535.22 20.00000 11,535.22 20.00000 11,535.22

0011 2102-2625000

EMBANKMENT-IN-PLACE

347.000 CY 18.45000 6,402.15 18.45000 6,402.15 18.45000 6,402.15

0012 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

734.000 CY 5.75000 4,220.50 5.75000 4,220.50 5.75000 4,220.50

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

407.900 CY 12.00000 4,894.80 12.00000 4,894.80 12.00000 4,894.80

0021 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,807.000 CY 5.00000 14,035.00 5.00000 14,035.00 5.00000 14,035.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

9,993.160 TON 20.00000 199,863.20 19.00000 189,870.04 19.00000 189,870.04

0031 2123-7450000

SHOULDER CONSTRUCTION, EARTH

713.800 STA 17.26000 12,320.19 65.00000 46,397.00 65.00000 46,397.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 18, 2025

86-0081-015-A Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

527.500 SY 178.00000 93,895.00 178.00000 93,895.00 178.00000 93,895.00

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

41.000 EACH 147.00000 6,027.00 147.00000 6,027.00 147.00000 6,027.00

0060 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,444.800 CY 22.00000 75,785.60 17.96000 61,868.61 19.50000 67,173.60

0070 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

6,248.690 TON 35.00000 218,704.15 49.11000 306,873.17 53.70000 335,554.65

0080 2214-5145150

PAVEMENT SCARIFICATION

10,141.200 SY 8.75000 88,735.50 2.84000 28,801.01 5.50000 55,776.60

0090 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

898.100 TON 48.00000 43,108.80 67.05000 60,217.61 57.45000 51,595.85

0100 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

10,641.330 TON 36.50000 388,408.55 40.79000 434,059.85 54.40000 578,888.35
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 18, 2025

86-0081-015-A Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

10,438.930 TON 36.50000 381,020.95 44.60000 465,576.28 54.70000 571,009.47

0120 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,821.430 TON 590.00000 1,074,643.70 535.00000 974,465.05 576.95000 1,050,874.04

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 13,172.98000 13,172.98 3,500.00000 3,500.00 2,700.00000 2,700.00

0140 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

21,573.530 EACH 1.00000 21,573.53 1.00000 21,573.53 1.00000 21,573.53

0150 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

21,573.530 EACH 1.00000 21,573.53 1.00000 21,573.53 1.00000 21,573.53

0160 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

709.700 GAL 5.00000 3,548.50 1.00000 709.70 7.50000 5,322.75
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 18, 2025

86-0081-015-A Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

30,298.930 EACH 1.00000 30,298.93 1.00000 30,298.93 1.00000 30,298.93

0180 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

69,629.230 SY 1.99000 138,562.17 1.89000 131,599.24 1.99000 138,562.17

0190 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

229.800 TON 553.93000 127,293.11 581.98000 133,739.00 553.93000 127,293.11

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,200.00000 9,200.00 9,200.00000 9,200.00 14,200.00000 14,200.00

0210 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

1,876.190 STA 24.00000 45,028.56 24.00000 45,028.56 24.00000 45,028.56

0220 2527-9263212

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

1,510.670 STA 21.00000 31,724.07 21.00000 31,724.07 21.00000 31,724.07
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 18, 2025

86-0081-015-A Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

1,510.670 STA 20.00000 30,213.40 20.00000 30,213.40 20.00000 30,213.40

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 23,269.00000 23,269.00 7,500.00000 7,500.00 20,000.00000 20,000.00

0250 2528-8445113

FLAGGERS

160.000 EACH 575.00000 92,000.00 575.00000 92,000.00 575.00000 92,000.00

0260 2528-8445115

PILOT CARS

80.000 EACH 865.00000 69,200.00 865.00000 69,200.00 865.00000 69,200.00

0270 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

50.000 CDAY 95.00000 4,750.00 125.00000 6,250.00 125.00000 6,250.00

0280 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

111.900 SY 225.00000 25,177.50 225.00000 25,177.50 225.00000 25,177.50

0290 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 225.00000 675.00 225.00000 675.00 225.00000 675.00

0300 2533-4980005

MOBILIZATION

(1) LS 110,000.00000 110,000.00 110,906.19000 110,906.19 105,950.00000 105,950.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 18, 2025

86-0081-015-A Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

654.980 STA 13.50000 8,842.23 17.00000 11,134.66 13.50000 8,842.23

0320 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

335.610 STA 13.50000 4,530.74 17.00000 5,705.37 13.50000 4,530.74

$3,889,264.79$3,434,233.56 $3,496,846.97Section Totals:

( ) indicates item is bid as Lump Sum

$3,496,846.97$3,434,233.56 $3,889,264.79

$3,434,233.56

Contract Item Totals

$3,496,846.97 3,889,264.79Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 18, 2025

86-0081-015-A Primary County: TAMA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-025-4(706)49--76-01 MICROSURFACING

ADAIR

Route: IOWA 25

Orient to Greenfield

Prj Awd Amt: $782,507.31

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/11/25 25 Working Days

01-0254-706

February 18, 2025 10:00 A.M.

ADAIRCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $782,507.31 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$795,412.84 101.65%
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Contract ID:

Letting Date:

Start Date: 08/11/25 25 Working Days

01-0254-706

February 18, 2025 10:00 A.M.

ADAIRCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,870.000 TON 62.00000 239,940.00 45.00000 174,150.00

0020 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

1,818.000 TON 65.50000 119,079.00 78.10000 141,985.80

0030 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

8.050 MILE 10,500.00000 84,525.00 4,500.00000 36,225.00

0040 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

50,321.100 GAL 2.90000 145,931.19 3.65000 183,672.02

0050 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

2,347.160 STA 20.00000 46,943.20 16.12000 37,836.22

0060 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

853.420 STA 26.00000 22,188.92 36.20000 30,893.80

Page 1 of 2

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 18, 2025

01-0254-706 Primary County: ADAIR

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 32,000.00000 32,000.00

0080 2528-8445113

FLAGGERS

90.000 EACH 575.00000 51,750.00 575.00000 51,750.00

0090 2528-8445115

PILOT CARS

30.000 EACH 865.00000 25,950.00 865.00000 25,950.00

0100 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

70.000 CDAY 110.00000 7,700.00 85.00000 5,950.00

0110 2533-4980005

MOBILIZATION

(1) LS 28,500.00000 28,500.00 75,000.00000 75,000.00

$782,507.31 $795,412.84Section Totals:

( ) indicates item is bid as Lump Sum

$795,412.84$782,507.31

$782,507.31

Contract Item Totals

$795,412.84Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 18, 2025

01-0254-706 Primary County: ADAIR

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-218-6(707)89--76-52 PCC PATCHING

JOHNSON

Route: U.S. 218

From S. of Riverside Drive in Iowa City to S. of I-80

Prj Awd Amt: $127,999.90

Project: WorkType:

County:

Location:

MP-030-6(716)235--76-06 PCC PATCHING

BENTON

Route: U.S. 30

From US 218 to 1 Mi. W. of Mount Vernon

Prj Awd Amt: $189,321.10

Project: WorkType:

County:

Location:

MP-100-6(721)11--76-57 PCC PATCHING

LINN

Route: IOWA 100

From Northland Ave in Cedar Rapids to US 151

Prj Awd Amt: $60,502.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/22/25 30 Working Days

06-0306-716

February 18, 2025 10:00 A.M.

BENTON, JOHNSON,
LINN

Call Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project: WorkType:

County:

Location:

MP-151-6(745)30--76-57 PCC PATCHING

LINN

Route: U.S. 151

From US 30 to Iowa 13

Prj Awd Amt: $98,819.10

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/22/25 30 Working Days

06-0306-716

February 18, 2025 10:00 A.M.

BENTON, JOHNSON,
LINN

Call Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $476,642.60 100.00%

2 MI330 MIDWEST CONTRACTORS, INC. $519,921.50 109.08%

3 HA760 HAWKEYE PAVING CORP. $525,045.00 110.15%

4 IO127 IOWA CIVIL CONTRACTING, INC. $575,562.60 120.75%

5 SA250 EMERY SAPP & SONS, INC. $949,581.40 199.22%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/22/25 30 Working Days

06-0306-716

February 18, 2025 10:00 A.M.

BENTON, JOHNSON,
LINN

Call Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) MIDWEST CONTRACTORS,
INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - MP-030-6(716)235--76-06SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 6,000.00000 6,000.00 1,000.00000 1,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

22.000 EACH 80.00000 1,760.00 150.00000 3,300.00 150.00000 3,300.00

0030 2529-2242320

CT JOINT

7.000 EACH 115.00000 805.00 220.00000 1,540.00 200.00000 1,400.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

550.200 SY 303.00000 166,710.60 270.00000 148,554.00 280.00000 154,056.00

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

79.000 EACH 89.00000 7,031.00 175.00000 13,825.00 200.00000 15,800.00

0060 2529-8174010

SUBBASE (PATCHES)

84.300 SY 15.00000 1,264.50 20.00000 1,686.00 20.00000 1,686.00

0070 2529-8201000

JOINT ASSEMBLY, EF

1.000 EACH 750.00000 750.00 1,000.00000 1,000.00 1,200.00000 1,200.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 18, 2025

06-0306-716 Primary County: BENTON, JOHNSON,
LINN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) MIDWEST CONTRACTORS,
INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - MP-030-6(716)235--76-06SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 5,200.00000 5,200.00 10,000.00000 10,000.00

$188,442.00$189,321.10 $181,105.00Section Totals:

Page 2 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 18, 2025

06-0306-716 Primary County: BENTON, JOHNSON,
LINN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) MIDWEST CONTRACTORS,
INC.

(3) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - MP-218-6(707)89--76-52SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00 1,000.00000 1,000.00

0100 2529-2242304

CD JOINT ASSEMBLY

23.000 EACH 125.00000 2,875.00 150.00000 3,450.00 150.00000 3,450.00

0110 2529-2242320

CT JOINT

6.000 EACH 190.00000 1,140.00 220.00000 1,320.00 200.00000 1,200.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

493.700 SY 227.00000 112,069.90 270.00000 133,299.00 265.00000 130,830.50

0130 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

29.000 EACH 135.00000 3,915.00 255.00000 7,395.00 400.00000 11,600.00

0140 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 5,200.00000 5,200.00 4,000.00000 4,000.00

$152,080.50$127,999.90 $154,664.00Section Totals:

Page 3 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 18, 2025

06-0306-716 Primary County: BENTON, JOHNSON,
LINN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) MIDWEST CONTRACTORS,
INC.

(3) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - MP-100-6(721)11--76-57SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 1,000.00000 1,000.00

0160 2529-2242304

CD JOINT ASSEMBLY

9.000 EACH 125.00000 1,125.00 150.00000 1,350.00 150.00000 1,350.00

0170 2529-2242320

CT JOINT

7.000 EACH 190.00000 1,330.00 220.00000 1,540.00 200.00000 1,400.00

0180 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

35.100 SY 195.00000 6,844.50 250.00000 8,775.00 310.00000 10,881.00

0190 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

234.000 SY 195.00000 45,630.00 250.00000 58,500.00 250.00000 58,500.00

0200 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 191.00000 573.00 400.00000 1,200.00 1,500.00000 4,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 5,200.00000 5,200.00 3,000.00000 3,000.00

$80,631.00$60,502.50 $78,565.00Section Totals:

Page 4 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 18, 2025

06-0306-716 Primary County: BENTON, JOHNSON,
LINN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) MIDWEST CONTRACTORS,
INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS - MP-151-6(745)30--76-57SECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 3,000.00000 3,000.00 1,000.00000 1,000.00

0230 2529-2242304

CD JOINT ASSEMBLY

13.000 EACH 125.00000 1,625.00 150.00000 1,950.00 150.00000 1,950.00

0240 2529-2242320

CT JOINT

6.000 EACH 190.00000 1,140.00 220.00000 1,320.00 200.00000 1,200.00

0250 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

311.300 SY 267.00000 83,117.10 275.00000 85,607.50 255.00000 79,381.50

0260 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

11.000 EACH 147.00000 1,617.00 250.00000 2,750.00 600.00000 6,600.00

0270 2529-8174010

SUBBASE (PATCHES)

288.000 SY 15.00000 4,320.00 20.00000 5,760.00 20.00000 5,760.00

0280 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 5,200.00000 5,200.00 8,000.00000 8,000.00

$103,891.50$98,819.10 $105,587.50Section Totals:

$519,921.50

Page 5 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 18, 2025

06-0306-716 Primary County: BENTON, JOHNSON,
LINN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$519,921.50$476,642.60 $525,045.00

$476,642.60

Contract Item Totals

$519,921.50 525,045.00Contract Grand Totals

Contract Time Totals

Page 6 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 18, 2025

06-0306-716 Primary County: BENTON, JOHNSON,
LINN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS - MP-030-6(716)235--76-06SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 8,200.00000 8,200.00 19,000.00000 19,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

22.000 EACH 250.00000 5,500.00 86.00000 1,892.00

0030 2529-2242320

CT JOINT

7.000 EACH 300.00000 2,100.00 134.00000 938.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

550.200 SY 252.00000 138,650.40 551.00000 303,160.20

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

79.000 EACH 413.00000 32,627.00 116.00000 9,164.00

0060 2529-8174010

SUBBASE (PATCHES)

84.300 SY 25.00000 2,107.50 27.00000 2,276.10

0070 2529-8201000

JOINT ASSEMBLY, EF

1.000 EACH 650.00000 650.00 588.00000 588.00

Page 7 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 18, 2025

06-0306-716 Primary County: BENTON, JOHNSON,
LINN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS - MP-030-6(716)235--76-06SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 24,000.00000 24,000.00

$199,834.90 $361,018.30Section Totals:

Page 8 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 18, 2025

06-0306-716 Primary County: BENTON, JOHNSON,
LINN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) EMERY SAPP & SONS, INC.

0002 ROADWAY ITEMS - MP-218-6(707)89--76-52SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 3,200.00000 3,200.00 13,000.00000 13,000.00

0100 2529-2242304

CD JOINT ASSEMBLY

23.000 EACH 250.00000 5,750.00 144.00000 3,312.00

0110 2529-2242320

CT JOINT

6.000 EACH 300.00000 1,800.00 234.00000 1,404.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

493.700 SY 303.00000 149,591.10 424.00000 209,328.80

0130 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

29.000 EACH 377.00000 10,933.00 213.00000 6,177.00

0140 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

$181,274.10 $243,221.80Section Totals:

Page 9 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 18, 2025

06-0306-716 Primary County: BENTON, JOHNSON,
LINN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) EMERY SAPP & SONS, INC.

0003 ROADWAY ITEMS - MP-100-6(721)11--76-57SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 2,850.00000 2,850.00 10,000.00000 10,000.00

0160 2529-2242304

CD JOINT ASSEMBLY

9.000 EACH 250.00000 2,250.00 144.00000 1,296.00

0170 2529-2242320

CT JOINT

7.000 EACH 300.00000 2,100.00 234.00000 1,638.00

0180 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

35.100 SY 256.00000 8,985.60 431.00000 15,128.10

0190 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

234.000 SY 257.00000 60,138.00 566.00000 132,444.00

0200 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 532.00000 1,596.00 1,035.00000 3,105.00

0210 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 9,000.00000 9,000.00

$87,919.60 $172,611.10Section Totals:

Page 10 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 18, 2025

06-0306-716 Primary County: BENTON, JOHNSON,
LINN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) EMERY SAPP & SONS, INC.

0004 ROADWAY ITEMS - MP-151-6(745)30--76-57SECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 10,000.00000 10,000.00

0230 2529-2242304

CD JOINT ASSEMBLY

13.000 EACH 250.00000 3,250.00 144.00000 1,872.00

0240 2529-2242320

CT JOINT

6.000 EACH 300.00000 1,800.00 234.00000 1,404.00

0250 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

311.300 SY 250.00000 77,825.00 454.00000 141,330.20

0260 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

11.000 EACH 369.00000 4,059.00 332.00000 3,652.00

0270 2529-8174010

SUBBASE (PATCHES)

288.000 SY 25.00000 7,200.00 19.00000 5,472.00

0280 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 9,000.00000 9,000.00

$106,534.00 $172,730.20Section Totals:

$949,581.40

Page 11 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 18, 2025

06-0306-716 Primary County: BENTON, JOHNSON,
LINN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$949,581.40$575,562.60

$575,562.60

Contract Item Totals

$949,581.40Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 18, 2025

06-0306-716 Primary County: BENTON, JOHNSON,
LINN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-035-5(733)0--0N-27 PCC PATCHING

DECATUR

Route: I-35

Missouri State Line to IA 5

Prj Awd Amt: $380,410.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 20 Working Days

27-0355-733

February 18, 2025 10:00 A.M.

DECATURCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $380,410.50 100.00%

2 HA760 HAWKEYE PAVING CORP. $406,863.50 106.95%

3 IO127 IOWA CIVIL CONTRACTING, INC. $457,581.50 120.29%

4 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $458,753.94 120.59%

5 SA250 EMERY SAPP & SONS, INC. $605,526.00 159.18%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 20 Working Days

27-0355-733

February 18, 2025 10:00 A.M.

DECATURCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 5,000.00000 5,000.00 21,600.00000 21,600.00

0020 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 175.00000 350.00 350.00000 700.00 250.00000 500.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,325.500 SY 251.00000 332,700.50 277.00000 367,163.50 273.00000 361,861.50

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

130.000 EACH 172.00000 22,360.00 200.00000 26,000.00 374.00000 48,620.00

0050 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 8,000.00000 8,000.00 25,000.00000 25,000.00

$457,581.50$380,410.50 $406,863.50Section Totals:

( ) indicates item is bid as Lump Sum

$406,863.50$380,410.50 $457,581.50

$380,410.50

Contract Item Totals

$406,863.50 457,581.50Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

February 18, 2025

27-0355-733 Primary County: DECATUR

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 49,750.00000 49,750.00 78,000.00000 78,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 190.00000 380.00 216.00000 432.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,325.500 SY 287.37000 380,908.94 348.00000 461,274.00

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

130.000 EACH 103.00000 13,390.00 214.00000 27,820.00

0050 2533-4980005

MOBILIZATION

(1) LS 14,325.00000 14,325.00 38,000.00000 38,000.00

$458,753.94 $605,526.00Section Totals:

( ) indicates item is bid as Lump Sum

$605,526.00$458,753.94

$458,753.94

Contract Item Totals

$605,526.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

February 18, 2025

27-0355-733 Primary County: DECATUR

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-002-4(720)8--76-36 HMA CRACK FILLING

FREMONT

Route: IOWA 2

Co Rd L48 to US 275

Prj Awd Amt: $46,822.34

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/20/25 10 Working Days

36-0024-720

February 18, 2025 10:00 A.M.

FREMONTCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $46,822.34 100.00%

2 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $51,447.82 109.88%

3 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$53,348.63 113.94%

4 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $53,994.79 115.32%

5 FO200 FORT DODGE ASPHALT COMPANY, INC. $59,346.44 126.75%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/20/25 10 Working Days

36-0024-720

February 18, 2025 10:00 A.M.

FREMONTCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) DENCO HIGHWAY
CONSTRUCTION CORP.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

542.780 STA 26.54000 14,405.38 20.00000 10,855.60 21.45000 11,642.63

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,719.44000 1,719.44 5,200.00000 5,200.00 3,500.00000 3,500.00

0030 2528-8445113

FLAGGERS

12.000 EACH 575.00000 6,900.00 575.00000 6,900.00 575.00000 6,900.00

0040 2528-8445115

PILOT CARS

2.000 EACH 865.00000 1,730.00 865.00000 1,730.00 865.00000 1,730.00

0050 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 162.14000 1,621.40 500.00000 5,000.00 135.00000 1,350.00

0060 2533-4980005

MOBILIZATION

(1) LS 1,745.86000 1,745.86 5,000.00000 5,000.00 10,000.00000 10,000.00

0070 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

2.920 MILE 5,736.74000 16,751.28 4,775.00000 13,943.00 5,000.00000 14,600.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

February 18, 2025

36-0024-720 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) DENCO HIGHWAY
CONSTRUCTION CORP.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2544-1003000

FILLER MATERIAL (MAINTENANCE)

906.500 GAL 2.15000 1,948.98 3.11000 2,819.22 4.00000 3,626.00

$53,348.63$46,822.34 $51,447.82Section Totals:

( ) indicates item is bid as Lump Sum

$51,447.82$46,822.34 $53,348.63

$46,822.34

Contract Item Totals

$51,447.82 53,348.63Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

February 18, 2025

36-0024-720 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(5) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

542.780 STA 17.00000 9,227.26 23.00000 12,483.94

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 8,000.00000 8,000.00

0030 2528-8445113

FLAGGERS

12.000 EACH 575.00000 6,900.00 575.00000 6,900.00

0040 2528-8445115

PILOT CARS

2.000 EACH 865.00000 1,730.00 865.00000 1,730.00

0050 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 250.00000 2,500.00 110.00000 1,100.00

0060 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 10,000.00000 10,000.00

0070 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

2.920 MILE 9,950.00000 29,054.00 5,000.00000 14,600.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

February 18, 2025

36-0024-720 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(5) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2544-1003000

FILLER MATERIAL (MAINTENANCE)

906.500 GAL 2.85000 2,583.53 5.00000 4,532.50

$53,994.79 $59,346.44Section Totals:

( ) indicates item is bid as Lump Sum

$59,346.44$53,994.79

$53,994.79

Contract Item Totals

$59,346.44Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

February 18, 2025

36-0024-720 Primary County: FREMONT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-4(712)0--0N-36 PCC PATCHING

FREMONT

Route: I-29

Missouri State Line to Harrison Co. Line

Prj Awd Amt: $294,487.00

Project: WorkType:

County:

Location:

MPIN-880-4(706)0--0N-78 PCC PATCHING

POTTAWATTAMIE

Route: I-880

I-29 to I-80

Prj Awd Amt: $101,422.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 20 Working Days

36-0294-712

February 18, 2025 10:00 A.M.

FREMONT, MILLS,
POTTAWATTAMIE

Call Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $395,909.10 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $404,701.00 102.22%

3 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $405,756.16 102.49%

4 HA760 HAWKEYE PAVING CORP. $412,448.00 104.18%

5 SA250 EMERY SAPP & SONS, INC. $641,629.70 162.06%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 20 Working Days

36-0294-712

February 18, 2025 10:00 A.M.

FREMONT, MILLS,
POTTAWATTAMIE

Call Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 ROADWAY ITEMS - MPIN-029-4(712)0--0N-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 9,300.00000 9,300.00 20,000.00000 20,000.00 22,995.00000 22,995.00

0020 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

22.000 CDAY 303.00000 6,666.00 80.00000 1,760.00 300.00000 6,600.00

0030 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 250.00000 1,500.00 160.00000 960.00 180.00000 1,080.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

802.200 SY 295.00000 236,649.00 356.00000 285,583.20 313.71000 251,658.16

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

62.000 EACH 406.00000 25,172.00 174.00000 10,788.00 113.00000 7,006.00

0060 2529-8174020

SUBBASE PATCH WITH EF JOINT

40.000 SY 35.00000 1,400.00 40.00000 1,600.00 14.00000 560.00

0070 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 650.00000 1,300.00 750.00000 1,500.00 499.00000 998.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-712 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 ROADWAY ITEMS - MPIN-029-4(712)0--0N-36SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00 5,000.00000 5,000.00 9,721.00000 9,721.00

$300,618.16$294,487.00 $327,191.20Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-712 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0002 ROADWAY ITEMS - MPIN-880-4(706)0--0N-78SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 4,000.00000 4,000.00 11,130.00000 11,130.00

0100 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

9.000 CDAY 303.00000 2,727.00 80.00000 720.00 300.00000 2,700.00

0110 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

168.100 SY 411.00000 69,089.10 358.00000 60,179.80 490.00000 82,369.00

0120 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

16.000 EACH 446.00000 7,136.00 155.00000 2,480.00 125.00000 2,000.00

0130 2529-8174020

SUBBASE PATCH WITH EF JOINT

72.000 SY 35.00000 2,520.00 40.00000 2,880.00 13.00000 936.00

0140 2529-8201000

JOINT ASSEMBLY, EF

3.000 EACH 650.00000 1,950.00 750.00000 2,250.00 490.00000 1,470.00

0150 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00 5,000.00000 5,000.00 4,533.00000 4,533.00

$105,138.00$101,422.10 $77,509.80Section Totals:

Page 3 of 8

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-712 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$404,701.00$395,909.10 $405,756.16

$395,909.10

Contract Item Totals

$404,701.00 405,756.16Contract Grand Totals

Contract Time Totals

Page 4 of 8

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-712 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS - MPIN-029-4(712)0--0N-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 18,000.00000 18,000.00

0020 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

22.000 CDAY 100.00000 2,200.00 103.00000 2,266.00

0030 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 200.00000 1,200.00 193.00000 1,158.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

802.200 SY 360.00000 288,792.00 487.00000 390,671.40

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

62.000 EACH 400.00000 24,800.00 302.00000 18,724.00

0060 2529-8174020

SUBBASE PATCH WITH EF JOINT

40.000 SY 30.00000 1,200.00 42.00000 1,680.00

0070 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 1,500.00000 3,000.00 633.00000 1,266.00

0080 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 41,000.00000 41,000.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-712 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) EMERY SAPP & SONS, INC.

$336,192.00 $474,765.40Section Totals:

Page 6 of 8

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-712 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) EMERY SAPP & SONS, INC.

0002 ROADWAY ITEMS - MPIN-880-4(706)0--0N-78SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 18,000.00000 18,000.00

0100 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

9.000 CDAY 200.00000 1,800.00 102.00000 918.00

0110 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

168.100 SY 360.00000 60,516.00 763.00000 128,260.30

0120 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

16.000 EACH 330.00000 5,280.00 177.00000 2,832.00

0130 2529-8174020

SUBBASE PATCH WITH EF JOINT

72.000 SY 30.00000 2,160.00 42.00000 3,024.00

0140 2529-8201000

JOINT ASSEMBLY, EF

3.000 EACH 1,500.00000 4,500.00 610.00000 1,830.00

0150 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 12,000.00000 12,000.00

$76,256.00 $166,864.30Section Totals:

$641,629.70$412,448.00Contract Item Totals

Page 7 of 8

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-712 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$412,448.00 $641,629.70Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-712 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-4(713)0--0N-36 SLURRY SEAL

FREMONT

Route: I-29

Missouri State Line to 3.5 mi S of Hwy 92

Prj Awd Amt: $822,088.19

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/04/25 35 Working Days

36-0294-713

February 18, 2025 10:00 A.M.

FREMONT, MILLS,
POTTAWATTAMIE

Call Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $822,088.19 100.00%

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $829,875.19 100.95%

3 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$1,144,691.20 139.24%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/04/25 35 Working Days

36-0294-713

February 18, 2025 10:00 A.M.

FREMONT, MILLS,
POTTAWATTAMIE

Call Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

1,256.640 TON 62.95000 79,105.49 76.90000 96,635.62 96.00000 120,637.44

0020 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

71.400 MILE 1,797.87000 128,367.92 2,010.00000 143,514.00 4,000.00000 285,600.00

0030 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

41,395.200 GAL 3.15000 130,394.88 2.60000 107,627.52 3.88000 160,613.38

0040 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

4,742.330 STA 88.77000 420,976.63 85.00000 403,098.05 86.00000 407,840.38

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 39,461.91000 39,461.91 38,000.00000 38,000.00 80,000.00000 80,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 23,781.36000 23,781.36 41,000.00000 41,000.00 90,000.00000 90,000.00

$1,144,691.20$822,088.19 $829,875.19Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-713 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$829,875.19$822,088.19 $1,144,691.20

$822,088.19

Contract Item Totals

$829,875.19 1,144,691.20Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-713 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-4(714)21--0N-36 MICROSURFACING

FREMONT

Route: I-29

1.2 mi N of Co Rd J24 to 1.5 mI S of Co Rd L 35 (NB)

Prj Awd Amt: $913,498.79

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/11/25 30 Working Days

36-0294-714

February 18, 2025 10:00 A.M.

FREMONT, MILLSCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FA041 FAHRNER ASPHALT SEALERS, LLC $913,498.79 100.00%

2 VA261 VANCE BROTHERS, LLC $977,897.85 107.05%

3 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$997,668.01 109.21%

4 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC $1,126,413.45 123.31%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/11/25 30 Working Days

36-0294-714

February 18, 2025 10:00 A.M.

FREMONT, MILLSCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) VANCE BROTHERS, LLC (3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

20.000 TON 400.00000 8,000.00 600.00000 12,000.00 450.00000 9,000.00

0020 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

1,653.870 TON 108.76000 179,874.90 90.00000 148,848.30 103.00000 170,348.61

0030 2320-0000005

AGGREGATE FOR MICROSURFACING, NO
SPECIAL FRICTION REQUIREMENT

992.320 TON 108.76000 107,924.72 90.00000 89,308.80 103.00000 102,208.96

0040 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

9.530 MILE 4,891.49000 46,615.90 22,000.00000 209,660.00 8,000.00000 76,240.00

0050 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

73,251.080 GAL 4.45000 325,967.31 4.00000 293,004.32 3.68000 269,563.97

0060 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

1,256.600 STA 14.20000 17,843.72 15.14000 19,024.92 19.95000 25,069.17

Page 1 of 5

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-714 Primary County: FREMONT, MILLS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) VANCE BROTHERS, LLC (3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

1,256.600 STA 83.50000 104,926.10 90.18000 113,320.19 94.50000 118,748.70

0080 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

1,256.600 STA 22.90000 28,776.14 24.73000 31,075.72 21.00000 26,388.60

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 10,850.00000 10,850.00 33,718.00000 33,718.00 50,000.00000 50,000.00

0100 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

34.000 CDAY 80.00000 2,720.00 86.40000 2,937.60 150.00000 5,100.00

0110 2533-4980005

MOBILIZATION

(1) LS 80,000.00000 80,000.00 25,000.00000 25,000.00 145,000.00000 145,000.00

$997,668.01$913,498.79 $977,897.85Section Totals:

( ) indicates item is bid as Lump Sum

$977,897.85$913,498.79 $997,668.01

$913,498.79

Contract Item Totals

$977,897.85 997,668.01Contract Grand Totals

Contract Time Totals

Page 2 of 5

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-714 Primary County: FREMONT, MILLS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 3 of 5

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-714 Primary County: FREMONT, MILLS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

20.000 TON 2,000.00000 40,000.00

0020 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

1,653.870 TON 75.00000 124,040.25

0030 2320-0000005

AGGREGATE FOR MICROSURFACING, NO
SPECIAL FRICTION REQUIREMENT

992.320 TON 75.00000 74,424.00

0040 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

9.530 MILE 25,000.00000 238,250.00

0050 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

73,251.080 GAL 3.00000 219,753.24

0060 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

1,256.600 STA 14.20000 17,843.72

Page 4 of 5

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-714 Primary County: FREMONT, MILLS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

1,256.600 STA 83.50000 104,926.10

0080 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

1,256.600 STA 22.90000 28,776.14

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 125,000.00000 125,000.00

0100 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

34.000 CDAY 100.00000 3,400.00

0110 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00

$1,126,413.45Section Totals:

( ) indicates item is bid as Lump Sum

$1,126,413.45

$1,126,413.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 18, 2025

36-0294-714 Primary County: FREMONT, MILLS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-218-5(705)49--76-44 HMA JOINT & CRACK SEALING

HENRY

Route: U.S. 218

Mt Pleasant to Swedesburg (NB)

Prj Awd Amt: $65,853.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/20/25 15 Working Days

44-2185-705

February 18, 2025 10:00 A.M.

HENRYCall Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $65,853.50 100.00%

2 MA225 MANATT'S, INC. $73,927.99 112.26%

3 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$76,245.34 115.78%

4 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $94,121.00 142.92%

5 FA041 FAHRNER ASPHALT SEALERS, LLC $102,365.59 155.44%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/20/25 15 Working Days

44-2185-705

February 18, 2025 10:00 A.M.

HENRYCall Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) MANATT'S, INC. (3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

387.750 STA 18.45000 7,153.99 28.05000 10,876.39 17.85000 6,921.34

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,886.88000 3,886.88 1,650.00000 1,650.00 15,000.00000 15,000.00

0030 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,900.42000 5,900.42 9,500.00000 9,500.00 15,000.00000 15,000.00

0050 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

4.800 MILE 6,581.46000 31,591.01 6,800.00000 32,640.00 4,000.00000 19,200.00

0060 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,156.000 GAL 2.70000 5,821.20 3.60000 7,761.60 4.00000 8,624.00

$76,245.34$65,853.50 $73,927.99Section Totals:

$73,927.99$65,853.50 $76,245.34Contract Item Totals

Page 1 of 4

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 18, 2025

44-2185-705 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$65,853.50 $73,927.99 76,245.34Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 18, 2025

44-2185-705 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DENCO HIGHWAY
CONSTRUCTION CORP.

(5) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

387.750 STA 20.00000 7,755.00 17.00000 6,591.75

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00 20,500.00000 20,500.00

0030 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00

0050 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

4.800 MILE 10,275.00000 49,320.00 5,750.00000 27,600.00

0060 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,156.000 GAL 3.50000 7,546.00 12.14000 26,173.84

$94,121.00 $102,365.59Section Totals:

$102,365.59$94,121.00

$94,121.00

Contract Item Totals

$102,365.59

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 18, 2025

44-2185-705 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$94,121.00 $102,365.59Contract Grand Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 18, 2025

44-2185-705 Primary County: HENRY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-169-4(709)56--76-61 SLURRY SEAL

MADISON

Route: U.S. 169

Union Co line to IA 92

Prj Awd Amt: $176,870.22

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/02/25 15 Working Days

61-1694-709

February 18, 2025 10:00 A.M.

MADISONCall Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $176,870.22 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $194,658.20 110.06%

3 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$217,461.80 122.95%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/02/25 15 Working Days

61-1694-709

February 18, 2025 10:00 A.M.

MADISONCall Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2319-1000000

SLURRY LEVELING

13.350 MILE 2,300.00000 30,705.00 5,786.56000 77,250.58 5,000.00000 66,750.00

0020 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

2,340.400 GAL 6.10000 14,276.44 2.60000 6,085.04 5.00000 11,702.00

0030 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

1,959.320 STA 16.50000 32,328.78 16.19000 31,721.39 15.00000 29,389.80

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 11,500.00000 11,500.00 5,340.65000 5,340.65 12,000.00000 12,000.00

0050 2528-8445113

FLAGGERS

80.000 EACH 575.00000 46,000.00 575.00000 46,000.00 575.00000 46,000.00

0060 2528-8445115

PILOT CARS

20.000 EACH 865.00000 17,300.00 865.00000 17,300.00 865.00000 17,300.00

0070 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

48.000 CDAY 120.00000 5,760.00 99.38000 4,770.24 90.00000 4,320.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 18, 2025

61-1694-709 Primary County: MADISON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 19,000.00000 19,000.00 6,190.30000 6,190.30 30,000.00000 30,000.00

$217,461.80$176,870.22 $194,658.20Section Totals:

( ) indicates item is bid as Lump Sum

$194,658.20$176,870.22 $217,461.80

$176,870.22

Contract Item Totals

$194,658.20 217,461.80Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

February 18, 2025

61-1694-709 Primary County: MADISON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-034-4(709)49--76-69 HMA CRACK FILLING

MONTGOMERY

Route: U.S. 34

US 71 to IA 148

Prj Awd Amt: $213,427.19

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/06/25 25 Working Days

69-0344-709

February 18, 2025 10:00 A.M.

MONTGOMERYCall Order:  211 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $213,427.20 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$219,698.45 102.94%

3 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $351,337.55 164.62%

4 FA041 FAHRNER ASPHALT SEALERS, LLC $439,896.84 206.11%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/06/25 25 Working Days

69-0344-709

February 18, 2025 10:00 A.M.

MONTGOMERYCall Order:  211 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) DENCO HIGHWAY
CONSTRUCTION CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 110.41000 662.46 105.00000 630.00 100.00000 600.00

0020 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

2,528.600 STA 16.56000 41,873.62 15.75000 39,825.45 15.00000 37,929.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 8,011.02000 8,011.02 15,000.00000 15,000.00 12,802.90000 12,802.90

0040 2528-8445113

FLAGGERS

100.000 EACH 575.00000 57,500.00 575.00000 57,500.00 575.00000 57,500.00

0050 2528-8445115

PILOT CARS

25.000 EACH 865.00000 21,625.00 865.00000 21,625.00 865.00000 21,625.00

0060 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

64.000 CDAY 110.41000 7,066.24 100.00000 6,400.00 197.00000 12,608.00

0070 2533-4980005

MOBILIZATION

(1) LS 4,840.99000 4,840.99 30,000.00000 30,000.00 4,000.00000 4,000.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

February 18, 2025

69-0344-709 Primary County: MONTGOMERY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) DENCO HIGHWAY
CONSTRUCTION CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

13.850 MILE 4,825.29000 66,830.27 3,000.00000 41,550.00 14,331.01000 198,484.49

0090 2544-1003000

FILLER MATERIAL (MAINTENANCE)

1,792.000 GAL 2.80000 5,017.60 4.00000 7,168.00 3.23000 5,788.16

$351,337.55$213,427.20 $219,698.45Section Totals:

( ) indicates item is bid as Lump Sum

$219,698.45$213,427.20 $351,337.55

$213,427.20

Contract Item Totals

$219,698.45 351,337.55Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

February 18, 2025

69-0344-709 Primary County: MONTGOMERY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 100.00000 600.00

0020 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

2,528.600 STA 15.00000 37,929.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 36,200.00000 36,200.00

0040 2528-8445113

FLAGGERS

100.000 EACH 575.00000 57,500.00

0050 2528-8445115

PILOT CARS

25.000 EACH 865.00000 21,625.00

0060 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

64.000 CDAY 100.00000 6,400.00

0070 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

February 18, 2025

69-0344-709 Primary County: MONTGOMERY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

13.850 MILE 13,852.00000 191,850.20

0090 2544-1003000

FILLER MATERIAL (MAINTENANCE)

1,792.000 GAL 26.67000 47,792.64

$439,896.84Section Totals:

( ) indicates item is bid as Lump Sum

$439,896.84

$439,896.84

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

February 18, 2025

69-0344-709 Primary County: MONTGOMERY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-071-4(712)12--76-73 MICROSURFACING

PAGE

Route: U.S. 71

IA  2 to US 34

Prj Awd Amt: $704,375.03

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/11/25 30 Working Days

73-0714-712

February 18, 2025 10:00 A.M.

PAGECall Order:  213 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$704,375.03 100.00%

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $729,867.56 103.62%

3 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC $870,253.23 123.55%

4 VA261 VANCE BROTHERS, LLC $870,422.11 123.57%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/11/25 30 Working Days

73-0714-712

February 18, 2025 10:00 A.M.

PAGECall Order:  213 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

1,852.150 TON 85.30000 157,988.40 85.00000 157,432.75 74.00000 137,059.10

0020 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

17.200 MILE 3,000.00000 51,600.00 5,800.00000 99,760.00 7,250.00000 124,700.00

0030 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

51,266.220 GAL 3.15000 161,488.59 3.00000 153,798.66 2.98000 152,773.34

0040 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

3,569.800 STA 16.94000 60,472.41 17.75000 63,363.95 16.13000 57,580.87

0050 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

1,912.750 STA 27.50000 52,600.63 28.80000 55,087.20 26.19000 50,094.92

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 15,600.00000 15,600.00 77,300.00000 77,300.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

February 18, 2025

73-0714-712 Primary County: PAGE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445113

FLAGGERS

180.000 EACH 575.00000 103,500.00 575.00000 103,500.00 575.00000 103,500.00

0080 2528-8445115

PILOT CARS

45.000 EACH 865.00000 38,925.00 865.00000 38,925.00 865.00000 38,925.00

0090 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

104.000 CDAY 75.00000 7,800.00 100.00000 10,400.00 80.00000 8,320.00

0100 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 32,000.00000 32,000.00 120,000.00000 120,000.00

$870,253.23$704,375.03 $729,867.56Section Totals:

( ) indicates item is bid as Lump Sum

$729,867.56$704,375.03 $870,253.23

$704,375.03

Contract Item Totals

$729,867.56 870,253.23Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

February 18, 2025

73-0714-712 Primary County: PAGE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VANCE BROTHERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

1,852.150 TON 90.00000 166,693.50

0020 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

17.200 MILE 9,500.00000 163,400.00

0030 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

51,266.220 GAL 4.50000 230,697.99

0040 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

3,569.800 STA 17.42000 62,185.92

0050 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

1,912.750 STA 28.29000 54,111.70

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 22,484.00000 22,484.00

0070 2528-8445113

FLAGGERS

180.000 EACH 575.00000 103,500.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

February 18, 2025

73-0714-712 Primary County: PAGE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VANCE BROTHERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445115

PILOT CARS

45.000 EACH 865.00000 38,925.00

0090 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

104.000 CDAY 81.00000 8,424.00

0100 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

$870,422.11Section Totals:

( ) indicates item is bid as Lump Sum

$870,422.11

$870,422.11

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

February 18, 2025

73-0714-712 Primary County: PAGE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-074-6(714)0--0N-82 PCC PATCHING

SCOTT

Route: I-74

I-80 to Mississippi River

Prj Awd Amt: $43,152.00

Project: WorkType:

County:

Location:

MPIN-080-6(723)278--0N-82 PCC PATCHING

SCOTT

Route: I-80

Cedar Co. Line to Mississippi River

Prj Awd Amt: $232,253.00

Project: WorkType:

County:

Location:

MPIN-280-6(710)0--0N-82 PCC PATCHING

SCOTT

Route: I-280

I-80 to Mississippi River

Prj Awd Amt: $41,170.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 25 Working Days

82-0806-724

February 18, 2025 10:00 A.M.

SCOTTCall Order:  214 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project: WorkType:

County:

Location:

MPIN-080-6(724)303--0N-82 HMA PATCHING

SCOTT

Route: I-80

From Co Rd Z30 to Illinois St Line (EB/WB)

Prj Awd Amt: $311,420.60

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 25 Working Days

82-0806-724

February 18, 2025 10:00 A.M.

SCOTTCall Order:  214 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $627,995.60 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $722,803.20 115.10%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 25 Working Days

82-0806-724

February 18, 2025 10:00 A.M.

SCOTTCall Order:  214 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 (Roadway Items - (714SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,000.00000 2,000.00

0020 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 100.00000 1,000.00 100.00000 1,000.00

0030 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 200.00000 400.00 125.00000 250.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

89.000 SY 300.00000 26,700.00 419.00000 37,291.00

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

7.000 EACH 1,000.00000 7,000.00 165.00000 1,155.00

0060 2529-8174010

SUBBASE (PATCHES)

9.200 SY 60.00000 552.00 20.00000 184.00

0070 2529-8201000

JOINT ASSEMBLY, EF

1.000 EACH 1,500.00000 1,500.00 750.00000 750.00

0080 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00

Page 1 of 7

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

February 18, 2025

82-0806-724 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

$43,152.00 $46,630.00Section Totals:

Page 2 of 7

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

February 18, 2025

82-0806-724 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

0002 (Roadway Items - (723SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00

0100 2529-2242304

CD JOINT ASSEMBLY

13.000 EACH 200.00000 2,600.00 115.00000 1,495.00

0110 2529-2242320

CT JOINT

2.000 EACH 250.00000 500.00 190.00000 380.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

537.400 SY 270.00000 145,098.00 360.00000 193,464.00

0130 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

45.000 EACH 750.00000 33,750.00 175.00000 7,875.00

0140 2529-8201000

JOINT ASSEMBLY, EF

1.000 EACH 1,500.00000 1,500.00 750.00000 750.00

0150 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 4,000.00000 4,000.00

0160 2556-0000200

CROSS-STITCHED TIE BAR

1,035.000 EACH 23.00000 23,805.00 28.00000 28,980.00

Page 3 of 7

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

February 18, 2025

82-0806-724 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

$232,253.00 $242,944.00Section Totals:

Page 4 of 7

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

February 18, 2025

82-0806-724 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

0003 (Roadway Items - (724SECTION: Cat Alt Set: Cat Alt Member:

0170 2212-0475095

CLEANING AND PREPARATION OF BASE

0.100 MILE 45,000.00000 4,500.00 13,776.00000 1,377.60

0180 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

1.000 TON 1,500.00000 1,500.00 350.00000 350.00

0190 2214-5145150

PAVEMENT SCARIFICATION

660.000 SY 22.00000 14,520.00 62.00000 40,920.00

0200 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

79.200 TON 580.00000 45,936.00 445.00000 35,244.00

0210 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

4.740 TON 1,200.00000 5,688.00 850.00000 4,029.00

0220 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

205.100 STA 60.00000 12,306.00 60.00000 12,306.00

0230 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

205.100 STA 160.00000 32,816.00 160.00000 32,816.00

Page 5 of 7

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

February 18, 2025

82-0806-724 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

0003 (Roadway Items - (724SECTION: Cat Alt Set: Cat Alt Member:

0240 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

205.100 STA 60.00000 12,306.00 60.00000 12,306.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 40,000.00000 40,000.00 19,800.00000 19,800.00

0260 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

385.600 TON 220.00000 84,832.00 225.00000 86,760.00

0270 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

2,211.400 SY 19.00000 42,016.60 56.00000 123,838.40

0280 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 19,000.00000 19,000.00

$311,420.60 $388,747.00Section Totals:

Page 6 of 7

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

February 18, 2025

82-0806-724 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

0004 (Roadway Items - (710SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,000.00000 2,000.00

0300 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

86.900 SY 300.00000 26,070.00 418.00000 36,324.20

0310 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

13.000 EACH 700.00000 9,100.00 166.00000 2,158.00

0320 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00

$41,170.00 $44,482.20Section Totals:

( ) indicates item is bid as Lump Sum

$722,803.20$627,995.60

$627,995.60

Contract Item Totals

$722,803.20Contract Grand Totals

Contract Time Totals

Page 7 of 7

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

February 18, 2025

82-0806-724 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-3(730)127--0N-97 HMA CRACK FILLING

WOODBURY

Route: I-29

Monona County Line to S. of Sgt. Bluff (SB)

Prj Awd Amt: $89,579.54

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/18/25 20 Working Days

97-0293-730

February 18, 2025 10:00 A.M.

WOODBURYCall Order:  215 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $89,579.54 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$114,932.56 128.30%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $359,206.24 400.99%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/18/25 20 Working Days

97-0293-730

February 18, 2025 10:00 A.M.

WOODBURYCall Order:  215 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 14,877.31000 14,877.31 25,000.00000 25,000.00 39,500.00000 39,500.00

0020 2533-4980005

MOBILIZATION

(1) LS 2,156.34000 2,156.34 18,000.00000 18,000.00 35,000.00000 35,000.00

0030 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

13.800 MILE 4,354.34000 60,089.89 4,000.00000 55,200.00 14,442.00000 199,299.60

0040 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,152.000 GAL 3.00000 12,456.00 4.03000 16,732.56 20.57000 85,406.64

$359,206.24$89,579.54 $114,932.56Section Totals:

( ) indicates item is bid as Lump Sum

$114,932.56$89,579.54 $359,206.24

$89,579.54

Contract Item Totals

$114,932.56 359,206.24Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:215

Tabulation of Construction and Material Bids

February 18, 2025

97-0293-730 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRS-C041(146)--60-41 PIPE CULVERTS

HANCOCK

Route: R35

On R35, Over W BRANCH IOWA RIVER, S21 T96 R25

Prj Awd Amt: $449,198.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/18/25 50 Working Days

41-C041-146

February 18, 2025 10:00 A.M.

HANCOCKCall Order:  301 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $449,198.75 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 RO180 ROGNES BROS. EXCAVATING, INC. $460,842.35 102.59%

3 MI900 MINNOWA CONSTRUCTION,INC. $499,500.10 111.20%

4 PR268 PROGRESSIVE STRUCTURES, LLC $523,616.10 116.57%

5 MI321 MIDWEST CONTRACTING, LLC $524,029.00 116.66%

6 RE300 REILLY CONSTRUCTION CO., INC. $573,561.50 127.69%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/18/25 50 Working Days

41-C041-146

February 18, 2025 10:00 A.M.

HANCOCKCall Order:  301 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ROGNES BROS.
EXCAVATING, INC.

(3) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 16' X 14' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

2,160.900 TON 19.50000 42,137.55 20.00000 43,218.00 20.00000 43,218.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

66.000 CY 6.55000 432.30 13.00000 858.00 5.00000 330.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

237.000 CY 6.75000 1,599.75 13.00000 3,081.00 5.00000 1,185.00

0040 2115-0100000

MODIFIED SUBBASE

137.800 CY 40.00000 5,512.00 40.00000 5,512.00 40.00000 5,512.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

83.900 TON 25.00000 2,097.50 25.00000 2,097.50 30.00000 2,517.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

3.000 STA 195.00000 585.00 900.00000 2,700.00 100.00000 300.00

0070 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

378.900 SY 157.00000 59,487.30 157.00000 59,487.30 120.00000 45,468.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 18, 2025

41-C041-146 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ROGNES BROS.
EXCAVATING, INC.

(3) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 16' X 14' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 8,500.00000 8,500.00 8,000.00000 8,000.00 68,200.00000 68,200.00

0090 2402-0425031

GRANULAR BACKFILL

132.900 TON 26.50000 3,521.85 26.00000 3,455.40 25.00000 3,322.50

0100 2402-2720000

EXCAVATION, CLASS 20

82.400 CY 7.75000 638.60 13.00000 1,071.20 50.00000 4,120.00

0110 2402-2721000

EXCAVATION, CLASS 21

4.000 CY 50.00000 200.00 13.00000 52.00 50.00000 200.00

0120 2415-2111614

PRECAST CONCRETE BOX CULVERT, 16 FT. X
14 FT.

66.000 LF 2,400.00000 158,400.00 2,500.00000 165,000.00 2,400.00000 158,400.00

0130 2415-2201614

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 16 FT. X 14 FT.

2.000 EACH 54,750.00000 109,500.00 54,500.00000 109,000.00 50,000.00000 100,000.00

0140 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

120.000 LF 41.75000 5,010.00 56.00000 6,720.00 40.00000 4,800.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 18, 2025

41-C041-146 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ROGNES BROS.
EXCAVATING, INC.

(3) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 16' X 14' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2417-1040042

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 42 IN. DIA.

40.000 LF 85.75000 3,430.00 98.00000 3,920.00 80.00000 3,200.00

0160 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,000.00000 3,000.00 100.00000 100.00 7,600.00000 7,600.00

0170 2502-8215106

SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.
DIA.

20.000 LF 25.00000 500.00 39.00000 780.00 100.00000 2,000.00

0180 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

160.000 LF 28.00000 4,480.00 41.00000 6,560.00 30.00000 4,800.00

0190 2502-8215115

SUBDRAIN, CORRUGATED METAL PIPE, 15 IN.
DIA.

20.000 LF 30.00000 600.00 44.00000 880.00 30.00000 600.00

0200 2507-3250005

ENGINEERING FABRIC

302.200 SY 3.50000 1,057.70 2.25000 679.95 3.00000 906.60
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 18, 2025

41-C041-146 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ROGNES BROS.
EXCAVATING, INC.

(3) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 16' X 14' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0210 2507-6800061

REVETMENT, CLASS E

244.400 TON 46.50000 11,364.60 48.00000 11,731.20 50.00000 12,220.00

0220 2510-6745850

REMOVAL OF PAVEMENT

151.600 SY 13.50000 2,046.60 18.00000 2,728.80 10.00000 1,516.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00 3,300.00000 3,300.00

0240 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

3.000 STA 466.00000 1,398.00 625.00000 1,875.00 500.00000 1,500.00

0250 2528-2518000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 125.00000 500.00 110.00000 440.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 2,300.00000 2,300.00 2,750.00000 2,750.00 2,000.00000 2,000.00

0270 2533-4980005

MOBILIZATION

(1) LS 14,250.00000 14,250.00 11,785.00000 11,785.00 20,000.00000 20,000.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 18, 2025

41-C041-146 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ROGNES BROS.
EXCAVATING, INC.

(3) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 16' X 14' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

450.000 LF 5.00000 2,250.00 4.00000 1,800.00 4.10000 1,845.00

$499,500.10$449,198.75 $460,842.35Section Totals:

( ) indicates item is bid as Lump Sum

$460,842.35$449,198.75 $499,500.10

$449,198.75

Contract Item Totals

$460,842.35 499,500.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 18, 2025

41-C041-146 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) MIDWEST CONTRACTING,
LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 16' X 14' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

2,160.900 TON 25.00000 54,022.50 22.50000 48,620.25 25.00000 54,022.50

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

66.000 CY 17.50000 1,155.00 6.00000 396.00 13.00000 858.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

237.000 CY 17.50000 4,147.50 8.00000 1,896.00 13.00000 3,081.00

0040 2115-0100000

MODIFIED SUBBASE

137.800 CY 48.00000 6,614.40 40.00000 5,512.00 50.00000 6,890.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

83.900 TON 35.00000 2,936.50 23.00000 1,929.70 28.00000 2,349.20

0060 2123-7450020

SHOULDER FINISHING, EARTH

3.000 STA 480.00000 1,440.00 200.00000 600.00 750.00000 2,250.00

0070 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

378.900 SY 158.00000 59,866.20 182.50000 69,149.25 157.00000 59,487.30
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 18, 2025

41-C041-146 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) MIDWEST CONTRACTING,
LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 16' X 14' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 18,200.00000 18,200.00 8,000.00000 8,000.00 15,000.00000 15,000.00

0090 2402-0425031

GRANULAR BACKFILL

132.900 TON 38.00000 5,050.20 24.00000 3,189.60 35.00000 4,651.50

0100 2402-2720000

EXCAVATION, CLASS 20

82.400 CY 17.50000 1,442.00 6.00000 494.40 13.00000 1,071.20

0110 2402-2721000

EXCAVATION, CLASS 21

4.000 CY 17.50000 70.00 6.00000 24.00 20.00000 80.00

0120 2415-2111614

PRECAST CONCRETE BOX CULVERT, 16 FT. X
14 FT.

66.000 LF 2,200.00000 145,200.00 2,675.00000 176,550.00 2,700.00000 178,200.00

0130 2415-2201614

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 16 FT. X 14 FT.

2.000 EACH 68,000.00000 136,000.00 65,000.00000 130,000.00 75,000.00000 150,000.00

0140 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

120.000 LF 48.00000 5,760.00 50.00000 6,000.00 85.00000 10,200.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 18, 2025

41-C041-146 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) MIDWEST CONTRACTING,
LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 16' X 14' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2417-1040042

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 42 IN. DIA.

40.000 LF 90.00000 3,600.00 100.00000 4,000.00 115.00000 4,600.00

0160 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,500.00000 3,500.00 1,500.00000 1,500.00 20,000.00000 20,000.00

0170 2502-8215106

SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.
DIA.

20.000 LF 38.00000 760.00 27.00000 540.00 40.00000 800.00

0180 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

160.000 LF 40.00000 6,400.00 36.00000 5,760.00 45.00000 7,200.00

0190 2502-8215115

SUBDRAIN, CORRUGATED METAL PIPE, 15 IN.
DIA.

20.000 LF 42.00000 840.00 38.00000 760.00 50.00000 1,000.00

0200 2507-3250005

ENGINEERING FABRIC

302.200 SY 5.00000 1,511.00 4.00000 1,208.80 4.00000 1,208.80
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 18, 2025

41-C041-146 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) MIDWEST CONTRACTING,
LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 16' X 14' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0210 2507-6800061

REVETMENT, CLASS E

244.400 TON 60.00000 14,664.00 55.00000 13,442.00 60.00000 14,664.00

0220 2510-6745850

REMOVAL OF PAVEMENT

151.600 SY 23.00000 3,486.80 20.00000 3,032.00 30.00000 4,548.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0240 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

3.000 STA 1,750.00000 5,250.00 625.00000 1,875.00 500.00000 1,500.00

0250 2528-2518000

SAFETY CLOSURE

4.000 EACH 350.00000 1,400.00 125.00000 500.00 150.00000 600.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 2,750.00000 2,750.00 2,500.00000 2,500.00

0270 2533-4980005

MOBILIZATION

(1) LS 26,500.00000 26,500.00 30,000.00000 30,000.00 20,000.00000 20,000.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 18, 2025

41-C041-146 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) MIDWEST CONTRACTING,
LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 16' X 14' X 66'-0 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

450.000 LF 4.00000 1,800.00 4.00000 1,800.00 4.00000 1,800.00

$573,561.50$523,616.10 $524,029.00Section Totals:

( ) indicates item is bid as Lump Sum

$524,029.00$523,616.10 $573,561.50

$523,616.10

Contract Item Totals

$524,029.00 573,561.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 18, 2025

41-C041-146 Primary County: HANCOCK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-018-1(105)--28-60 REVETMENT

LYON

Route: U.S. 18

Big Sioux River at South Dakota Border

Prj Awd Amt: $71,681.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 15 Working Days

60-0181-105

February 18, 2025 10:00 A.M.

LYONCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI275 DIRTY30 EXCAVATING & TRUCKING LLC $71,681.50 100.00%

2 NO300 NORTHWEST LANDSCAPING, INC. $85,038.15 118.63%

3 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $89,804.00 125.28%

4 JA290 JAY-R CORP. $91,350.25 127.44%

5 PE320 PETERSON CONTRACTORS INC. $101,288.00 141.30%

6 LI030 LIEBER CONSTRUCTION, INC. $116,672.50 162.77%

7 RE300 REILLY CONSTRUCTION CO., INC. $117,357.00 163.72%
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Contract ID:

Letting Date:

Start Date: 10/06/25 15 Working Days

60-0181-105

February 18, 2025 10:00 A.M.

LYONCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CA340 L.A. CARLSON CONTRACTING, INC. $119,315.00 166.45%

9 K.084 K&M ENTERPRISE LLC $124,144.25 173.19%

10 HE339 HENNING CONSTRUCTION, INC. $129,502.50 180.66%

11 GR100 GRAVES CONSTRUCTION CO., INC. $145,288.00 202.69%
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Contract ID:

Letting Date:

Start Date: 10/06/25 15 Working Days

60-0181-105

February 18, 2025 10:00 A.M.

LYONCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) NORTHWEST
LANDSCAPING, INC.

(3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

350.000 CY 23.00000 8,050.00 24.00000 8,400.00 23.00000 8,050.00

0020 2507-3250005

ENGINEERING FABRIC

1,050.000 SY 2.50000 2,625.00 3.00000 3,150.00 2.50000 2,625.00

0030 2507-6800061

REVETMENT, CLASS E

1,000.000 TON 43.00000 43,000.00 62.00000 62,000.00 52.00000 52,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 4,000.00000 4,000.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 2,000.00000 2,000.00 11,624.00000 11,624.00

0070 2602-0000020

SILT FENCE

125.000 LF 0.85000 106.25 2.45000 306.25 3.00000 375.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 18, 2025

60-0181-105 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) NORTHWEST
LANDSCAPING, INC.

(3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

125.000 LF 0.75000 93.75 0.05000 6.25 2.00000 250.00

0090 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

13.000 LF 0.50000 6.50 0.05000 0.65 10.00000 130.00

0100 2602-0000212

FLOATING SILT CURTAIN (HANGING)

100.000 LF 25.00000 2,500.00 14.00000 1,400.00 40.00000 4,000.00

0110 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

50.000 LF 1.00000 50.00 0.50000 25.00 20.00000 1,000.00

$89,804.00$71,681.50 $85,038.15Section Totals:

( ) indicates item is bid as Lump Sum

$85,038.15$71,681.50 $89,804.00

$71,681.50

Contract Item Totals

$85,038.15 89,804.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 18, 2025

60-0181-105 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JAY-R CORP. (5) PETERSON
CONTRACTORS INC.

(6) LIEBER CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

350.000 CY 26.00000 9,100.00 35.00000 12,250.00 24.00000 8,400.00

0020 2507-3250005

ENGINEERING FABRIC

1,050.000 SY 3.50000 3,675.00 4.00000 4,200.00 3.50000 3,675.00

0030 2507-6800061

REVETMENT, CLASS E

1,000.000 TON 51.50000 51,500.00 55.00000 55,000.00 69.00000 69,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,450.00000 2,450.00 10,400.00000 10,400.00 2,850.00000 2,850.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 22,900.00000 22,900.00

0070 2602-0000020

SILT FENCE

125.000 LF 2.85000 356.25 4.00000 500.00 4.50000 562.50
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 18, 2025

60-0181-105 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JAY-R CORP. (5) PETERSON
CONTRACTORS INC.

(6) LIEBER CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

125.000 LF 0.10000 12.50 1.00000 125.00 1.25000 156.25

0090 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

13.000 LF 0.50000 6.50 1.00000 13.00 1.25000 16.25

0100 2602-0000212

FLOATING SILT CURTAIN (HANGING)

100.000 LF 30.00000 3,000.00 30.00000 3,000.00 33.00000 3,300.00

0110 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

50.000 LF 10.00000 500.00 1.00000 50.00 1.25000 62.50

$116,672.50$91,350.25 $101,288.00Section Totals:

( ) indicates item is bid as Lump Sum

$101,288.00$91,350.25 $116,672.50

$91,350.25

Contract Item Totals

$101,288.00 116,672.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 18, 2025

60-0181-105 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) L.A. CARLSON
CONTRACTING, INC.

(9) K&M ENTERPRISE LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

350.000 CY 30.00000 10,500.00 35.00000 12,250.00 35.00000 12,250.00

0020 2507-3250005

ENGINEERING FABRIC

1,050.000 SY 4.00000 4,200.00 5.00000 5,250.00 6.00000 6,300.00

0030 2507-6800061

REVETMENT, CLASS E

1,000.000 TON 70.00000 70,000.00 68.75000 68,750.00 70.00000 70,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 3,500.00000 3,500.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 17,500.00000 17,500.00 20,000.00000 20,000.00

0070 2602-0000020

SILT FENCE

125.000 LF 5.00000 625.00 7.00000 875.00 10.00000 1,250.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 18, 2025

60-0181-105 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) L.A. CARLSON
CONTRACTING, INC.

(9) K&M ENTERPRISE LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

125.000 LF 1.50000 187.50 3.00000 375.00 0.25000 31.25

0090 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

13.000 LF 1.50000 19.50 5.00000 65.00 1.00000 13.00

0100 2602-0000212

FLOATING SILT CURTAIN (HANGING)

100.000 LF 35.00000 3,500.00 50.00000 5,000.00 50.00000 5,000.00

0110 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

50.000 LF 1.50000 75.00 20.00000 1,000.00 1.00000 50.00

$124,144.25$117,357.00 $119,315.00Section Totals:

( ) indicates item is bid as Lump Sum

$119,315.00$117,357.00 $124,144.25

$117,357.00

Contract Item Totals

$119,315.00 124,144.25Contract Grand Totals

Contract Time Totals

Page 6 of 8

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 18, 2025

60-0181-105 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) HENNING
CONSTRUCTION, INC.

(11) GRAVES CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

350.000 CY 36.00000 12,600.00 20.00000 7,000.00

0020 2507-3250005

ENGINEERING FABRIC

1,050.000 SY 4.25000 4,462.50 5.00000 5,250.00

0030 2507-6800061

REVETMENT, CLASS E

1,000.000 TON 85.00000 85,000.00 78.00000 78,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00 42,000.00000 42,000.00

0070 2602-0000020

SILT FENCE

125.000 LF 3.00000 375.00 4.00000 500.00

Page 7 of 8

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 18, 2025

60-0181-105 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) HENNING
CONSTRUCTION, INC.

(11) GRAVES CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

125.000 LF 2.00000 250.00 1.00000 125.00

0090 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

13.000 LF 5.00000 65.00 1.00000 13.00

0100 2602-0000212

FLOATING SILT CURTAIN (HANGING)

100.000 LF 30.00000 3,000.00 26.00000 2,600.00

0110 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

50.000 LF 10.00000 500.00 1.00000 50.00

$129,502.50 $145,288.00Section Totals:

( ) indicates item is bid as Lump Sum

$145,288.00$129,502.50

$129,502.50

Contract Item Totals

$145,288.00Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 18, 2025

60-0181-105 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-075-4(028)--28-60 REVETMENT

LYON

Route: U.S. 75

Rock River 0.2 mi N of S Jct Co Rd A34

Prj Awd Amt: $85,550.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 20 Working Days

60-0754-028

February 18, 2025 10:00 A.M.

LYONCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI275 DIRTY30 EXCAVATING & TRUCKING LLC $85,550.00 100.00%

2 JA290 JAY-R CORP. $113,562.50 132.74%

3 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $114,208.00 133.50%

4 NO300 NORTHWEST LANDSCAPING, INC. $117,725.00 137.61%

5 PE320 PETERSON CONTRACTORS INC. $121,100.00 141.55%

6 CO040 A.M. COHRON & SON, INC. $128,004.50 149.63%

7 HE339 HENNING CONSTRUCTION, INC. $131,012.50 153.14%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 20 Working Days

60-0754-028

February 18, 2025 10:00 A.M.

LYONCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 LI030 LIEBER CONSTRUCTION, INC. $135,900.00 158.85%

9 RE300 REILLY CONSTRUCTION CO., INC. $136,420.00 159.46%

10 DI209 DIGG COMMERCIAL, LLC $140,950.00 164.76%

11 K.084 K&M ENTERPRISE LLC $146,450.00 171.19%

12 CA340 L.A. CARLSON CONTRACTING, INC. $147,250.00 172.12%

13 GR100 GRAVES CONSTRUCTION CO., INC. $160,400.00 187.49%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 20 Working Days

60-0754-028

February 18, 2025 10:00 A.M.

LYONCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) JAY-R CORP. (3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

400.000 CY 18.00000 7,200.00 26.75000 10,700.00 25.00000 10,000.00

0020 2507-3250005

ENGINEERING FABRIC

1,250.000 SY 2.80000 3,500.00 3.50000 4,375.00 2.50000 3,125.00

0030 2507-6800061

REVETMENT, CLASS E

1,150.000 TON 48.00000 55,200.00 53.25000 61,237.50 54.00000 62,100.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00 9,233.00000 9,233.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

400.000 LF 15.00000 6,000.00 30.00000 12,000.00 40.00000 16,000.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 18, 2025

60-0754-028 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) JAY-R CORP. (3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

200.000 LF 2.00000 400.00 10.00000 2,000.00 20.00000 4,000.00

$114,208.00$85,550.00 $113,562.50Section Totals:

( ) indicates item is bid as Lump Sum

$113,562.50$85,550.00 $114,208.00

$85,550.00

Contract Item Totals

$113,562.50 114,208.00Contract Grand Totals

Contract Time Totals

Page 2 of 10

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 18, 2025

60-0754-028 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORTHWEST
LANDSCAPING, INC.

(5) PETERSON
CONTRACTORS INC.

(6) A.M. COHRON & SON, INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

400.000 CY 28.00000 11,200.00 35.00000 14,000.00 36.37000 14,548.00

0020 2507-3250005

ENGINEERING FABRIC

1,250.000 SY 3.00000 3,750.00 4.00000 5,000.00 3.82000 4,775.00

0030 2507-6800061

REVETMENT, CLASS E

1,150.000 TON 75.50000 86,825.00 55.00000 63,250.00 66.81000 76,831.50

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 11,500.00000 11,500.00 1,850.00000 1,850.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 11,000.00000 11,000.00 10,250.00000 10,250.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

400.000 LF 14.00000 5,600.00 26.00000 10,400.00 30.00000 12,000.00

Page 3 of 10

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 18, 2025

60-0754-028 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORTHWEST
LANDSCAPING, INC.

(5) PETERSON
CONTRACTORS INC.

(6) A.M. COHRON & SON, INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

200.000 LF 0.50000 100.00 1.00000 200.00 10.00000 2,000.00

$128,004.50$117,725.00 $121,100.00Section Totals:

( ) indicates item is bid as Lump Sum

$121,100.00$117,725.00 $128,004.50

$117,725.00

Contract Item Totals

$121,100.00 128,004.50Contract Grand Totals

Contract Time Totals

Page 4 of 10

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 18, 2025

60-0754-028 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENNING CONSTRUCTION,
INC.

(8) LIEBER CONSTRUCTION,
INC.

(9) REILLY CONSTRUCTION
CO., INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

400.000 CY 43.00000 17,200.00 24.75000 9,900.00 30.00000 12,000.00

0020 2507-3250005

ENGINEERING FABRIC

1,250.000 SY 4.25000 5,312.50 3.50000 4,375.00 4.00000 5,000.00

0030 2507-6800061

REVETMENT, CLASS E

1,150.000 TON 65.00000 74,750.00 67.50000 77,625.00 65.00000 74,750.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,850.00000 2,850.00 2,500.00000 2,500.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 23,150.00000 23,150.00 25,000.00000 25,000.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

400.000 LF 30.00000 12,000.00 30.00000 12,000.00 28.00000 11,200.00

Page 5 of 10

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 18, 2025

60-0754-028 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENNING CONSTRUCTION,
INC.

(8) LIEBER CONSTRUCTION,
INC.

(9) REILLY CONSTRUCTION
CO., INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

200.000 LF 5.00000 1,000.00 1.25000 250.00 1.10000 220.00

$136,420.00$131,012.50 $135,900.00Section Totals:

( ) indicates item is bid as Lump Sum

$135,900.00$131,012.50 $136,420.00

$131,012.50

Contract Item Totals

$135,900.00 136,420.00Contract Grand Totals

Contract Time Totals

Page 6 of 10

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 18, 2025

60-0754-028 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) DIGG COMMERCIAL, LLC (11) K&M ENTERPRISE LLC (12) L.A. CARLSON
CONTRACTING, INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

400.000 CY 25.00000 10,000.00 35.00000 14,000.00 35.00000 14,000.00

0020 2507-3250005

ENGINEERING FABRIC

1,250.000 SY 4.00000 5,000.00 6.00000 7,500.00 5.00000 6,250.00

0030 2507-6800061

REVETMENT, CLASS E

1,150.000 TON 68.00000 78,200.00 70.00000 80,500.00 65.00000 74,750.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,500.00000 3,500.00 2,500.00000 2,500.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 20,000.00000 20,000.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

400.000 LF 55.00000 22,000.00 50.00000 20,000.00 50.00000 20,000.00

Page 7 of 10

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 18, 2025

60-0754-028 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) DIGG COMMERCIAL, LLC (11) K&M ENTERPRISE LLC (12) L.A. CARLSON
CONTRACTING, INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

200.000 LF 15.00000 3,000.00 1.00000 200.00 20.00000 4,000.00

$147,250.00$140,950.00 $146,450.00Section Totals:

( ) indicates item is bid as Lump Sum

$146,450.00$140,950.00 $147,250.00

$140,950.00

Contract Item Totals

$146,450.00 147,250.00Contract Grand Totals

Contract Time Totals

Page 8 of 10

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 18, 2025

60-0754-028 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) GRAVES CONSTRUCTION
CO., INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

400.000 CY 17.00000 6,800.00

0020 2507-3250005

ENGINEERING FABRIC

1,250.000 SY 5.00000 6,250.00

0030 2507-6800061

REVETMENT, CLASS E

1,150.000 TON 60.00000 69,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 58,000.00000 58,000.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

400.000 LF 26.00000 10,400.00

Page 9 of 10

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 18, 2025

60-0754-028 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) GRAVES CONSTRUCTION
CO., INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

200.000 LF 1.00000 200.00

$160,400.00Section Totals:

( ) indicates item is bid as Lump Sum

$160,400.00

$160,400.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 10 of 10

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 18, 2025

60-0754-028 Primary County: LYON

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-010-2(048)--28-71 REVETMENT

OBRIEN

Route: IOWA 10

Little Sioux River 2.1 mi E of E Jct Co Rd M12

Prj Awd Amt: $93,580.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 20 Working Days

71-0102-048

February 18, 2025 10:00 A.M.

OBRIENCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI275 DIRTY30 EXCAVATING & TRUCKING LLC $93,580.00 100.00%

2 JA290 JAY-R CORP. $118,250.00 126.36%

3 PE320 PETERSON CONTRACTORS INC. $121,067.50 129.37%

4 CO040 A.M. COHRON & SON, INC. $125,894.00 134.53%

5 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $127,208.00 135.94%

6 K.084 K&M ENTERPRISE LLC $127,415.00 136.16%

7 LI030 LIEBER CONSTRUCTION, INC. $130,647.50 139.61%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 20 Working Days

71-0102-048

February 18, 2025 10:00 A.M.

OBRIENCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 RE300 REILLY CONSTRUCTION CO., INC. $131,899.50 140.95%

9 NE140 NELSON & ROCK CONTRACTING, INC. $134,750.00 143.99%

10 BE100 BECK EXCAVATING, INC. $135,105.00 144.37%

11 CA340 L.A. CARLSON CONTRACTING, INC. $147,100.00 157.19%

12 GR100 GRAVES CONSTRUCTION CO., INC. $167,785.00 179.30%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 20 Working Days

71-0102-048

February 18, 2025 10:00 A.M.

OBRIENCall Order:  304 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) JAY-R CORP. (3) PETERSON
CONTRACTORS INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

335.000 CY 15.00000 5,025.00 25.00000 8,375.00 36.50000 12,227.50

0020 2507-3250005

ENGINEERING FABRIC

1,000.000 SY 2.80000 2,800.00 3.50000 3,500.00 4.00000 4,000.00

0030 2507-6800061

REVETMENT, CLASS E

950.000 TON 70.00000 66,500.00 73.00000 69,350.00 71.00000 67,450.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,375.00000 2,375.00 8,950.00000 8,950.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00 12,000.00000 12,000.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

375.000 LF 15.00000 5,625.00 32.00000 12,000.00 28.00000 10,500.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

February 18, 2025

71-0102-048 Primary County: OBRIEN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) JAY-R CORP. (3) PETERSON
CONTRACTORS INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

190.000 LF 2.00000 380.00 10.00000 1,900.00 1.00000 190.00

$121,067.50$93,580.00 $118,250.00Section Totals:

( ) indicates item is bid as Lump Sum

$118,250.00$93,580.00 $121,067.50

$93,580.00

Contract Item Totals

$118,250.00 121,067.50Contract Grand Totals

Contract Time Totals

Page 2 of 8

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

February 18, 2025

71-0102-048 Primary County: OBRIEN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A.M. COHRON & SON, INC. (5) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(6) K&M ENTERPRISE LLC

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

335.000 CY 39.40000 13,199.00 25.00000 8,375.00 35.00000 11,725.00

0020 2507-3250005

ENGINEERING FABRIC

1,000.000 SY 3.71000 3,710.00 2.50000 2,500.00 6.00000 6,000.00

0030 2507-6800061

REVETMENT, CLASS E

950.000 TON 81.30000 77,235.00 80.00000 76,000.00 70.00000 66,500.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 1,850.00000 1,850.00 4,000.00000 4,000.00 3,500.00000 3,500.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00 11,783.00000 11,783.00 15,000.00000 15,000.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

375.000 LF 30.00000 11,250.00 40.00000 15,000.00 50.00000 18,750.00

Page 3 of 8

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

February 18, 2025

71-0102-048 Primary County: OBRIEN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A.M. COHRON & SON, INC. (5) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(6) K&M ENTERPRISE LLC

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

190.000 LF 10.00000 1,900.00 20.00000 3,800.00 1.00000 190.00

$127,415.00$125,894.00 $127,208.00Section Totals:

( ) indicates item is bid as Lump Sum

$127,208.00$125,894.00 $127,415.00

$125,894.00

Contract Item Totals

$127,208.00 127,415.00Contract Grand Totals

Contract Time Totals

Page 4 of 8

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

February 18, 2025

71-0102-048 Primary County: OBRIEN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LIEBER CONSTRUCTION,
INC.

(8) REILLY CONSTRUCTION
CO., INC.

(9) NELSON & ROCK
CONTRACTING, INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

335.000 CY 23.50000 7,872.50 30.00000 10,050.00 25.00000 8,375.00

0020 2507-3250005

ENGINEERING FABRIC

1,000.000 SY 3.50000 3,500.00 4.00000 4,000.00 4.00000 4,000.00

0030 2507-6800061

REVETMENT, CLASS E

950.000 TON 74.25000 70,537.50 77.00000 73,150.00 91.50000 86,925.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,850.00000 2,850.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 27,900.00000 27,900.00 25,000.00000 25,000.00 15,000.00000 15,000.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

375.000 LF 32.00000 12,000.00 30.00000 11,250.00 30.00000 11,250.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

February 18, 2025

71-0102-048 Primary County: OBRIEN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LIEBER CONSTRUCTION,
INC.

(8) REILLY CONSTRUCTION
CO., INC.

(9) NELSON & ROCK
CONTRACTING, INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

190.000 LF 1.25000 237.50 1.05000 199.50 5.00000 950.00

$134,750.00$130,647.50 $131,899.50Section Totals:

( ) indicates item is bid as Lump Sum

$131,899.50$130,647.50 $134,750.00

$130,647.50

Contract Item Totals

$131,899.50 134,750.00Contract Grand Totals

Contract Time Totals

Page 6 of 8

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

February 18, 2025

71-0102-048 Primary County: OBRIEN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) BECK EXCAVATING, INC. (11) L.A. CARLSON
CONTRACTING, INC.

(12) GRAVES CONSTRUCTION
CO., INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

335.000 CY 53.00000 17,755.00 35.00000 11,725.00 17.00000 5,695.00

0020 2507-3250005

ENGINEERING FABRIC

1,000.000 SY 8.30000 8,300.00 5.00000 5,000.00 5.00000 5,000.00

0030 2507-6800061

REVETMENT, CLASS E

950.000 TON 68.00000 64,600.00 78.50000 74,575.00 92.00000 87,400.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0050 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0060 2533-4980005

MOBILIZATION

(1) LS 14,300.00000 14,300.00 25,000.00000 25,000.00 50,000.00000 50,000.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

375.000 LF 52.00000 19,500.00 50.00000 18,750.00 26.00000 9,750.00

Page 7 of 8

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

February 18, 2025

71-0102-048 Primary County: OBRIEN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) BECK EXCAVATING, INC. (11) L.A. CARLSON
CONTRACTING, INC.

(12) GRAVES CONSTRUCTION
CO., INC.

0001 REVETMENT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

190.000 LF 10.00000 1,900.00 20.00000 3,800.00 1.00000 190.00

$167,785.00$135,105.00 $147,100.00Section Totals:

( ) indicates item is bid as Lump Sum

$147,100.00$135,105.00 $167,785.00

$135,105.00

Contract Item Totals

$147,100.00 167,785.00Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

February 18, 2025

71-0102-048 Primary County: OBRIEN

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-018-3(119)--28-74 REVETMENT

PALO ALTO

Route: U.S. 18

W Fork Des Moines River 2.5 mi E of W Jct IA 4

Prj Awd Amt: $40,531.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/13/25 15 Working Days

74-0183-119

February 18, 2025 10:00 A.M.

PALO ALTOCall Order:  305 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI275 DIRTY30 EXCAVATING & TRUCKING LLC $40,531.00 100.00%

2 K.084 K&M ENTERPRISE LLC $64,440.00 158.99%

3 JA290 JAY-R CORP. $68,295.75 168.50%

4 RE300 REILLY CONSTRUCTION CO., INC. $75,647.00 186.64%

5 NE140 NELSON & ROCK CONTRACTING, INC. $76,220.00 188.05%

6 DI209 DIGG COMMERCIAL, LLC $76,470.00 188.67%

7 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $84,402.00 208.24%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/13/25 15 Working Days

74-0183-119

February 18, 2025 10:00 A.M.

PALO ALTOCall Order:  305 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 BE100 BECK EXCAVATING, INC. $95,170.00 234.81%

9 PE320 PETERSON CONTRACTORS INC. $99,097.00 244.50%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/13/25 15 Working Days

74-0183-119

February 18, 2025 10:00 A.M.

PALO ALTOCall Order:  305 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) K&M ENTERPRISE LLC (3) JAY-R CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

147.000 CY 15.00000 2,205.00 25.00000 3,675.00 30.00000 4,410.00

0020 2507-3250005

ENGINEERING FABRIC

480.000 SY 2.80000 1,344.00 4.00000 1,920.00 3.50000 1,680.00

0030 2507-6800061

REVETMENT, CLASS E

415.000 TON 40.00000 16,600.00 60.00000 24,900.00 57.25000 23,758.75

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00 2,200.00000 2,200.00

0050 2528-8445113

FLAGGERS

15.000 EACH 575.00000 8,625.00 575.00000 8,625.00 575.00000 8,625.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00 20,000.00000 20,000.00

0070 2602-0000020

SILT FENCE

200.000 LF 3.00000 600.00 5.00000 1,000.00 3.00000 600.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 18, 2025

74-0183-119 Primary County: PALO ALTO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) K&M ENTERPRISE LLC (3) JAY-R CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.75000 150.00 1.00000 200.00 0.10000 20.00

0090 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 0.35000 7.00 1.00000 20.00 0.10000 2.00

0100 2602-0000212

FLOATING SILT CURTAIN (HANGING)

200.000 LF 15.00000 3,000.00 30.00000 6,000.00 30.00000 6,000.00

0110 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

100.000 LF 5.00000 500.00 1.00000 100.00 10.00000 1,000.00

$68,295.75$40,531.00 $64,440.00Section Totals:

( ) indicates item is bid as Lump Sum

$64,440.00$40,531.00 $68,295.75

$40,531.00

Contract Item Totals

$64,440.00 68,295.75Contract Grand Totals

Contract Time Totals

Page 2 of 6

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 18, 2025

74-0183-119 Primary County: PALO ALTO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) NELSON & ROCK
CONTRACTING, INC.

(6) DIGG COMMERCIAL, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

147.000 CY 30.00000 4,410.00 25.00000 3,675.00 35.00000 5,145.00

0020 2507-3250005

ENGINEERING FABRIC

480.000 SY 4.50000 2,160.00 4.00000 1,920.00 5.00000 2,400.00

0030 2507-6800061

REVETMENT, CLASS E

415.000 TON 80.00000 33,200.00 88.00000 36,520.00 70.00000 29,050.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0050 2528-8445113

FLAGGERS

15.000 EACH 575.00000 8,625.00 575.00000 8,625.00 575.00000 8,625.00

0060 2533-4980005

MOBILIZATION

(1) LS 17,500.00000 17,500.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0070 2602-0000020

SILT FENCE

200.000 LF 4.50000 900.00 6.00000 1,200.00 3.25000 650.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 18, 2025

74-0183-119 Primary County: PALO ALTO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) NELSON & ROCK
CONTRACTING, INC.

(6) DIGG COMMERCIAL, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.10000 220.00 1.00000 200.00 0.50000 100.00

0090 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 1.10000 22.00 4.00000 80.00 0.00000 0.00

0100 2602-0000212

FLOATING SILT CURTAIN (HANGING)

200.000 LF 30.00000 6,000.00 30.00000 6,000.00 55.00000 11,000.00

0110 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

100.000 LF 1.10000 110.00 5.00000 500.00 25.00000 2,500.00

$76,470.00$75,647.00 $76,220.00Section Totals:

( ) indicates item is bid as Lump Sum

$76,220.00$75,647.00 $76,470.00

$75,647.00

Contract Item Totals

$76,220.00 76,470.00Contract Grand Totals

Contract Time Totals

Page 4 of 6

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 18, 2025

74-0183-119 Primary County: PALO ALTO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(8) BECK EXCAVATING, INC. (9) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

147.000 CY 23.00000 3,381.00 53.00000 7,791.00 75.00000 11,025.00

0020 2507-3250005

ENGINEERING FABRIC

480.000 SY 2.50000 1,200.00 8.30000 3,984.00 10.00000 4,800.00

0030 2507-6800061

REVETMENT, CLASS E

415.000 TON 72.00000 29,880.00 110.00000 45,650.00 115.00000 47,725.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 3,500.00000 3,500.00 10,500.00000 10,500.00

0050 2528-8445113

FLAGGERS

15.000 EACH 575.00000 8,625.00 575.00000 8,625.00 575.00000 8,625.00

0060 2533-4980005

MOBILIZATION

(1) LS 22,116.00000 22,116.00 12,000.00000 12,000.00 8,800.00000 8,800.00

0070 2602-0000020

SILT FENCE

200.000 LF 3.00000 600.00 8.00000 1,600.00 3.00000 600.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 18, 2025

74-0183-119 Primary County: PALO ALTO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(8) BECK EXCAVATING, INC. (9) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 2.00000 400.00 3.00000 600.00 0.10000 20.00

0090 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 10.00000 200.00 1.00000 20.00 0.10000 2.00

0100 2602-0000212

FLOATING SILT CURTAIN (HANGING)

200.000 LF 40.00000 8,000.00 52.00000 10,400.00 30.00000 6,000.00

0110 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

100.000 LF 20.00000 2,000.00 10.00000 1,000.00 10.00000 1,000.00

$99,097.00$84,402.00 $95,170.00Section Totals:

( ) indicates item is bid as Lump Sum

$95,170.00$84,402.00 $99,097.00

$84,402.00

Contract Item Totals

$95,170.00 99,097.00Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:305

Tabulation of Construction and Material Bids

February 18, 2025

74-0183-119 Primary County: PALO ALTO

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-003-1(118)--28-75 REVETMENT

PLYMOUTH

Route: IOWA 3

Big Sioux River 1.5 mi W of W Jct IA 12

Prj Awd Amt: $47,873.75

Project: WorkType:

County:

Location:

ER-012-3(012)--28-84 REVETMENT

SIOUX

Route: IOWA 12

Dry Creek 0.4 mi S of IA 10

Prj Awd Amt: $39,564.25

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 20 Working Days

75-0031-118

February 18, 2025 10:00 A.M.

PLYMOUTH, SIOUXCall Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI275 DIRTY30 EXCAVATING & TRUCKING LLC $87,438.00 100.00%

2 NO300 NORTHWEST LANDSCAPING, INC. $93,968.35 107.47%

3 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $107,204.00 122.61%

4 JA290 JAY-R CORP. $117,390.72 134.26%

5 NE140 NELSON & ROCK CONTRACTING, INC. $123,149.00 140.84%

6 LI030 LIEBER CONSTRUCTION, INC. $125,853.70 143.93%

7 PE320 PETERSON CONTRACTORS INC. $129,866.50 148.52%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 20 Working Days

75-0031-118

February 18, 2025 10:00 A.M.

PLYMOUTH, SIOUXCall Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 DI209 DIGG COMMERCIAL, LLC $130,397.00 149.13%

9 RE300 REILLY CONSTRUCTION CO., INC. $131,886.25 150.83%

10 CA340 L.A. CARLSON CONTRACTING, INC. $149,899.00 171.43%

11 CO040 A.M. COHRON & SON, INC. $162,481.37 185.82%

12 GR100 GRAVES CONSTRUCTION CO., INC. $183,294.00 209.63%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 20 Working Days

75-0031-118

February 18, 2025 10:00 A.M.

PLYMOUTH, SIOUXCall Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) NORTHWEST
LANDSCAPING, INC.

(3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 ROADWAY ITEMS - ER-003-1(118)--28-75SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

180.000 CY 20.00000 3,600.00 22.00000 3,960.00 23.00000 4,140.00

0020 2507-3250005

ENGINEERING FABRIC

540.000 SY 2.80000 1,512.00 3.00000 1,620.00 2.50000 1,350.00

0030 2507-6800061

REVETMENT, CLASS E

510.000 TON 58.00000 29,580.00 76.20000 38,862.00 67.00000 34,170.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0050 2528-8445113

FLAGGERS

7.000 EACH 575.00000 4,025.00 575.00000 4,025.00 575.00000 4,025.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 1,500.00000 1,500.00 7,000.00000 7,000.00

0070 2602-0000020

SILT FENCE

470.000 LF 3.00000 1,410.00 2.45000 1,151.50 3.00000 1,410.00

Page 1 of 16

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) NORTHWEST
LANDSCAPING, INC.

(3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 ROADWAY ITEMS - ER-003-1(118)--28-75SECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

470.000 LF 0.50000 235.00 0.05000 23.50 2.00000 940.00

0090 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

47.000 LF 0.25000 11.75 0.05000 2.35 10.00000 470.00

$55,505.00$47,873.75 $53,644.35Section Totals:

Page 2 of 16

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) NORTHWEST
LANDSCAPING, INC.

(3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0002 ROADWAY ITEMS - ER-012-3(012)--28-84SECTION: Cat Alt Set: Cat Alt Member:

0100 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

115.000 CY 20.00000 2,300.00 22.00000 2,530.00 23.00000 2,645.00

0110 2507-3250005

ENGINEERING FABRIC

335.000 SY 2.80000 938.00 3.00000 1,005.00 2.50000 837.50

0120 2507-6800061

REVETMENT, CLASS E

315.000 TON 58.00000 18,270.00 74.50000 23,467.50 67.00000 21,105.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0140 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0150 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 1,500.00000 1,500.00 7,361.50000 7,361.50

0160 2602-0000020

SILT FENCE

250.000 LF 4.00000 1,000.00 2.45000 612.50 3.00000 750.00

Page 3 of 16

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) NORTHWEST
LANDSCAPING, INC.

(3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0002 ROADWAY ITEMS - ER-012-3(012)--28-84SECTION: Cat Alt Set: Cat Alt Member:

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

250.000 LF 0.50000 125.00 0.05000 12.50 2.00000 500.00

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

25.000 LF 0.25000 6.25 0.05000 1.25 10.00000 250.00

0190 2602-0000212

FLOATING SILT CURTAIN (HANGING)

210.000 LF 15.00000 3,150.00 14.00000 2,940.00 40.00000 8,400.00

0200 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

105.000 LF 5.00000 525.00 0.05000 5.25 20.00000 2,100.00

$51,699.00$39,564.25 $40,324.00Section Totals:

( ) indicates item is bid as Lump Sum

$93,968.35$87,438.00 $107,204.00

$87,438.00

Contract Item Totals

$93,968.35 107,204.00Contract Grand Totals

Contract Time Totals

Page 4 of 16

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JAY-R CORP. (5) NELSON & ROCK
CONTRACTING, INC.

(6) LIEBER CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - ER-003-1(118)--28-75SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

180.000 CY 26.00000 4,680.00 25.00000 4,500.00 17.50000 3,150.00

0020 2507-3250005

ENGINEERING FABRIC

540.000 SY 3.50000 1,890.00 4.00000 2,160.00 3.50000 1,890.00

0030 2507-6800061

REVETMENT, CLASS E

510.000 TON 64.50000 32,895.00 81.20000 41,412.00 74.00000 37,740.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 1,900.00000 1,900.00 2,500.00000 2,500.00 1,800.00000 1,800.00

0050 2528-8445113

FLAGGERS

7.000 EACH 575.00000 4,025.00 575.00000 4,025.00 575.00000 4,025.00

0060 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 18,500.00000 18,500.00

0070 2602-0000020

SILT FENCE

470.000 LF 3.00000 1,410.00 6.00000 2,820.00 2.25000 1,057.50

Page 5 of 16

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JAY-R CORP. (5) NELSON & ROCK
CONTRACTING, INC.

(6) LIEBER CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - ER-003-1(118)--28-75SECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

470.000 LF 0.50000 235.00 1.00000 470.00 0.20000 94.00

0090 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

47.000 LF 0.01000 0.47 1.00000 47.00 1.10000 51.70

$68,308.20$62,035.47 $67,934.00Section Totals:

Page 6 of 16

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JAY-R CORP. (5) NELSON & ROCK
CONTRACTING, INC.

(6) LIEBER CONSTRUCTION,
INC.

0002 ROADWAY ITEMS - ER-012-3(012)--28-84SECTION: Cat Alt Set: Cat Alt Member:

0100 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

115.000 CY 26.00000 2,990.00 25.00000 2,875.00 11.50000 1,322.50

0110 2507-3250005

ENGINEERING FABRIC

335.000 SY 3.50000 1,172.50 4.00000 1,340.00 3.50000 1,172.50

0120 2507-6800061

REVETMENT, CLASS E

315.000 TON 64.50000 20,317.50 80.00000 25,200.00 71.00000 22,365.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,900.00000 1,900.00 2,500.00000 2,500.00 1,800.00000 1,800.00

0140 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0150 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 18,500.00000 18,500.00

0160 2602-0000020

SILT FENCE

250.000 LF 3.00000 750.00 6.00000 1,500.00 2.25000 562.50

Page 7 of 16

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JAY-R CORP. (5) NELSON & ROCK
CONTRACTING, INC.

(6) LIEBER CONSTRUCTION,
INC.

0002 ROADWAY ITEMS - ER-012-3(012)--28-84SECTION: Cat Alt Set: Cat Alt Member:

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

250.000 LF 0.50000 125.00 1.00000 250.00 0.20000 50.00

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

25.000 LF 0.01000 0.25 1.00000 25.00 1.10000 27.50

0190 2602-0000212

FLOATING SILT CURTAIN (HANGING)

210.000 LF 30.00000 6,300.00 25.00000 5,250.00 28.00000 5,880.00

0200 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

105.000 LF 10.00000 1,050.00 5.00000 525.00 1.10000 115.50

$57,545.50$55,355.25 $55,215.00Section Totals:

( ) indicates item is bid as Lump Sum

$123,149.00$117,390.72 $125,853.70

$117,390.72

Contract Item Totals

$123,149.00 125,853.70Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) DIGG COMMERCIAL, LLC (9) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - ER-003-1(118)--28-75SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

180.000 CY 35.00000 6,300.00 35.00000 6,300.00 30.00000 5,400.00

0020 2507-3250005

ENGINEERING FABRIC

540.000 SY 4.00000 2,160.00 4.00000 2,160.00 5.00000 2,700.00

0030 2507-6800061

REVETMENT, CLASS E

510.000 TON 75.00000 38,250.00 75.00000 38,250.00 75.00000 38,250.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 12,650.00000 12,650.00 2,000.00000 2,000.00 2,500.00000 2,500.00

0050 2528-8445113

FLAGGERS

7.000 EACH 575.00000 4,025.00 575.00000 4,025.00 575.00000 4,025.00

0060 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0070 2602-0000020

SILT FENCE

470.000 LF 2.00000 940.00 3.25000 1,527.50 3.00000 1,410.00

Page 9 of 16

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) DIGG COMMERCIAL, LLC (9) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - ER-003-1(118)--28-75SECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

470.000 LF 0.10000 47.00 1.00000 470.00 0.25000 117.50

0090 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

47.000 LF 1.00000 47.00 1.00000 47.00 1.25000 58.75

$69,461.25$70,419.00 $69,779.50Section Totals:

Page 10 of 16

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) DIGG COMMERCIAL, LLC (9) REILLY CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMS - ER-012-3(012)--28-84SECTION: Cat Alt Set: Cat Alt Member:

0100 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

115.000 CY 34.50000 3,967.50 35.00000 4,025.00 30.00000 3,450.00

0110 2507-3250005

ENGINEERING FABRIC

335.000 SY 4.00000 1,340.00 3.00000 1,005.00 5.00000 1,675.00

0120 2507-6800061

REVETMENT, CLASS E

315.000 TON 75.00000 23,625.00 75.00000 23,625.00 85.00000 26,775.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 12,650.00000 12,650.00 2,000.00000 2,000.00 2,500.00000 2,500.00

0140 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0150 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0160 2602-0000020

SILT FENCE

250.000 LF 2.00000 500.00 3.25000 812.50 3.00000 750.00

Page 11 of 16

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) DIGG COMMERCIAL, LLC (9) REILLY CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMS - ER-012-3(012)--28-84SECTION: Cat Alt Set: Cat Alt Member:

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

250.000 LF 0.10000 25.00 1.00000 250.00 0.25000 62.50

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

25.000 LF 1.00000 25.00 1.00000 25.00 1.25000 31.25

0190 2602-0000212

FLOATING SILT CURTAIN (HANGING)

210.000 LF 26.00000 5,460.00 55.00000 11,550.00 30.00000 6,300.00

0200 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

105.000 LF 1.00000 105.00 15.00000 1,575.00 1.25000 131.25

$62,425.00$59,447.50 $60,617.50Section Totals:

( ) indicates item is bid as Lump Sum

$130,397.00$129,866.50 $131,886.25

$129,866.50

Contract Item Totals

$130,397.00 131,886.25Contract Grand Totals

Contract Time Totals

Page 12 of 16

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) L.A. CARLSON
CONTRACTING, INC.

(11) A.M. COHRON & SON,
INC.

(12) GRAVES CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - ER-003-1(118)--28-75SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

180.000 CY 35.00000 6,300.00 36.43000 6,557.40 17.00000 3,060.00

0020 2507-3250005

ENGINEERING FABRIC

540.000 SY 5.00000 2,700.00 4.54000 2,451.60 5.00000 2,700.00

0030 2507-6800061

REVETMENT, CLASS E

510.000 TON 71.25000 36,337.50 102.60000 52,326.00 78.00000 39,780.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 1,600.00000 1,600.00 4,000.00000 4,000.00

0050 2528-8445113

FLAGGERS

7.000 EACH 575.00000 4,025.00 575.00000 4,025.00 575.00000 4,025.00

0060 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 6,500.00000 6,500.00 42,000.00000 42,000.00

0070 2602-0000020

SILT FENCE

470.000 LF 5.00000 2,350.00 3.00000 1,410.00 2.00000 940.00
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) L.A. CARLSON
CONTRACTING, INC.

(11) A.M. COHRON & SON,
INC.

(12) GRAVES CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMS - ER-003-1(118)--28-75SECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

470.000 LF 2.00000 940.00 0.50000 235.00 0.10000 47.00

0090 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

47.000 LF 2.00000 94.00 0.01000 0.47 1.00000 47.00

$96,599.00$70,246.50 $75,105.47Section Totals:
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) L.A. CARLSON
CONTRACTING, INC.

(11) A.M. COHRON & SON,
INC.

(12) GRAVES CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMS - ER-012-3(012)--28-84SECTION: Cat Alt Set: Cat Alt Member:

0100 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

115.000 CY 35.00000 4,025.00 60.44000 6,950.60 17.00000 1,955.00

0110 2507-3250005

ENGINEERING FABRIC

335.000 SY 5.00000 1,675.00 4.54000 1,520.90 5.00000 1,675.00

0120 2507-6800061

REVETMENT, CLASS E

315.000 TON 83.50000 26,302.50 180.41000 56,829.15 80.00000 25,200.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 1,600.00000 1,600.00 4,000.00000 4,000.00

0140 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0150 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 6,500.00000 6,500.00 42,000.00000 42,000.00

0160 2602-0000020

SILT FENCE

250.000 LF 5.00000 1,250.00 3.00000 750.00 2.00000 500.00
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) L.A. CARLSON
CONTRACTING, INC.

(11) A.M. COHRON & SON,
INC.

(12) GRAVES CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMS - ER-012-3(012)--28-84SECTION: Cat Alt Set: Cat Alt Member:

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

250.000 LF 2.00000 500.00 0.50000 125.00 0.10000 25.00

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

25.000 LF 2.00000 50.00 0.01000 0.25 1.00000 25.00

0190 2602-0000212

FLOATING SILT CURTAIN (HANGING)

210.000 LF 50.00000 10,500.00 30.00000 6,300.00 26.00000 5,460.00

0200 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

105.000 LF 20.00000 2,100.00 10.00000 1,050.00 1.00000 105.00

$86,695.00$79,652.50 $87,375.90Section Totals:

( ) indicates item is bid as Lump Sum

$162,481.37$149,899.00 $183,294.00

$149,899.00

Contract Item Totals

$162,481.37 183,294.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

February 18, 2025

75-0031-118 Primary County: PLYMOUTH, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-C081(95)--5F-81 PIPE CULVERTS

SAC

Route: M55

On M55 (Karr Ave), Over UNNAMED CREEK, South of D59 (360th St.), NW S15 T86 R37

Prj Awd Amt: $562,681.78

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/21/25 70 Working Days

81-C081-095

February 18, 2025 10:00 A.M.

SACCall Order:  307 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $562,681.78 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 RO180 ROGNES BROS. EXCAVATING, INC. $598,921.20 106.44%

3 MI321 MIDWEST CONTRACTING, LLC $625,448.35 111.15%

4 NE140 NELSON & ROCK CONTRACTING, INC. $664,549.01 118.10%

5 PR268 PROGRESSIVE STRUCTURES, LLC $762,786.75 135.56%

6 RE300 REILLY CONSTRUCTION CO., INC. $772,212.80 137.24%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/21/25 70 Working Days

81-C081-095

February 18, 2025 10:00 A.M.

SACCall Order:  307 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ROGNES BROS.
EXCAVATING, INC.

(3) MIDWEST CONTRACTING,
LLC

0001 Items for a Twin 12' x 12' x 78' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

144.000 TON 42.00000 6,048.00 45.00000 6,480.00 42.00000 6,048.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,807.000 CY 7.25000 13,100.75 22.00000 39,754.00 22.25000 40,205.75

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

10.000 CY 10.25000 102.50 13.00000 130.00 6.00000 60.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,083.700 CY 7.25000 7,856.83 13.00000 14,088.10 6.00000 6,502.20

0050 2115-0100000

MODIFIED SUBBASE

93.600 CY 75.00000 7,020.00 80.25000 7,511.40 78.00000 7,300.80

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

243.000 TON 40.75000 9,902.25 45.00000 10,935.00 43.00000 10,449.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

4.000 STA 185.00000 740.00 900.00000 3,600.00 250.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 18, 2025

81-C081-095 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ROGNES BROS.
EXCAVATING, INC.

(3) MIDWEST CONTRACTING,
LLC

0001 Items for a Twin 12' x 12' x 78' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

488.900 SY 112.00000 54,756.80 112.00000 54,756.80 145.00000 70,890.50

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,500.00000 6,500.00 8,500.00000 8,500.00 6,000.00000 6,000.00

0100 2402-0425030

GRANULAR BACKFILL

1,349.800 CY 36.00000 48,592.80 32.00000 43,193.60 35.00000 47,243.00

0110 2402-2720000

EXCAVATION, CLASS 20

418.400 CY 8.75000 3,661.00 13.00000 5,439.20 6.00000 2,510.40

0120 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

156.000 LF 1,425.00000 222,300.00 1,489.00000 232,284.00 1,550.00000 241,800.00

0130 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 27,720.00000 110,880.00 24,000.00000 96,000.00 28,000.00000 112,000.00

0140 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 2,500.00000 2,500.00 100.00000 100.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 18, 2025

81-C081-095 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ROGNES BROS.
EXCAVATING, INC.

(3) MIDWEST CONTRACTING,
LLC

0001 Items for a Twin 12' x 12' x 78' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2501-5775000

PILES, STEEL SHEET

264.000 SF 30.00000 7,920.00 40.00000 10,560.00 25.00000 6,600.00

0160 2506-4984000

FLOWABLE MORTAR

53.000 CY 185.00000 9,805.00 205.00000 10,865.00 140.00000 7,420.00

0170 2507-6800061

REVETMENT, CLASS E

293.300 TON 64.50000 18,917.85 65.00000 19,064.50 75.00000 21,997.50

0180 2510-6745850

REMOVAL OF PAVEMENT

355.200 SY 8.75000 3,108.00 18.00000 6,393.60 6.00000 2,131.20

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,850.00000 2,850.00 2,850.00000 2,850.00 2,850.00000 2,850.00

0200 2528-2518000

SAFETY CLOSURE

2.000 EACH 435.00000 870.00 434.00000 868.00 125.00000 250.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,458.00000 3,458.00 2,100.00000 2,100.00

0220 2533-4980005

MOBILIZATION

(1) LS 15,750.00000 15,750.00 18,000.00000 18,000.00 27,000.00000 27,000.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 18, 2025

81-C081-095 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ROGNES BROS.
EXCAVATING, INC.

(3) MIDWEST CONTRACTING,
LLC

0001 Items for a Twin 12' x 12' x 78' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0230 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 5,000.00000 5,000.00 3,500.00000 3,500.00 2,000.00000 2,000.00

0240 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 5.00000 1,000.00 2.95000 590.00 2.95000 590.00

$625,448.35$562,681.78 $598,921.20Section Totals:

( ) indicates item is bid as Lump Sum

$598,921.20$562,681.78 $625,448.35

$562,681.78

Contract Item Totals

$598,921.20 625,448.35Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 18, 2025

81-C081-095 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 Items for a Twin 12' x 12' x 78' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

144.000 TON 55.50000 7,992.00 75.00000 10,800.00 50.00000 7,200.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,807.000 CY 15.00000 27,105.00 11.00000 19,877.00 30.00000 54,210.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

10.000 CY 50.00000 500.00 18.00000 180.00 13.00000 130.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,083.700 CY 7.00000 7,585.90 10.50000 11,378.85 13.00000 14,088.10

0050 2115-0100000

MODIFIED SUBBASE

93.600 CY 80.00000 7,488.00 88.00000 8,236.80 100.00000 9,360.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

243.000 TON 45.00000 10,935.00 58.00000 14,094.00 50.00000 12,150.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

4.000 STA 500.00000 2,000.00 460.00000 1,840.00 750.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 18, 2025

81-C081-095 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 Items for a Twin 12' x 12' x 78' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

488.900 SY 131.40000 64,241.46 150.00000 73,335.00 115.00000 56,223.50

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 17,500.00000 17,500.00 7,600.00000 7,600.00 16,000.00000 16,000.00

0100 2402-0425030

GRANULAR BACKFILL

1,349.800 CY 34.00000 45,893.20 45.00000 60,741.00 55.00000 74,239.00

0110 2402-2720000

EXCAVATION, CLASS 20

418.400 CY 8.00000 3,347.20 14.00000 5,857.60 13.00000 5,439.20

0120 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

156.000 LF 1,738.00000 271,128.00 1,600.00000 249,600.00 1,777.00000 277,212.00

0130 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 23,768.00000 95,072.00 46,000.00000 184,000.00 32,000.00000 128,000.00

0140 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,000.00000 3,000.00 8,200.00000 8,200.00 25,000.00000 25,000.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 18, 2025

81-C081-095 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 Items for a Twin 12' x 12' x 78' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2501-5775000

PILES, STEEL SHEET

264.000 SF 20.00000 5,280.00 42.00000 11,088.00 50.00000 13,200.00

0160 2506-4984000

FLOWABLE MORTAR

53.000 CY 250.00000 13,250.00 205.00000 10,865.00 250.00000 13,250.00

0170 2507-6800061

REVETMENT, CLASS E

293.300 TON 77.50000 22,730.75 95.00000 27,863.50 70.00000 20,531.00

0180 2510-6745850

REMOVAL OF PAVEMENT

355.200 SY 15.00000 5,328.00 25.00000 8,880.00 25.00000 8,880.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0200 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 125.00000 250.00 150.00000 300.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 8,672.50000 8,672.50 2,100.00000 2,100.00 5,000.00000 5,000.00

0220 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 33,000.00000 33,000.00 20,000.00000 20,000.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 18, 2025

81-C081-095 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 Items for a Twin 12' x 12' x 78' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0230 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 2,000.00000 2,000.00 6,000.00000 6,000.00 5,000.00000 5,000.00

0240 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 6.00000 1,200.00 20.00000 4,000.00 4.00000 800.00

$772,212.80$664,549.01 $762,786.75Section Totals:

( ) indicates item is bid as Lump Sum

$762,786.75$664,549.01 $772,212.80

$664,549.01

Contract Item Totals

$762,786.75 772,212.80Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

February 18, 2025

81-C081-095 Primary County: SAC

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-010-2(046)--28-71 REVETMENT

OBRIEN

Route: IOWA 10

Mill Creek 2.5 mi W of W Jct US 59

Prj Awd Amt: $55,645.00

Project: WorkType:

County:

Location:

ER-010-1(095)--28-84 REVETMENT

SIOUX

Route: IOWA 10

Floyd River 0.7 mi W of N Jct IA 60

Prj Awd Amt: $73,691.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/22/25 25 Working Days

84-0101-095

February 18, 2025 10:00 A.M.

OBRIEN, SIOUXCall Order:  308 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI275 DIRTY30 EXCAVATING & TRUCKING LLC $129,336.00 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $158,108.00 122.25%

3 JA290 JAY-R CORP. $159,896.56 123.63%

4 PE320 PETERSON CONTRACTORS INC. $167,416.00 129.44%

5 LI030 LIEBER CONSTRUCTION, INC. $190,194.98 147.05%

6 CA340 L.A. CARLSON CONTRACTING, INC. $197,149.50 152.43%

7 RE300 REILLY CONSTRUCTION CO., INC. $201,945.63 156.14%
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Contract ID:

Letting Date:

Start Date: 09/22/25 25 Working Days

84-0101-095

February 18, 2025 10:00 A.M.

OBRIEN, SIOUXCall Order:  308 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 K.084 K&M ENTERPRISE LLC $209,596.00 162.06%

9 GR100 GRAVES CONSTRUCTION CO., INC. $265,086.00 204.96%

10 VA285 VANDER POL EXCAVATING, LLC $291,624.50 225.48%
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Contract ID:

Letting Date:

Start Date: 09/22/25 25 Working Days

84-0101-095

February 18, 2025 10:00 A.M.

OBRIEN, SIOUXCall Order:  308 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) JAY-R CORP.

0001 (Revetment Items - (046SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

200.000 CY 25.00000 5,000.00 25.00000 5,000.00 26.00000 5,200.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

20.000 CY 100.00000 2,000.00 80.00000 1,600.00 35.00000 700.00

0030 2506-4984000

FLOWABLE MORTAR

10.000 CY 375.00000 3,750.00 600.00000 6,000.00 450.00000 4,500.00

0040 2507-3250005

ENGINEERING FABRIC

200.000 SY 2.80000 560.00 2.50000 500.00 3.50000 700.00

0050 2507-6800061

REVETMENT, CLASS E

200.000 TON 60.00000 12,000.00 70.00000 14,000.00 65.00000 13,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 2,200.00000 2,200.00

0070 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00
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Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) JAY-R CORP.

0001 (Revetment Items - (046SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 8,723.00000 8,723.00 14,500.00000 14,500.00

0090 2602-0000212

FLOATING SILT CURTAIN (HANGING)

370.000 LF 18.00000 6,660.00 30.00000 11,100.00 30.00000 11,100.00

0100 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

185.000 LF 5.00000 925.00 20.00000 3,700.00 12.00000 2,220.00

$71,370.00$55,645.00 $69,873.00Section Totals:

Page 2 of 16

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) JAY-R CORP.

0002 (Revetment Items - (095SECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

220.000 CY 25.00000 5,500.00 25.00000 5,500.00 26.00000 5,720.00

0120 2507-3250005

ENGINEERING FABRIC

665.000 SY 2.80000 1,862.00 2.50000 1,662.50 3.50000 2,327.50

0130 2507-6800061

REVETMENT, CLASS E

625.000 TON 60.00000 37,500.00 70.00000 43,750.00 65.00000 40,625.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 2,200.00000 2,200.00

0150 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0160 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 11,000.00000 11,000.00 14,500.00000 14,500.00

0170 2602-0000020

SILT FENCE

312.500 LF 4.00000 1,250.00 3.00000 937.50 3.00000 937.50
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Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) JAY-R CORP.

0002 (Revetment Items - (095SECTION: Cat Alt Set: Cat Alt Member:

0180 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

312.500 LF 0.50000 156.25 2.00000 625.00 0.50000 156.25

0190 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

31.000 LF 0.25000 7.75 10.00000 310.00 0.01000 0.31

0200 2602-0000212

FLOATING SILT CURTAIN (HANGING)

130.000 LF 18.00000 2,340.00 30.00000 3,900.00 32.00000 4,160.00

0210 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

65.000 LF 5.00000 325.00 20.00000 1,300.00 10.00000 650.00

$88,526.56$73,691.00 $88,235.00Section Totals:

( ) indicates item is bid as Lump Sum

$158,108.00$129,336.00 $159,896.56

$129,336.00

Contract Item Totals

$158,108.00 159,896.56Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) LIEBER CONSTRUCTION,
INC.

(6) L.A. CARLSON
CONTRACTING, INC.

0001 (Revetment Items - (046SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

200.000 CY 34.50000 6,900.00 27.50000 5,500.00 35.00000 7,000.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

20.000 CY 40.00000 800.00 53.00000 1,060.00 50.00000 1,000.00

0030 2506-4984000

FLOWABLE MORTAR

10.000 CY 200.00000 2,000.00 800.00000 8,000.00 250.00000 2,500.00

0040 2507-3250005

ENGINEERING FABRIC

200.000 SY 4.00000 800.00 3.50000 700.00 5.00000 1,000.00

0050 2507-6800061

REVETMENT, CLASS E

200.000 TON 77.00000 15,400.00 91.00000 18,200.00 80.00000 16,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 11,425.00000 11,425.00 1,850.00000 1,850.00 2,500.00000 2,500.00

0070 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00
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Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) LIEBER CONSTRUCTION,
INC.

(6) L.A. CARLSON
CONTRACTING, INC.

0001 (Revetment Items - (046SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 24,700.00000 24,700.00 20,000.00000 20,000.00

0090 2602-0000212

FLOATING SILT CURTAIN (HANGING)

370.000 LF 26.00000 9,620.00 30.00000 11,100.00 50.00000 18,500.00

0100 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

185.000 LF 1.00000 185.00 1.25000 231.25 20.00000 3,700.00

$89,450.00$71,380.00 $88,591.25Section Totals:
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Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) LIEBER CONSTRUCTION,
INC.

(6) L.A. CARLSON
CONTRACTING, INC.

0002 (Revetment Items - (095SECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

220.000 CY 36.25000 7,975.00 20.25000 4,455.00 35.00000 7,700.00

0120 2507-3250005

ENGINEERING FABRIC

665.000 SY 4.00000 2,660.00 3.50000 2,327.50 5.00000 3,325.00

0130 2507-6800061

REVETMENT, CLASS E

625.000 TON 72.00000 45,000.00 77.00000 48,125.00 75.00000 46,875.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 11,425.00000 11,425.00 1,850.00000 1,850.00 2,500.00000 2,500.00

0150 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0160 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 21,950.00000 21,950.00 20,000.00000 20,000.00

0170 2602-0000020

SILT FENCE

312.500 LF 3.00000 937.50 4.00000 1,250.00 5.00000 1,562.50

Page 7 of 16

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) LIEBER CONSTRUCTION,
INC.

(6) L.A. CARLSON
CONTRACTING, INC.

0002 (Revetment Items - (095SECTION: Cat Alt Set: Cat Alt Member:

0180 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

312.500 LF 1.00000 312.50 1.25000 390.63 2.00000 625.00

0190 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

31.000 LF 1.00000 31.00 1.10000 34.10 2.00000 62.00

0200 2602-0000212

FLOATING SILT CURTAIN (HANGING)

130.000 LF 26.00000 3,380.00 30.00000 3,900.00 50.00000 6,500.00

0210 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

65.000 LF 1.00000 65.00 1.10000 71.50 20.00000 1,300.00

$107,699.50$96,036.00 $101,603.73Section Totals:

( ) indicates item is bid as Lump Sum

$190,194.98$167,416.00 $197,149.50

$167,416.00

Contract Item Totals

$190,194.98 197,149.50Contract Grand Totals

Contract Time Totals

Page 8 of 16

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) K&M ENTERPRISE LLC (9) GRAVES CONSTRUCTION
CO., INC.

0001 (Revetment Items - (046SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

200.000 CY 30.00000 6,000.00 75.00000 15,000.00 17.00000 3,400.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

20.000 CY 40.00000 800.00 100.00000 2,000.00 17.00000 340.00

0030 2506-4984000

FLOWABLE MORTAR

10.000 CY 550.00000 5,500.00 500.00000 5,000.00 500.00000 5,000.00

0040 2507-3250005

ENGINEERING FABRIC

200.000 SY 4.00000 800.00 6.00000 1,200.00 5.00000 1,000.00

0050 2507-6800061

REVETMENT, CLASS E

200.000 TON 90.00000 18,000.00 90.00000 18,000.00 125.00000 25,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0070 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

Page 9 of 16

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) K&M ENTERPRISE LLC (9) GRAVES CONSTRUCTION
CO., INC.

0001 (Revetment Items - (046SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 10,000.00000 10,000.00 55,000.00000 55,000.00

0090 2602-0000212

FLOATING SILT CURTAIN (HANGING)

370.000 LF 28.00000 10,360.00 50.00000 18,500.00 26.00000 9,620.00

0100 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

185.000 LF 1.25000 231.25 1.00000 185.00 1.00000 185.00

$120,795.00$86,441.25 $92,135.00Section Totals:

Page 10 of 16

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) K&M ENTERPRISE LLC (9) GRAVES CONSTRUCTION
CO., INC.

0002 (Revetment Items - (095SECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

220.000 CY 30.00000 6,600.00 75.00000 16,500.00 17.00000 3,740.00

0120 2507-3250005

ENGINEERING FABRIC

665.000 SY 4.00000 2,660.00 6.00000 3,990.00 5.00000 3,325.00

0130 2507-6800061

REVETMENT, CLASS E

625.000 TON 90.00000 56,250.00 90.00000 56,250.00 90.00000 56,250.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0150 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0160 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 10,000.00000 10,000.00 55,000.00000 55,000.00

0170 2602-0000020

SILT FENCE

312.500 LF 3.50000 1,093.75 5.00000 1,562.50 3.00000 937.50

Page 11 of 16

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) K&M ENTERPRISE LLC (9) GRAVES CONSTRUCTION
CO., INC.

0002 (Revetment Items - (095SECTION: Cat Alt Set: Cat Alt Member:

0180 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

312.500 LF 1.25000 390.63 1.00000 312.50 1.00000 312.50

0190 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

31.000 LF 1.25000 38.75 1.00000 31.00 1.00000 31.00

0200 2602-0000212

FLOATING SILT CURTAIN (HANGING)

130.000 LF 28.00000 3,640.00 50.00000 6,500.00 26.00000 3,380.00

0210 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

65.000 LF 1.25000 81.25 1.00000 65.00 1.00000 65.00

$144,291.00$115,504.38 $117,461.00Section Totals:

( ) indicates item is bid as Lump Sum

$209,596.00$201,945.63 $265,086.00

$201,945.63

Contract Item Totals

$209,596.00 265,086.00Contract Grand Totals

Contract Time Totals

Page 12 of 16

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) VANDER POL
EXCAVATING, LLC

0001 (Revetment Items - (046SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

200.000 CY 80.00000 16,000.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

20.000 CY 200.00000 4,000.00

0030 2506-4984000

FLOWABLE MORTAR

10.000 CY 775.00000 7,750.00

0040 2507-3250005

ENGINEERING FABRIC

200.000 SY 6.00000 1,200.00

0050 2507-6800061

REVETMENT, CLASS E

200.000 TON 129.00000 25,800.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0070 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00

Page 13 of 16

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) VANDER POL
EXCAVATING, LLC

0001 (Revetment Items - (046SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00

0090 2602-0000212

FLOATING SILT CURTAIN (HANGING)

370.000 LF 32.32000 11,958.40

0100 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

185.000 LF 4.00000 740.00

$107,698.40Section Totals:

Page 14 of 16

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) VANDER POL
EXCAVATING, LLC

0002 (Revetment Items - (095SECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

220.000 CY 80.00000 17,600.00

0120 2507-3250005

ENGINEERING FABRIC

665.000 SY 6.00000 3,990.00

0130 2507-6800061

REVETMENT, CLASS E

625.000 TON 158.00000 98,750.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0150 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00

0160 2533-4980005

MOBILIZATION

(1) LS 37,000.00000 37,000.00

0170 2602-0000020

SILT FENCE

312.500 LF 8.00000 2,500.00

Page 15 of 16

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) VANDER POL
EXCAVATING, LLC

0002 (Revetment Items - (095SECTION: Cat Alt Set: Cat Alt Member:

0180 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

312.500 LF 1.00000 312.50

0190 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

31.000 LF 2.00000 62.00

0200 2602-0000212

FLOATING SILT CURTAIN (HANGING)

130.000 LF 32.32000 4,201.60

0210 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

65.000 LF 4.00000 260.00

$183,926.10Section Totals:

( ) indicates item is bid as Lump Sum

$291,624.50

$291,624.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 16 of 16

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

February 18, 2025

84-0101-095 Primary County: OBRIEN, SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-018-1(103)--28-84 REVETMENT

SIOUX

Route: U.S. 18

Floyd River 0.2 mi W of Co Rd L26

Prj Awd Amt: $72,700.00

Project: WorkType:

County:

Location:

ER-018-1(107)--28-84 REVETMENT

SIOUX

Route: U.S. 18

1.35 mi W of N Jct US 75

Prj Awd Amt: $19,413.75

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 20 Working Days

84-0181-103

February 18, 2025 10:00 A.M.

SIOUXCall Order:  309 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI275 DIRTY30 EXCAVATING & TRUCKING LLC $92,113.75 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $107,204.00 116.38%

3 JA290 JAY-R CORP. $113,027.63 122.70%

4 PE320 PETERSON CONTRACTORS INC. $129,808.00 140.92%

5 NE140 NELSON & ROCK CONTRACTING, INC. $130,233.00 141.38%

6 CO040 A.M. COHRON & SON, INC. $131,268.03 142.51%

7 HE339 HENNING CONSTRUCTION, INC. $134,535.00 146.05%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 20 Working Days

84-0181-103

February 18, 2025 10:00 A.M.

SIOUXCall Order:  309 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 K.084 K&M ENTERPRISE LLC $137,553.00 149.33%

9 CA340 L.A. CARLSON CONTRACTING, INC. $141,976.00 154.13%

10 LI030 LIEBER CONSTRUCTION, INC. $148,093.05 160.77%

11 RE300 REILLY CONSTRUCTION CO., INC. $150,421.25 163.30%

12 GR100 GRAVES CONSTRUCTION CO., INC. $169,363.00 183.86%

13 VA285 VANDER POL EXCAVATING, LLC $198,772.40 215.79%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/06/25 20 Working Days

84-0181-103

February 18, 2025 10:00 A.M.

SIOUXCall Order:  309 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) JAY-R CORP.

0001 (Revetment Items - (103SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

320.000 CY 25.00000 8,000.00 25.00000 8,000.00 26.00000 8,320.00

0020 2507-3250005

ENGINEERING FABRIC

650.000 SY 2.80000 1,820.00 2.50000 1,625.00 3.50000 2,275.00

0030 2507-6800061

REVETMENT, CLASS E

600.000 TON 55.00000 33,000.00 57.00000 34,200.00 55.25000 33,150.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 4,000.00000 4,000.00 2,200.00000 2,200.00

0050 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 12,500.00000 12,500.00 15,000.00000 15,000.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

270.000 LF 15.00000 4,050.00 30.00000 8,100.00 30.00000 8,100.00

Page 1 of 20

Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) JAY-R CORP.

0001 (Revetment Items - (103SECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

135.000 LF 8.00000 1,080.00 20.00000 2,700.00 12.00000 1,620.00

$87,915.00$72,700.00 $88,375.00Section Totals:

Page 2 of 20

Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) JAY-R CORP.

0002 (Revetment Items - (107SECTION: Cat Alt Set: Cat Alt Member:

0090 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

45.000 CY 22.00000 990.00 25.00000 1,125.00 26.00000 1,170.00

0100 2507-3250005

ENGINEERING FABRIC

130.000 SY 2.80000 364.00 2.50000 325.00 3.50000 455.00

0110 2507-6800061

REVETMENT, CLASS E

120.000 TON 55.00000 6,600.00 53.00000 6,360.00 51.25000 6,150.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 2,200.00000 2,200.00

0130 2528-8445113

FLAGGERS

6.000 EACH 575.00000 3,450.00 575.00000 3,450.00 575.00000 3,450.00

0140 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 4,814.00000 4,814.00 11,000.00000 11,000.00

0150 2602-0000020

SILT FENCE

125.000 LF 3.00000 375.00 3.00000 375.00 5.00000 625.00

Page 3 of 20

Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) JAY-R CORP.

0002 (Revetment Items - (107SECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

125.000 LF 1.00000 125.00 2.00000 250.00 0.50000 62.50

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

13.000 LF 0.75000 9.75 10.00000 130.00 0.01000 0.13

$25,112.63$19,413.75 $18,829.00Section Totals:

( ) indicates item is bid as Lump Sum

$107,204.00$92,113.75 $113,027.63

$92,113.75

Contract Item Totals

$107,204.00 113,027.63Contract Grand Totals

Contract Time Totals

Page 4 of 20

Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) NELSON & ROCK
CONTRACTING, INC.

(6) A.M. COHRON & SON, INC.

0001 (Revetment Items - (103SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

320.000 CY 35.00000 11,200.00 28.00000 8,960.00 50.10000 16,032.00

0020 2507-3250005

ENGINEERING FABRIC

650.000 SY 4.00000 2,600.00 4.00000 2,600.00 4.57000 2,970.50

0030 2507-6800061

REVETMENT, CLASS E

600.000 TON 65.00000 39,000.00 86.00000 51,600.00 86.74000 52,044.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 14,100.00000 14,100.00 2,500.00000 2,500.00 1,700.00000 1,700.00

0050 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,500.00000 5,500.00 10,000.00000 10,000.00 5,500.00000 5,500.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

270.000 LF 27.00000 7,290.00 30.00000 8,100.00 30.00000 8,100.00

Page 5 of 20

Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) NELSON & ROCK
CONTRACTING, INC.

(6) A.M. COHRON & SON, INC.

0001 (Revetment Items - (103SECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

135.000 LF 1.00000 135.00 5.00000 675.00 10.00000 1,350.00

$104,946.50$97,075.00 $101,685.00Section Totals:

Page 6 of 20

Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) NELSON & ROCK
CONTRACTING, INC.

(6) A.M. COHRON & SON, INC.

0002 (Revetment Items - (107SECTION: Cat Alt Set: Cat Alt Member:

0090 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

45.000 CY 40.00000 1,800.00 30.00000 1,350.00 38.92000 1,751.40

0100 2507-3250005

ENGINEERING FABRIC

130.000 SY 4.00000 520.00 4.00000 520.00 4.57000 594.10

0110 2507-6800061

REVETMENT, CLASS E

120.000 TON 55.00000 6,600.00 82.00000 9,840.00 105.32000 12,638.40

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 14,100.00000 14,100.00 2,500.00000 2,500.00 1,700.00000 1,700.00

0130 2528-8445113

FLAGGERS

6.000 EACH 575.00000 3,450.00 575.00000 3,450.00 575.00000 3,450.00

0140 2533-4980005

MOBILIZATION

(1) LS 5,500.00000 5,500.00 10,000.00000 10,000.00 5,500.00000 5,500.00

0150 2602-0000020

SILT FENCE

125.000 LF 5.00000 625.00 6.00000 750.00 5.00000 625.00

Page 7 of 20

Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) NELSON & ROCK
CONTRACTING, INC.

(6) A.M. COHRON & SON, INC.

0002 (Revetment Items - (107SECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

125.000 LF 1.00000 125.00 1.00000 125.00 0.50000 62.50

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

13.000 LF 1.00000 13.00 1.00000 13.00 0.01000 0.13

$26,321.53$32,733.00 $28,548.00Section Totals:

( ) indicates item is bid as Lump Sum

$130,233.00$129,808.00 $131,268.03

$129,808.00

Contract Item Totals

$130,233.00 131,268.03Contract Grand Totals

Contract Time Totals

Page 8 of 20

Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENNING CONSTRUCTION,
INC.

(8) K&M ENTERPRISE LLC (9) L.A. CARLSON
CONTRACTING, INC.

0001 (Revetment Items - (103SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

320.000 CY 38.00000 12,160.00 35.00000 11,200.00 35.00000 11,200.00

0020 2507-3250005

ENGINEERING FABRIC

650.000 SY 4.25000 2,762.50 6.00000 3,900.00 5.00000 3,250.00

0030 2507-6800061

REVETMENT, CLASS E

600.000 TON 90.00000 54,000.00 75.00000 45,000.00 68.25000 40,950.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,500.00000 5,500.00 2,500.00000 2,500.00

0050 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0060 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 16,500.00000 16,500.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

270.000 LF 30.00000 8,100.00 50.00000 13,500.00 50.00000 13,500.00

Page 9 of 20

Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENNING CONSTRUCTION,
INC.

(8) K&M ENTERPRISE LLC (9) L.A. CARLSON
CONTRACTING, INC.

0001 (Revetment Items - (103SECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

135.000 LF 5.00000 675.00 1.00000 135.00 20.00000 2,700.00

$107,850.00$109,947.50 $106,485.00Section Totals:
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Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENNING CONSTRUCTION,
INC.

(8) K&M ENTERPRISE LLC (9) L.A. CARLSON
CONTRACTING, INC.

0002 (Revetment Items - (107SECTION: Cat Alt Set: Cat Alt Member:

0090 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

45.000 CY 31.00000 1,395.00 35.00000 1,575.00 35.00000 1,575.00

0100 2507-3250005

ENGINEERING FABRIC

130.000 SY 4.25000 552.50 6.00000 780.00 5.00000 650.00

0110 2507-6800061

REVETMENT, CLASS E

120.000 TON 75.00000 9,000.00 75.00000 9,000.00 71.25000 8,550.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 5,500.00000 5,500.00 2,500.00000 2,500.00

0130 2528-8445113

FLAGGERS

6.000 EACH 575.00000 3,450.00 575.00000 3,450.00 575.00000 3,450.00

0140 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 10,000.00000 10,000.00 16,500.00000 16,500.00

0150 2602-0000020

SILT FENCE

125.000 LF 3.00000 375.00 5.00000 625.00 5.00000 625.00
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Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENNING CONSTRUCTION,
INC.

(8) K&M ENTERPRISE LLC (9) L.A. CARLSON
CONTRACTING, INC.

0002 (Revetment Items - (107SECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

125.000 LF 2.00000 250.00 1.00000 125.00 2.00000 250.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

13.000 LF 5.00000 65.00 1.00000 13.00 2.00000 26.00

$34,126.00$24,587.50 $31,068.00Section Totals:

( ) indicates item is bid as Lump Sum

$137,553.00$134,535.00 $141,976.00

$134,535.00

Contract Item Totals

$137,553.00 141,976.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) LIEBER CONSTRUCTION,
INC.

(11) REILLY CONSTRUCTION
CO., INC.

(12) GRAVES CONSTRUCTION
CO., INC.

0001 (Revetment Items - (103SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

320.000 CY 24.25000 7,760.00 30.00000 9,600.00 17.00000 5,440.00

0020 2507-3250005

ENGINEERING FABRIC

650.000 SY 3.50000 2,275.00 4.50000 2,925.00 5.00000 3,250.00

0030 2507-6800061

REVETMENT, CLASS E

600.000 TON 81.00000 48,600.00 80.00000 48,000.00 70.00000 42,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 1,850.00000 1,850.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0050 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0060 2533-4980005

MOBILIZATION

(1) LS 21,950.00000 21,950.00 30,000.00000 30,000.00 36,000.00000 36,000.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

270.000 LF 30.00000 8,100.00 31.00000 8,370.00 26.00000 7,020.00

Page 13 of 20

Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) LIEBER CONSTRUCTION,
INC.

(11) REILLY CONSTRUCTION
CO., INC.

(12) GRAVES CONSTRUCTION
CO., INC.

0001 (Revetment Items - (103SECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

135.000 LF 1.25000 168.75 1.25000 168.75 1.00000 135.00

$115,095.00$107,953.75 $118,813.75Section Totals:
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Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) LIEBER CONSTRUCTION,
INC.

(11) REILLY CONSTRUCTION
CO., INC.

(12) GRAVES CONSTRUCTION
CO., INC.

0002 (Revetment Items - (107SECTION: Cat Alt Set: Cat Alt Member:

0090 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

45.000 CY 21.00000 945.00 30.00000 1,350.00 17.00000 765.00

0100 2507-3250005

ENGINEERING FABRIC

130.000 SY 5.50000 715.00 4.50000 585.00 5.00000 650.00

0110 2507-6800061

REVETMENT, CLASS E

120.000 TON 95.75000 11,490.00 65.00000 7,800.00 72.00000 8,640.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 1,850.00000 1,850.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0130 2528-8445113

FLAGGERS

6.000 EACH 575.00000 3,450.00 575.00000 3,450.00 575.00000 3,450.00

0140 2533-4980005

MOBILIZATION

(1) LS 20,800.00000 20,800.00 15,000.00000 15,000.00 36,000.00000 36,000.00

0150 2602-0000020

SILT FENCE

125.000 LF 5.50000 687.50 6.00000 750.00 5.00000 625.00
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Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) LIEBER CONSTRUCTION,
INC.

(11) REILLY CONSTRUCTION
CO., INC.

(12) GRAVES CONSTRUCTION
CO., INC.

0002 (Revetment Items - (107SECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

125.000 LF 1.50000 187.50 1.25000 156.25 1.00000 125.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

13.000 LF 1.10000 14.30 1.25000 16.25 1.00000 13.00

$54,268.00$40,139.30 $31,607.50Section Totals:

( ) indicates item is bid as Lump Sum

$150,421.25$148,093.05 $169,363.00

$148,093.05

Contract Item Totals

$150,421.25 169,363.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) VANDER POL
EXCAVATING, LLC

0001 (Revetment Items - (103SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

320.000 CY 70.00000 22,400.00

0020 2507-3250005

ENGINEERING FABRIC

650.000 SY 6.00000 3,900.00

0030 2507-6800061

REVETMENT, CLASS E

600.000 TON 125.00000 75,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0050 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00

0060 2533-4980005

MOBILIZATION

(1) LS 38,000.00000 38,000.00

0070 2602-0000212

FLOATING SILT CURTAIN (HANGING)

270.000 LF 32.32000 8,726.40
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Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) VANDER POL
EXCAVATING, LLC

0001 (Revetment Items - (103SECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

135.000 LF 4.00000 540.00

$167,816.40Section Totals:
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Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) VANDER POL
EXCAVATING, LLC

0002 (Revetment Items - (107SECTION: Cat Alt Set: Cat Alt Member:

0090 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

45.000 CY 45.00000 2,025.00

0100 2507-3250005

ENGINEERING FABRIC

130.000 SY 6.00000 780.00

0110 2507-6800061

REVETMENT, CLASS E

120.000 TON 115.00000 13,800.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0130 2528-8445113

FLAGGERS

6.000 EACH 575.00000 3,450.00

0140 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00

0150 2602-0000020

SILT FENCE

125.000 LF 6.00000 750.00
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Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) VANDER POL
EXCAVATING, LLC

0002 (Revetment Items - (107SECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

125.000 LF 1.00000 125.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

13.000 LF 2.00000 26.00

$30,956.00Section Totals:

( ) indicates item is bid as Lump Sum

$198,772.40

$198,772.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:309

Tabulation of Construction and Material Bids

February 18, 2025

84-0181-103 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-060-2(092)--28-84 REVETMENT

SIOUX

Route: IOWA 60

Little Floyd River 0.4 mi S of Co Rd L26

Prj Awd Amt: $97,009.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/29/25 15 Working Days

84-0602-092

February 18, 2025 10:00 A.M.

SIOUXCall Order:  310 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI275 DIRTY30 EXCAVATING & TRUCKING LLC $97,009.00 100.00%

2 NO300 NORTHWEST LANDSCAPING, INC. $103,288.75 106.47%

3 JA290 JAY-R CORP. $105,448.13 108.70%

4 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $110,802.00 114.22%

5 CO040 A.M. COHRON & SON, INC. $118,757.93 122.42%

6 PE320 PETERSON CONTRACTORS INC. $121,945.00 125.70%

7 CA340 L.A. CARLSON CONTRACTING, INC. $128,140.00 132.09%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/29/25 15 Working Days

84-0602-092

February 18, 2025 10:00 A.M.

SIOUXCall Order:  310 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 RE300 REILLY CONSTRUCTION CO., INC. $129,741.88 133.74%

9 NE140 NELSON & ROCK CONTRACTING, INC. $138,737.50 143.02%

10 LI030 LIEBER CONSTRUCTION, INC. $142,833.13 147.24%

11 K.084 K&M ENTERPRISE LLC $143,092.50 147.50%

12 HE339 HENNING CONSTRUCTION, INC. $161,017.50 165.98%

13 GR100 GRAVES CONSTRUCTION CO., INC. $169,900.00 175.14%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/29/25 15 Working Days

84-0602-092

February 18, 2025 10:00 A.M.

SIOUXCall Order:  310 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIRTY30 EXCAVATING & TRUCKING LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) NORTHWEST
LANDSCAPING, INC.

(3) JAY-R CORP.

0001 Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

210.000 CY 25.00000 5,250.00 24.00000 5,040.00 26.00000 5,460.00

0020 2507-3250005

ENGINEERING FABRIC

1,780.000 SY 2.80000 4,984.00 3.00000 5,340.00 3.50000 6,230.00

0030 2507-6800061

REVETMENT, CLASS E

1,120.000 TON 55.00000 61,600.00 69.50000 77,840.00 57.25000 64,120.00

0040 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

30.000 LF 110.00000 3,300.00 100.00000 3,000.00 100.00000 3,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00 2,450.00000 2,450.00

0060 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0070 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 2,000.00000 2,000.00 15,000.00000 15,000.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:310

Tabulation of Construction and Material Bids

February 18, 2025

84-0602-092 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIRTY30 EXCAVATING &
TRUCKING LLC

(2) NORTHWEST
LANDSCAPING, INC.

(3) JAY-R CORP.

0001 Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000020

SILT FENCE

625.000 LF 5.00000 3,125.00 2.00000 1,250.00 5.00000 3,125.00

0090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

625.000 LF 0.75000 468.75 0.10000 62.50 0.50000 312.50

0100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

62.500 LF 0.50000 31.25 0.10000 6.25 0.01000 0.63

$105,448.13$97,009.00 $103,288.75Section Totals:

( ) indicates item is bid as Lump Sum

$103,288.75$97,009.00 $105,448.13

$97,009.00

Contract Item Totals

$103,288.75 105,448.13Contract Grand Totals

Contract Time Totals

Page 2 of 10

Call Order:

Letting Date:

Contract ID:310

Tabulation of Construction and Material Bids

February 18, 2025

84-0602-092 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(5) A.M. COHRON & SON, INC. (6) PETERSON
CONTRACTORS INC.

0001 Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

210.000 CY 25.00000 5,250.00 28.04000 5,888.40 35.00000 7,350.00

0020 2507-3250005

ENGINEERING FABRIC

1,780.000 SY 2.50000 4,450.00 3.85000 6,853.00 4.00000 7,120.00

0030 2507-6800061

REVETMENT, CLASS E

1,120.000 TON 57.00000 63,840.00 73.31000 82,107.20 65.00000 72,800.00

0040 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

30.000 LF 120.00000 3,600.00 119.04000 3,571.20 185.00000 5,550.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 1,650.00000 1,650.00 8,500.00000 8,500.00

0060 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0070 2533-4980005

MOBILIZATION

(1) LS 17,162.00000 17,162.00 9,500.00000 9,500.00 12,000.00000 12,000.00

Page 3 of 10

Call Order:

Letting Date:

Contract ID:310

Tabulation of Construction and Material Bids

February 18, 2025

84-0602-092 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(5) A.M. COHRON & SON, INC. (6) PETERSON
CONTRACTORS INC.

0001 Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000020

SILT FENCE

625.000 LF 3.00000 1,875.00 5.00000 3,125.00 4.00000 2,500.00

0090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

625.000 LF 2.00000 1,250.00 0.50000 312.50 0.50000 312.50

0100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

62.500 LF 10.00000 625.00 0.01000 0.63 1.00000 62.50

$121,945.00$110,802.00 $118,757.93Section Totals:

( ) indicates item is bid as Lump Sum

$118,757.93$110,802.00 $121,945.00

$110,802.00

Contract Item Totals

$118,757.93 121,945.00Contract Grand Totals

Contract Time Totals

Page 4 of 10

Call Order:

Letting Date:

Contract ID:310

Tabulation of Construction and Material Bids

February 18, 2025

84-0602-092 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) L.A. CARLSON
CONTRACTING, INC.

(8) REILLY CONSTRUCTION
CO., INC.

(9) NELSON & ROCK
CONTRACTING, INC.

0001 Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

210.000 CY 35.00000 7,350.00 30.00000 6,300.00 28.00000 5,880.00

0020 2507-3250005

ENGINEERING FABRIC

1,780.000 SY 5.00000 8,900.00 4.25000 7,565.00 4.00000 7,120.00

0030 2507-6800061

REVETMENT, CLASS E

1,120.000 TON 73.25000 82,040.00 69.00000 77,280.00 90.00000 100,800.00

0040 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

30.000 LF 70.00000 2,100.00 60.00000 1,800.00 75.00000 2,250.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00 2,500.00000 2,500.00

0060 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0070 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 25,000.00000 25,000.00 10,000.00000 10,000.00

Page 5 of 10

Call Order:

Letting Date:

Contract ID:310

Tabulation of Construction and Material Bids

February 18, 2025

84-0602-092 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) L.A. CARLSON
CONTRACTING, INC.

(8) REILLY CONSTRUCTION
CO., INC.

(9) NELSON & ROCK
CONTRACTING, INC.

0001 Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000020

SILT FENCE

625.000 LF 5.00000 3,125.00 4.00000 2,500.00 6.00000 3,750.00

0090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

625.000 LF 2.00000 1,250.00 0.75000 468.75 1.00000 625.00

0100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

62.500 LF 2.00000 125.00 1.25000 78.13 1.00000 62.50

$138,737.50$128,140.00 $129,741.88Section Totals:

( ) indicates item is bid as Lump Sum

$129,741.88$128,140.00 $138,737.50

$128,140.00

Contract Item Totals

$129,741.88 138,737.50Contract Grand Totals

Contract Time Totals

Page 6 of 10

Call Order:

Letting Date:

Contract ID:310

Tabulation of Construction and Material Bids

February 18, 2025

84-0602-092 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) LIEBER CONSTRUCTION,
INC.

(11) K&M ENTERPRISE LLC (12) HENNING
CONSTRUCTION, INC.

0001 Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

210.000 CY 25.00000 5,250.00 35.00000 7,350.00 50.00000 10,500.00

0020 2507-3250005

ENGINEERING FABRIC

1,780.000 SY 3.50000 6,230.00 6.00000 10,680.00 4.50000 8,010.00

0030 2507-6800061

REVETMENT, CLASS E

1,120.000 TON 80.00000 89,600.00 75.00000 84,000.00 98.50000 110,320.00

0040 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

30.000 LF 200.00000 6,000.00 200.00000 6,000.00 100.00000 3,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 3,650.00000 3,650.00 5,500.00000 5,500.00 7,500.00000 7,500.00

0060 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0070 2533-4980005

MOBILIZATION

(1) LS 23,150.00000 23,150.00 20,000.00000 20,000.00 12,500.00000 12,500.00

Page 7 of 10

Call Order:

Letting Date:

Contract ID:310

Tabulation of Construction and Material Bids

February 18, 2025

84-0602-092 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) LIEBER CONSTRUCTION,
INC.

(11) K&M ENTERPRISE LLC (12) HENNING
CONSTRUCTION, INC.

0001 Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000020

SILT FENCE

625.000 LF 4.00000 2,500.00 5.00000 3,125.00 3.00000 1,875.00

0090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

625.000 LF 1.00000 625.00 1.00000 625.00 2.00000 1,250.00

0100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

62.500 LF 1.25000 78.13 1.00000 62.50 5.00000 312.50

$161,017.50$142,833.13 $143,092.50Section Totals:

( ) indicates item is bid as Lump Sum

$143,092.50$142,833.13 $161,017.50

$142,833.13

Contract Item Totals

$143,092.50 161,017.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:310

Tabulation of Construction and Material Bids

February 18, 2025

84-0602-092 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) GRAVES CONSTRUCTION
CO., INC.

0001 Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

210.000 CY 22.00000 4,620.00

0020 2507-3250005

ENGINEERING FABRIC

1,780.000 SY 5.00000 8,900.00

0030 2507-6800061

REVETMENT, CLASS E

1,120.000 TON 74.00000 82,880.00

0040 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

30.000 LF 200.00000 6,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00

0060 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00

0070 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00
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Call Order:

Letting Date:

Contract ID:310

Tabulation of Construction and Material Bids

February 18, 2025

84-0602-092 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(13) GRAVES CONSTRUCTION
CO., INC.

0001 Revetment ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000020

SILT FENCE

625.000 LF 3.00000 1,875.00

0090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

625.000 LF 0.50000 312.50

0100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

62.500 LF 1.00000 62.50

$169,900.00Section Totals:

( ) indicates item is bid as Lump Sum

$169,900.00

$169,900.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:310

Tabulation of Construction and Material Bids

February 18, 2025

84-0602-092 Primary County: SIOUX

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRF-020-1(177)--38-97 GRADING (MISCELLANEOUS)

WOODBURY

Route: U.S. 20

Abandoned RR 0.1 mi E of Co Rd D25

Prj Awd Amt: $6,284,395.13

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 130 Working Days

97-0201-177

February 18, 2025 10:00 A.M.

WOODBURYCall Order:  312 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LINHART CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LI130 LINHART CONSTRUCTION, INC. $6,284,395.13 100.00%

2 PE320 PETERSON CONTRACTORS INC. $6,568,129.38 104.51%

3 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $6,591,229.55 104.88%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 130 Working Days

97-0201-177

February 18, 2025 10:00 A.M.

WOODBURYCall Order:  312 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LINHART CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINHART CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

168.300 TON 55.00000 9,256.50 51.00000 8,583.30 47.30000 7,960.59

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

18,810.000 CY 18.50000 347,985.00 17.39000 327,105.90 29.30000 551,133.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

171.000 CY 11.00000 1,881.00 10.00000 1,710.00 58.90000 10,071.90

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 85.00000 850.00 50.00000 500.00 154.00000 1,540.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,730.000 CY 35.00000 60,550.00 32.00000 55,360.00 51.80000 89,614.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

887.000 CY 9.50000 8,426.50 8.85000 7,849.95 31.20000 27,674.40

0070 2107-0875100

COMPACTION WITH MOISTURE CONTROL

18,940.000 CY 0.95000 17,993.00 0.85000 16,099.00 0.60000 11,364.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:312

Tabulation of Construction and Material Bids

February 18, 2025

97-0201-177 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINHART CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

73.300 CY 108.00000 7,916.40 100.00000 7,330.00 93.20000 6,831.56

0090 2122-5190085

PAVED SHOULDER, P.C. CONCRETE, 8.5 IN.

471.900 SY 125.00000 58,987.50 118.90000 56,108.91 158.50000 74,796.15

0100 2122-5190125

PAVED SHOULDER, P.C. CONCRETE, 12.5 IN.

140.000 SY 180.00000 25,200.00 169.50000 23,730.00 189.00000 26,460.00

0110 2214-5145150

PAVEMENT SCARIFICATION

895.000 SY 32.00000 28,640.00 30.00000 26,850.00 30.00000 26,850.00

0120 2301-1033085

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8.5 IN.

320.000 SY 145.00000 46,400.00 134.80000 43,136.00 165.00000 52,800.00

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

305.424 TON 125.00000 38,178.00 105.00000 32,069.52 105.00000 32,069.52

Page 2 of 10

Call Order:

Letting Date:

Contract ID:312

Tabulation of Construction and Material Bids

February 18, 2025

97-0201-177 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINHART CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

291.688 TON 125.00000 36,461.00 107.00000 31,210.62 107.00000 31,210.62

0150 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

35.827 TON 725.00000 25,974.58 642.96000 23,035.33 643.00000 23,036.76

0160 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,613.700 LF 10.50000 16,943.85 10.00000 16,137.00 6.60000 10,650.42

0170 2502-8221305

SUBDRAIN OUTLET, DR-305

5.000 EACH 300.00000 1,500.00 300.00000 1,500.00 353.00000 1,765.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,262.500 LF 10.00000 12,625.00 8.50000 10,731.25 9.40000 11,867.50

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 92,000.00000 92,000.00 90,000.00000 90,000.00 29,064.00000 29,064.00

0200 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

40.830 STA 140.00000 5,716.20 120.00000 4,899.60 139.50000 5,695.79
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Call Order:

Letting Date:

Contract ID:312

Tabulation of Construction and Material Bids

February 18, 2025

97-0201-177 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINHART CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 27,000.00000 27,000.00 41,000.00000 41,000.00 23,135.00000 23,135.00

0220 2533-4980005

MOBILIZATION

(1) LS 500,000.00000 500,000.00 640,000.00000 640,000.00 327,157.76000 327,157.76

0230 2599-9999003

('CUBIC YARDS' ITEM) EXPANDED
POLYSTRYRENE (EPS)BLOCK GEOFOAM, EPS
39

26,036.800 CY 145.00000 3,775,336.00 143.50000 3,736,280.80 141.50000 3,684,207.20

0240 2599-9999018

('SQUARE YARDS' ITEM) GEOMEMBRANE
OVER EXPANDED POLYSTYRENE BLOCK
GEOFOAM

6,653.700 SY 23.00000 153,035.10 21.00000 139,727.70 30.40000 202,272.48

0241 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 30,000.00000 30,000.00 26,500.00000 26,500.00 30,807.00000 30,807.00

0242 2506-4984000

FLOWABLE MORTAR

5,035.000 CY 160.00000 805,600.00 160.00000 805,600.00 180.50000 908,817.50
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Call Order:

Letting Date:

Contract ID:312

Tabulation of Construction and Material Bids

February 18, 2025

97-0201-177 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINHART CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0243 2528-2518000

SAFETY CLOSURE

2.000 EACH 400.00000 800.00 250.00000 500.00 290.50000 581.00

$6,209,433.15$6,135,255.63 $6,173,554.88Section Totals:

Page 5 of 10

Call Order:

Letting Date:

Contract ID:312

Tabulation of Construction and Material Bids

February 18, 2025

97-0201-177 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINHART CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2601-2634100

MULCHING

1.000 ACRE 1,200.00000 1,200.00 1,415.00000 1,415.00 1,163.00000 1,163.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.100 ACRE 1,500.00000 3,150.00 1,000.00000 2,100.00 1,163.00000 2,442.30

0270 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

741.000 SQ 12.00000 8,892.00 10.00000 7,410.00 11.60000 8,595.60

0280 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

148.200 MGAL 75.00000 11,115.00 75.00000 11,115.00 75.00000 11,115.00

0290 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00 450.00000 1,350.00

0300 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 75.00000 15,000.00 63.50000 12,700.00 75.30000 15,060.00

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,270.000 LF 3.25000 7,377.50 2.80000 6,356.00 3.25000 7,377.50
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Call Order:

Letting Date:

Contract ID:312

Tabulation of Construction and Material Bids

February 18, 2025

97-0201-177 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINHART CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,270.000 LF 4.50000 10,215.00 4.05000 9,193.50 4.70000 10,669.00

0330 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

4,540.000 LF 1.00000 4,540.00 0.25000 1,135.00 0.30000 1,362.00

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 600.00000 600.00 600.00000 600.00 600.00000 600.00

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

$60,934.40$64,639.50 $54,574.50Section Totals:
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Call Order:

Letting Date:

Contract ID:312

Tabulation of Construction and Material Bids

February 18, 2025

97-0201-177 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINHART CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0003 DESIGN NO. 0325; 176'-4 X 26'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 180,000.00000 180,000.00 106,954.00000 106,954.00

$106,954.00$30,000.00 $180,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:312

Tabulation of Construction and Material Bids

February 18, 2025

97-0201-177 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINHART CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0004 DESIGN NO. 0425; 184'-8 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0370 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 28,000.00000 28,000.00 60,000.00000 60,000.00 101,141.00000 101,141.00

$101,141.00$28,000.00 $60,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:312

Tabulation of Construction and Material Bids

February 18, 2025

97-0201-177 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LINHART CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0005 DESIGN NO. 0525; 184'- 8 X VAR. PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0380 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 14,000.00000 14,000.00 50,000.00000 50,000.00 106,954.00000 106,954.00

0390 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 12,500.00000 12,500.00 50,000.00000 50,000.00 5,813.00000 5,813.00

$112,767.00$26,500.00 $100,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,568,129.38$6,284,395.13 $6,591,229.55

$6,284,395.13

Contract Item Totals

$6,568,129.38 6,591,229.55Contract Grand Totals

Contract Time Totals

Page 10 of 10

Call Order:

Letting Date:

Contract ID:312

Tabulation of Construction and Material Bids

February 18, 2025

97-0201-177 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ER-075-1(118)--28-97 REVETMENT

WOODBURY

Route: U.S. 75

Floyd River 5.3 mi N of US 20/IA 12

Prj Awd Amt: $98,200.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/29/25 15 Working Days

97-0751-118

February 18, 2025 10:00 A.M.

WOODBURYCall Order:  313 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NELSON & ROCK CONTRACTING, INC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NE140 NELSON & ROCK CONTRACTING, INC. $98,200.00 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $103,708.00 105.61%

3 PE320 PETERSON CONTRACTORS INC. $106,525.00 108.48%

4 DI275 DIRTY30 EXCAVATING & TRUCKING LLC $108,037.50 110.02%

5 LI030 LIEBER CONSTRUCTION, INC. $109,350.00 111.35%

6 CA340 L.A. CARLSON CONTRACTING, INC. $114,880.00 116.99%

7 RE300 REILLY CONSTRUCTION CO., INC. $127,262.50 129.60%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/29/25 15 Working Days

97-0751-118

February 18, 2025 10:00 A.M.

WOODBURYCall Order:  313 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NELSON & ROCK CONTRACTING, INC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/29/25 15 Working Days

97-0751-118

February 18, 2025 10:00 A.M.

WOODBURYCall Order:  313 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NELSON & ROCK CONTRACTING, INC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NELSON & ROCK
CONTRACTING, INC.

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

550.000 CY 20.00000 11,000.00 25.00000 13,750.00 20.00000 11,000.00

0020 2507-3250005

ENGINEERING FABRIC

1,500.000 SY 4.00000 6,000.00 2.50000 3,750.00 4.00000 6,000.00

0030 2507-6800061

REVETMENT, CLASS E

700.000 TON 82.00000 57,400.00 70.00000 49,000.00 71.50000 50,050.00

0040 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

40.000 LF 50.00000 2,000.00 90.00000 3,600.00 120.00000 4,800.00

0050 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

40.000 LF 20.00000 800.00 10.00000 400.00 60.00000 2,400.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 4,000.00000 4,000.00 10,025.00000 10,025.00

0070 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 11,708.00000 11,708.00 9,500.00000 9,500.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:313

Tabulation of Construction and Material Bids

February 18, 2025

97-0751-118 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NELSON & ROCK
CONTRACTING, INC.

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000212

FLOATING SILT CURTAIN (HANGING)

500.000 LF 25.00000 12,500.00 25.00000 12,500.00 25.00000 12,500.00

0090 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

250.000 LF 4.00000 1,000.00 20.00000 5,000.00 1.00000 250.00

$106,525.00$98,200.00 $103,708.00Section Totals:

( ) indicates item is bid as Lump Sum

$103,708.00$98,200.00 $106,525.00

$98,200.00

Contract Item Totals

$103,708.00 106,525.00Contract Grand Totals

Contract Time Totals

Page 2 of 6

Call Order:

Letting Date:

Contract ID:313

Tabulation of Construction and Material Bids

February 18, 2025

97-0751-118 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIRTY30 EXCAVATING &
TRUCKING LLC

(5) LIEBER CONSTRUCTION,
INC.

(6) L.A. CARLSON
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

550.000 CY 55.00000 30,250.00 13.50000 7,425.00 24.00000 13,200.00

0020 2507-3250005

ENGINEERING FABRIC

1,500.000 SY 2.80000 4,200.00 3.50000 5,250.00 5.00000 7,500.00

0030 2507-6800061

REVETMENT, CLASS E

700.000 TON 65.00000 45,500.00 75.50000 52,850.00 72.00000 50,400.00

0040 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

40.000 LF 110.00000 4,400.00 110.00000 4,400.00 70.00000 2,800.00

0050 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

40.000 LF 25.00000 1,000.00 30.00000 1,200.00 12.00000 480.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 1,850.00000 1,850.00 2,500.00000 2,500.00

0070 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 22,600.00000 22,600.00 8,000.00000 8,000.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:313

Tabulation of Construction and Material Bids

February 18, 2025

97-0751-118 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIRTY30 EXCAVATING &
TRUCKING LLC

(5) LIEBER CONSTRUCTION,
INC.

(6) L.A. CARLSON
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000212

FLOATING SILT CURTAIN (HANGING)

500.000 LF 10.00000 5,000.00 27.00000 13,500.00 50.00000 25,000.00

0090 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

250.000 LF 0.75000 187.50 1.10000 275.00 20.00000 5,000.00

$114,880.00$108,037.50 $109,350.00Section Totals:

( ) indicates item is bid as Lump Sum

$109,350.00$108,037.50 $114,880.00

$108,037.50

Contract Item Totals

$109,350.00 114,880.00Contract Grand Totals

Contract Time Totals

Page 4 of 6

Call Order:

Letting Date:

Contract ID:313

Tabulation of Construction and Material Bids

February 18, 2025

97-0751-118 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

550.000 CY 30.00000 16,500.00

0020 2507-3250005

ENGINEERING FABRIC

1,500.000 SY 4.50000 6,750.00

0030 2507-6800061

REVETMENT, CLASS E

700.000 TON 85.00000 59,500.00

0040 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

40.000 LF 65.00000 2,600.00

0050 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

40.000 LF 15.00000 600.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:313

Tabulation of Construction and Material Bids

February 18, 2025

97-0751-118 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000212

FLOATING SILT CURTAIN (HANGING)

500.000 LF 26.00000 13,000.00

0090 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

250.000 LF 1.25000 312.50

$127,262.50Section Totals:

( ) indicates item is bid as Lump Sum

$127,262.50

$127,262.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:313

Tabulation of Construction and Material Bids

February 18, 2025

97-0751-118 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-000-T(125)0--0E-00 GUARDRAIL REPAIR

STATEWIDE

Route: VARIOUS LOCATIONS

Various Locations in District 6 (On-Call)

Prj Awd Amt: $1,011,600.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 03/31/26

00-000T-125

February 18, 2025 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR360 DAVE GRYP CONSTRUCTION, INC. $1,011,600.00 100.00%

2 NA162 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION
GROUP

$1,298,900.00 128.40%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 03/31/26

00-000T-125

February 18, 2025 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0001 Guardrail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 25.00000 5,000.00 25.00000 5,000.00

0020 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

10.000 EACH 1,800.00000 18,000.00 2,000.00000 20,000.00

0030 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

10.000 EACH 500.00000 5,000.00 300.00000 3,000.00

0040 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

10.000 EACH 3,500.00000 35,000.00 1,000.00000 10,000.00

0050 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

10.000 EACH 3,000.00000 30,000.00 1,000.00000 10,000.00

0060 2505-6001010

LINE POST, REPAIR

3,000.000 EACH 38.00000 114,000.00 77.50000 232,500.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

February 18, 2025

00-000T-125 Primary County: STATEWIDE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0001 Guardrail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2505-6001012

LINE POST, REPLACE

3,600.000 EACH 136.00000 489,600.00 179.00000 644,400.00

0080 2505-6001014

LINE POST FOUNDATION, REPLACE

150.000 EACH 100.00000 15,000.00 100.00000 15,000.00

0090 2505-6001020

END ANCHOR, REPAIR

20.000 EACH 100.00000 2,000.00 3,200.00000 64,000.00

0100 2505-6001022

END ANCHOR - SPECIAL, REPAIR

10.000 EACH 100.00000 1,000.00 400.00000 4,000.00

0110 2505-6001024

END ANCHOR, RESET

100.000 EACH 400.00000 40,000.00 450.00000 45,000.00

0120 2505-6001030

TURNBUCKLE, REPLACE

100.000 EACH 450.00000 45,000.00 350.00000 35,000.00

0130 2505-6001040

HIGH TENSION CABLE GUARDRAIL, REPLACE

3,000.000 LF 2.00000 6,000.00 2.00000 6,000.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

February 18, 2025

00-000T-125 Primary County: STATEWIDE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0001 Guardrail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2533-4980020

MOBILIZATION, ON-CALL

50.000 EACH 3,000.00000 150,000.00 3,000.00000 150,000.00

0150 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

2.000 EACH 28,000.00000 56,000.00 27,500.00000 55,000.00

$1,011,600.00 $1,298,900.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,298,900.00$1,011,600.00

$1,011,600.00

Contract Item Totals

$1,298,900.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

February 18, 2025

00-000T-125 Primary County: STATEWIDE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(367)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS LOCATIONS

Various Locations Statewide, Type B Signing (FY 2025)

Prj Awd Amt: $248,797.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/04/25 65 Working Days

00-000T-367

February 18, 2025 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $248,797.40 100.00%

2 K.100 K & W ELECTRIC, INC. $299,633.00 120.43%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/04/25 65 Working Days

00-000T-367

February 18, 2025 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC.

0001 Traffic Sign ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

12.000 EACH 600.00000 7,200.00 1,000.00000 12,000.00

0020 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 375.00000 3,000.00 350.00000 2,800.00

0030 2524-6765120

REMOVAL OF TYPE B SIGN

9.000 EACH 1,534.00000 13,806.00 350.00000 3,150.00

0040 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

2.000 EACH 150.00000 300.00 250.00000 500.00

0050 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

16.000 EACH 600.00000 9,600.00 850.00000 13,600.00

0060 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

10.000 EACH 1,694.00000 16,940.00 2,250.00000 22,500.00

0070 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

5.000 EACH 1,821.00000 9,105.00 2,500.00000 12,500.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 18, 2025

00-000T-367 Primary County: STATEWIDE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC.

0001 Traffic Sign ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

206.800 LF 16.00000 3,308.80 20.00000 4,136.00

0090 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

14.000 EACH 520.00000 7,280.00 750.00000 10,500.00

0100 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

205.800 LF 77.00000 15,846.60 100.00000 20,580.00

0110 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

172.700 LF 70.00000 12,089.00 110.00000 18,997.00

0120 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

3,142.000 SF 31.00000 97,402.00 35.00000 109,970.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 32,250.00000 32,250.00 18,500.00000 18,500.00

0140 2533-4980005

MOBILIZATION

(1) LS 11,700.00000 11,700.00 40,000.00000 40,000.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 18, 2025

00-000T-367 Primary County: STATEWIDE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC.

0001 Traffic Sign ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2545-1000000

OVERLAY TYPE B GUIDE SIGNS

9.000 SF 25.00000 225.00 100.00000 900.00

0160 2599-9999005

('EACH' ITEM) MASSH-400 SIGN POST

3.000 EACH 2,915.00000 8,745.00 3,000.00000 9,000.00

$248,797.40 $299,633.00Section Totals:

( ) indicates item is bid as Lump Sum

$299,633.00$248,797.40

$248,797.40

Contract Item Totals

$299,633.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 18, 2025

00-000T-367 Primary County: STATEWIDE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-030-2(188)--2R-24 GUARDRAIL

CRAWFORD

Route: U.S. 30

W of S Jct US 59/IA 141 in Denison

Prj Awd Amt: $18,174.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/27/25 5 Working Days

24-0302-188

February 18, 2025 10:00 A.M.

CRAWFORDCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WEST CENTRAL CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE455 WEST CENTRAL CONSTRUCTION, INC. $18,174.50 100.00%

2 GR360 DAVE GRYP CONSTRUCTION, INC. $23,275.00 128.06%

3 MI400 MIDWEST FENCE COMPANY - GUARDRAIL SYSTEMS, INC. $25,950.00 142.78%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/27/25 5 Working Days

24-0302-188

February 18, 2025 10:00 A.M.

CRAWFORDCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WEST CENTRAL CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEST CENTRAL
CONSTRUCTION, INC.

(2) DAVE GRYP
CONSTRUCTION, INC.

(3) MIDWEST FENCE
COMPANY - GUARDRAIL

SYSTEMS, INC.

0001 GUARDRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

110.000 LF 10.00000 1,100.00 10.00000 1,100.00 20.00000 2,200.00

0020 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 25.00000 1,875.00 55.00000 4,125.00 40.00000 3,000.00

0030 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 2,500.00000 2,500.00 2,000.00000 2,000.00 3,000.00000 3,000.00

0040 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 3,849.50000 3,849.50 4,500.00000 4,500.00 4,000.00000 4,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 2,600.00000 2,600.00 1,800.00000 1,800.00 5,000.00000 5,000.00

0060 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0070 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 4,000.00000 4,000.00 3,000.00000 3,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 18, 2025

24-0302-188 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEST CENTRAL
CONSTRUCTION, INC.

(2) DAVE GRYP
CONSTRUCTION, INC.

(3) MIDWEST FENCE
COMPANY - GUARDRAIL

SYSTEMS, INC.

$25,950.00$18,174.50 $23,275.00Section Totals:

( ) indicates item is bid as Lump Sum

$23,275.00$18,174.50 $25,950.00

$18,174.50

Contract Item Totals

$23,275.00 25,950.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 18, 2025

24-0302-188 Primary County: CRAWFORD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C034(118)--55-34 PAVEMENT MARKINGS

FLOYD

Route: VARIOUS ROUTES

Pavement Markings across Various Roads

Prj Awd Amt: $146,829.74

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/08/25 35 Working Days

34-C034-118

February 18, 2025 10:00 A.M.

FLOYDCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO025 VOGEL TRAFFIC SERVICES, INC. $146,829.74 100.00%

2 QU131 QUALITY STRIPING, INC. $161,276.24 109.84%

3 IO250 IOWA PLAINS SIGNING, INC. $207,555.14 141.36%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/08/25 35 Working Days

34-C034-118

February 18, 2025 10:00 A.M.

FLOYDCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOGEL TRAFFIC
SERVICES, INC.

(2) QUALITY STRIPING, INC. (3) IOWA PLAINS SIGNING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

21.000 EACH 250.00000 5,250.00 150.00000 3,150.00 150.00000 3,150.00

0020 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

13,957.510 STA 9.42000 131,479.74 11.15000 155,626.24 14.00000 195,405.14

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,100.00000 1,100.00 1,500.00000 1,500.00 4,500.00000 4,500.00

0040 2533-4980005

MOBILIZATION

(1) LS 9,000.00000 9,000.00 1,000.00000 1,000.00 4,500.00000 4,500.00

$207,555.14$146,829.74 $161,276.24Section Totals:

( ) indicates item is bid as Lump Sum

$161,276.24$146,829.74 $207,555.14

$146,829.74

Contract Item Totals

$161,276.24 207,555.14Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

February 18, 2025

34-C034-118 Primary County: FLOYD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C045(101)--55-45 PAVEMENT MARKINGS

HOWARD

Route: VARIOUS ROUTES

Pavement Markings on Various County Roads

Prj Awd Amt: $55,603.92

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/06/25 15 Working Days

45-C045-101

February 18, 2025 10:00 A.M.

HOWARDCall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO025 VOGEL TRAFFIC SERVICES, INC. $55,603.92 100.00%

2 QU131 QUALITY STRIPING, INC. $60,560.58 108.91%

3 IO250 IOWA PLAINS SIGNING, INC. $78,528.98 141.23%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/06/25 15 Working Days

45-C045-101

February 18, 2025 10:00 A.M.

HOWARDCall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOGEL TRAFFIC
SERVICES, INC.

(2) QUALITY STRIPING, INC. (3) IOWA PLAINS SIGNING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263209

PAINTED PAVEMENT MARKINGS,
WATERBORNE OR SOLVENT-BASED

5,252.070 STA 9.14000 48,003.92 11.15000 58,560.58 14.00000 73,528.98

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,000.00000 1,000.00 2,500.00000 2,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 7,100.00000 7,100.00 1,000.00000 1,000.00 2,500.00000 2,500.00

$78,528.98$55,603.92 $60,560.58Section Totals:

( ) indicates item is bid as Lump Sum

$60,560.58$55,603.92 $78,528.98

$55,603.92

Contract Item Totals

$60,560.58 78,528.98Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

February 18, 2025

45-C045-101 Primary County: HOWARD

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ITS-034-1(107)--25-65 ITS INFRASTRUCTURE

MILLS

Route: U.S. 34

Missouri River N of Plattsmouth Nebraska

Prj Awd Amt: $83,561.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 20 Working Days

65-0341-107

February 18, 2025 10:00 A.M.

MILLSCall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SADLER ELECTRIC, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SA019 SADLER ELECTRIC, INC. $83,561.50 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 20 Working Days

65-0341-107

February 18, 2025 10:00 A.M.

MILLSCall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SADLER ELECTRIC, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 ITS ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2518-0000010

ITS CONSTRUCTION SURVEY

(1) LS 2,015.00000 2,015.00

0020 2518-0000015

ITS POWER INSTALLED FOUNDATION,
FURNISH AND INSTALL

2.000 EACH 2,165.00000 4,330.00

0030 2518-0000025

ITS STEEL POLE, FURNISH AND INSTALL

2.000 EACH 5,965.00000 11,930.00

0040 2518-0000050

ITS DEVICE CABINET, FURNISH AND INSTALL

2.000 EACH 5,900.00000 11,800.00

0050 2518-0000080

ITS HANDHOLE, 30x17x24

1.000 EACH 1,135.00000 1,135.00

0060 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

70.000 LF 15.75000 1,102.50

0070 2518-0006006

XHHW COPPER WIRE, NO. 6 AWG

10,110.000 LF 2.90000 29,319.00

0080 2518-0008320

ITS METER PEDESTAL

1.000 EACH 11,500.00000 11,500.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

February 18, 2025

65-0341-107 Primary County: MILLS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 ITS ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2518-0008325

ITS TRANSFORMER

1.000 EACH 2,050.00000 2,050.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 6,010.00000 6,010.00

0110 2533-4980005

MOBILIZATION

(1) LS 2,370.00000 2,370.00

$83,561.50Section Totals:

( ) indicates item is bid as Lump Sum

$83,561.50

$83,561.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

February 18, 2025

65-0341-107 Primary County: MILLS

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-080-1(560)9--0E-78 TRAFFIC SIGNALS

POTTAWATTAMIE

Route: I-80

US 6 Interchange

Prj Awd Amt: $1,024,642.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/15/25 40 Working Days

78-0801-560

February 18, 2025 10:00 A.M.

POTTAWATTAMIECall Order:  357 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SADLER ELECTRIC, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SA019 SADLER ELECTRIC, INC. $1,024,642.70 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/15/25 40 Working Days

78-0801-560

February 18, 2025 10:00 A.M.

POTTAWATTAMIECall Order:  357 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SADLER ELECTRIC, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 Traffic Signal ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2518-0000090

ITS HANDHOLE, 36x24x36

6.000 EACH 2,440.00000 14,640.00

0020 2518-0000100

ITS HANDHOLE, 48x30x36

1.000 EACH 3,790.00000 3,790.00

0030 2518-0000120

ITS FIBER MARKER

6.000 EACH 455.00000 2,730.00

0040 2518-0000130

ITS TEST STATION

1.000 EACH 840.00000 840.00

0050 2518-0000150

ITS GROUND ROD

1.000 EACH 265.00000 265.00

0060 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

2,640.000 LF 22.00000 58,080.00

0070 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

1,095.000 LF 12.50000 13,687.50

0080 2518-0006015

ITS TRACER WIRE

3,735.000 LF 3.40000 12,699.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-560 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 Traffic Signal ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2518-0007012

FIBER OPTIC CABLE, 12 SM DIELECTRIC

4,710.000 LF 5.00000 23,550.00

0100 2518-0008355

CONNECTOR ADAPTOR PANEL, SIX DUPLEX
SC

1.000 EACH 125.00000 125.00

0110 2518-0008360

SINGLE PANEL HOUSING

1.000 EACH 650.00000 650.00

0120 2518-0008365

UPC/SC FACTORY TERMINATED FIBER
CONNECTOR AND PIGTAILS

36.000 EACH 25.00000 900.00

0130 2518-0008370

FIBER OPTIC SPLICE CLOSURE

1.000 EACH 1,700.00000 1,700.00

0140 2518-0008375

EXISTING FIBER OPTIC SPLICE CLOSURE
WORK

2.000 EACH 690.00000 1,380.00

0150 2518-0008385

FIBER OPTIC SPLICE TRAY, 24

3.000 EACH 85.00000 255.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-560 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 Traffic Signal ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2518-0008395

FIBER OPTIC SPLICE

28.000 EACH 65.00000 1,820.00

0170 2518-0008400

FIBER OPTIC CABLE ACCEPTANCE TESTING

(1) LS 2,330.00000 2,330.00

0180 2523-0000200

ELECTRICAL CIRCUITS

75.000 LF 100.00000 7,500.00

0190 2523-0000310

HANDHOLES AND JUNCTION BOXES

4.000 EACH 1,525.00000 6,100.00

0200 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

18.000 EACH 220.00000 3,960.00

0210 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

10.000 EACH 370.00000 3,700.00

0220 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

174.000 LF 25.50000 4,437.00

0230 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

13.000 EACH 810.00000 10,530.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-560 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 Traffic Signal ItemsSECTION: Cat Alt Set: Cat Alt Member:

0240 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

85.000 SF 39.00000 3,315.00

0250 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 756,340.00000 756,340.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,110.00000 9,110.00

0270 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

7.000 EACH 695.00000 4,865.00

0280 2527-9263181

PAVEMENT MARKINGS REMOVED

90.600 STA 62.00000 5,617.20

0290 2527-9263216

PAINTED PAVEMENT MARKINGS, MULTI-
COMPONENT LIQUID

75.900 STA 250.00000 18,975.00

0300 2527-9270112

GROOVES CUT FOR PAVEMENT MARKINGS

75.900 STA 130.00000 9,867.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-560 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 Traffic Signal ItemsSECTION: Cat Alt Set: Cat Alt Member:

0310 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

7.000 EACH 260.00000 1,820.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 26,685.00000 26,685.00

0330 2528-8445113

FLAGGERS

2.000 EACH 575.00000 1,150.00

0340 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

50.000 CDAY 75.00000 3,750.00

0350 2533-4980005

MOBILIZATION

(1) LS 6,240.00000 6,240.00

0360 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,240.00000 1,240.00

$1,024,642.70Section Totals:

( ) indicates item is bid as Lump Sum

$1,024,642.70

$1,024,642.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 5 of 6

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-560 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 6 of 6

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-560 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ITS-680-1(181)0--25-78 ITS INFRASTRUCTURE

POTTAWATTAMIE

Route: I-680

Missouri River 3.1 mi W of I-29

Prj Awd Amt: $39,353.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 20 Working Days

78-6801-181

February 18, 2025 10:00 A.M.

POTTAWATTAMIECall Order:  358 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND UNDERGROUND SOLUTIONS

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE048 KLINE ELECTRIC, INC. DBA HEARTLAND UNDERGROUND
SOLUTIONS

$39,353.75 100.00%

2 SA019 SADLER ELECTRIC, INC. $56,235.00 142.90%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/13/25 20 Working Days

78-6801-181

February 18, 2025 10:00 A.M.

POTTAWATTAMIECall Order:  358 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND UNDERGROUND SOLUTIONS

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KLINE ELECTRIC, INC. DBA
HEARTLAND UNDERGROUND

SOLUTIONS

(2) SADLER ELECTRIC, INC.

0001 ITS Infrastructure ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2518-0000010

ITS CONSTRUCTION SURVEY

(1) LS 1,733.25000 1,733.25 2,270.00000 2,270.00

0020 2518-0000015

ITS POWER INSTALLED FOUNDATION,
FURNISH AND INSTALL

1.000 EACH 2,850.00000 2,850.00 2,160.00000 2,160.00

0030 2518-0000025

ITS STEEL POLE, FURNISH AND INSTALL

1.000 EACH 6,240.00000 6,240.00 6,050.00000 6,050.00

0040 2518-0000050

ITS DEVICE CABINET, FURNISH AND INSTALL

2.000 EACH 5,240.00000 10,480.00 5,775.00000 11,550.00

0050 2518-0000080

ITS HANDHOLE, 30x17x24

3.000 EACH 835.00000 2,505.00 1,555.00000 4,665.00

0060 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

435.000 LF 8.90000 3,871.50 26.50000 11,527.50

0070 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

340.000 LF 7.85000 2,669.00 15.00000 5,100.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:358

Tabulation of Construction and Material Bids

February 18, 2025

78-6801-181 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KLINE ELECTRIC, INC. DBA
HEARTLAND UNDERGROUND

SOLUTIONS

(2) SADLER ELECTRIC, INC.

0001 ITS Infrastructure ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2518-0004200

ITS CONDUIT, RIGID STEEL, 2 INCH

10.000 LF 27.00000 270.00 52.00000 520.00

0090 2518-0006006

XHHW COPPER WIRE, NO. 6 AWG

2,325.000 LF 1.80000 4,185.00 2.70000 6,277.50

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,700.00000 1,700.00 5,295.00000 5,295.00

0110 2533-4980005

MOBILIZATION

(1) LS 2,850.00000 2,850.00 820.00000 820.00

$39,353.75 $56,235.00Section Totals:

( ) indicates item is bid as Lump Sum

$56,235.00$39,353.75

$39,353.75

Contract Item Totals

$56,235.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:358

Tabulation of Construction and Material Bids

February 18, 2025

78-6801-181 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ITS-080-8(370)300--25-82 ITS INFRASTRUCTURE

SCOTT

Route: I-80

1 mi W of Middle Rd to 1 mi E of Middle Rd in Bettendorf

Prj Awd Amt: $101,743.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 50 Working Days

82-0808-370

February 18, 2025 10:00 A.M.

SCOTTCall Order:  359 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $101,743.70 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/07/25 50 Working Days

82-0808-370

February 18, 2025 10:00 A.M.

SCOTTCall Order:  359 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS Infrastructure ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2518-0000010

ITS CONSTRUCTION SURVEY

(1) LS 6,500.00000 6,500.00

0020 2518-0000090

ITS HANDHOLE, 36x24x36

2.000 EACH 1,400.00000 2,800.00

0030 2518-0000100

ITS HANDHOLE, 48x30x36

2.000 EACH 2,100.00000 4,200.00

0040 2518-0000120

ITS FIBER MARKER

2.000 EACH 275.00000 550.00

0050 2518-0000130

ITS TEST STATION

2.000 EACH 435.00000 870.00

0060 2518-0000150

ITS GROUND ROD

2.000 EACH 90.00000 180.00

0070 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

2,465.000 LF 15.00000 36,975.00

0080 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

1,719.000 LF 10.00000 17,190.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:359

Tabulation of Construction and Material Bids

February 18, 2025

82-0808-370 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS Infrastructure ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2518-0005400

EXPOSE EXISTING CONDUIT

5.000 LF 200.00000 1,000.00

0100 2518-0006015

ITS TRACER WIRE

100.000 LF 0.50000 50.00

0110 2518-0008048

FIBER OPTIC CABLE, 48 SM ARMORED

4,684.000 LF 2.35000 11,007.40

0120 2518-0008305

FIBER OPTIC CABLE, REMOVE

3,802.000 LF 0.65000 2,471.30

0130 2518-0008370

FIBER OPTIC SPLICE CLOSURE

2.000 EACH 1,025.00000 2,050.00

0140 2518-0008385

FIBER OPTIC SPLICE TRAY, 24

2.000 EACH 100.00000 200.00

0150 2518-0008395

FIBER OPTIC SPLICE

36.000 EACH 75.00000 2,700.00

0160 2518-0008400

FIBER OPTIC CABLE ACCEPTANCE TESTING

(1) LS 3,000.00000 3,000.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:359

Tabulation of Construction and Material Bids

February 18, 2025

82-0808-370 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS Infrastructure ItemsSECTION: Cat Alt Set: Cat Alt Member:

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

0180 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00

$101,743.70Section Totals:

( ) indicates item is bid as Lump Sum

$101,743.70

$101,743.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:359

Tabulation of Construction and Material Bids

February 18, 2025

82-0808-370 Primary County: SCOTT

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-063-3(109)--2R-62 SALVAGE AND REMOVAL

MAHASKA

Route: U.S. 63

Parcel 16, 2103 Highway 63, Oskaloosa

Prj Awd Amt: $15,700.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/28/25 10 Working Days

62-0633-109

February 18, 2025 10:00 A.M.

MAHASKACall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STEK EARTH MOVING

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 ST364 STEK, CODY D/B/A STEK EARTH MOVING $15,700.00 100.00%

2 LO083 LODGE CONSTRUCTION INC. $28,000.00 178.34%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $28,418.00 181.01%

4 SE031 SEATON CONSTRUCTION, INC. $30,000.00 191.08%

5 PE320 PETERSON CONTRACTORS INC. $36,550.00 232.80%

6 MO481 MOYNA, C.J. & SONS, LLC. $49,900.00 317.83%

7 K.084 K&M ENTERPRISE LLC $55,000.00 350.32%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 04/28/25 10 Working Days

62-0633-109

February 18, 2025 10:00 A.M.

MAHASKACall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STEK EARTH MOVING

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 NA090 NATIONAL CONCRETE CUTTING, INC. $72,000.00 458.60%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/28/25 10 Working Days

62-0633-109

February 18, 2025 10:00 A.M.

MAHASKACall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STEK EARTH MOVING

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEK, CODY D/B/A STEK
EARTH MOVING

(2) LODGE CONSTRUCTION
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 16

(1) LS 15,700.00000 15,700.00 28,000.00000 28,000.00 28,418.00000 28,418.00

$28,418.00$15,700.00 $28,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$28,000.00$15,700.00 $28,418.00

$15,700.00

Contract Item Totals

$28,000.00 28,418.00Contract Grand Totals

Contract Time Totals

Page 1 of 3

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

February 18, 2025

62-0633-109 Primary County: MAHASKA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SEATON CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 16

(1) LS 30,000.00000 30,000.00 36,550.00000 36,550.00 49,900.00000 49,900.00

$49,900.00$30,000.00 $36,550.00Section Totals:

( ) indicates item is bid as Lump Sum

$36,550.00$30,000.00 $49,900.00

$30,000.00

Contract Item Totals

$36,550.00 49,900.00Contract Grand Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

February 18, 2025

62-0633-109 Primary County: MAHASKA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) K&M ENTERPRISE LLC (8) NATIONAL CONCRETE
CUTTING, INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 16

(1) LS 55,000.00000 55,000.00 72,000.00000 72,000.00

$55,000.00 $72,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$72,000.00$55,000.00

$55,000.00

Contract Item Totals

$72,000.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

February 18, 2025

62-0633-109 Primary County: MAHASKA

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-080-6(559)201--0E-79 SALVAGE AND REMOVAL

POWESHIEK

Route: I-80

Parcel No 1, 4156 Hwy 21, Brooklyn

Prj Awd Amt: $27,300.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/21/25 10 Working Days

79-0806-559

February 18, 2025 10:00 A.M.

POWESHIEKCall Order:  402 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SEATON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SE031 SEATON CONSTRUCTION, INC. $27,300.00 100.00%

2 PE320 PETERSON CONTRACTORS INC. $31,000.00 113.55%

3 K.084 K&M ENTERPRISE LLC $31,000.00 113.55%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $36,550.00 133.88%

5 MO481 MOYNA, C.J. & SONS, LLC. $47,500.00 173.99%

6 NA090 NATIONAL CONCRETE CUTTING, INC. $70,000.00 256.41%

7 LO083 LODGE CONSTRUCTION INC. $96,000.00 351.65%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 04/21/25 10 Working Days

79-0806-559

February 18, 2025 10:00 A.M.

POWESHIEKCall Order:  402 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SEATON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/21/25 10 Working Days

79-0806-559

February 18, 2025 10:00 A.M.

POWESHIEKCall Order:  402 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SEATON CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SEATON CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) K&M ENTERPRISE LLC

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 1

(1) LS 27,300.00000 27,300.00 31,000.00000 31,000.00 31,000.00000 31,000.00

$31,000.00$27,300.00 $31,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$31,000.00$27,300.00 $31,000.00

$27,300.00

Contract Item Totals

$31,000.00 31,000.00Contract Grand Totals

Contract Time Totals

Page 1 of 3

Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

February 18, 2025

79-0806-559 Primary County: POWESHIEK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) MOYNA, C.J. & SONS, LLC. (6) NATIONAL CONCRETE
CUTTING, INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 1

(1) LS 36,550.00000 36,550.00 47,500.00000 47,500.00 70,000.00000 70,000.00

$70,000.00$36,550.00 $47,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$47,500.00$36,550.00 $70,000.00

$36,550.00

Contract Item Totals

$47,500.00 70,000.00Contract Grand Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

February 18, 2025

79-0806-559 Primary County: POWESHIEK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 1

(1) LS 96,000.00000 96,000.00

$96,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$96,000.00

$96,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

February 18, 2025

79-0806-559 Primary County: POWESHIEK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-035-4(342)107--0E-85 SALVAGE AND REMOVAL

STORY

Route: I-35

Parcel No 2, 56426 & 56372 290th St, Cambridge

Prj Awd Amt: $77,400.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/21/25 25 Working Days

85-0354-342

February 18, 2025 10:00 A.M.

STORYCall Order:  403 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: RAM DEVELOPMENT LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RA099 RAM DEVELOPMENT LLC $77,400.00 100.00%

2 IO166 IOWA EARTH WORKS $80,000.00 103.36%

3 JA016 JACKSON CONTRACTING, LLC $82,635.00 106.76%

4 EL045 ELDER CORPORATION $94,000.00 121.45%

5 CO180 CON-STRUCT, INC. $95,000.00 122.74%

6 RE300 REILLY CONSTRUCTION CO., INC. $124,500.00 160.85%

7 MO481 MOYNA, C.J. & SONS, LLC. $124,500.00 160.85%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 04/21/25 25 Working Days

85-0354-342

February 18, 2025 10:00 A.M.

STORYCall Order:  403 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: RAM DEVELOPMENT LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 PE320 PETERSON CONTRACTORS INC. $138,900.00 179.46%

9 K.084 K&M ENTERPRISE LLC $169,000.00 218.35%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/21/25 25 Working Days

85-0354-342

February 18, 2025 10:00 A.M.

STORYCall Order:  403 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: RAM DEVELOPMENT LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAM DEVELOPMENT LLC (2) IOWA EARTH WORKS (3) JACKSON CONTRACTING,
LLC

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 2

(1) LS 77,400.00000 77,400.00 80,000.00000 80,000.00 82,635.00000 82,635.00

$82,635.00$77,400.00 $80,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$80,000.00$77,400.00 $82,635.00

$77,400.00

Contract Item Totals

$80,000.00 82,635.00Contract Grand Totals

Contract Time Totals

Page 1 of 3

Call Order:

Letting Date:

Contract ID:403

Tabulation of Construction and Material Bids

February 18, 2025

85-0354-342 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) CON-STRUCT, INC. (6) REILLY CONSTRUCTION
CO., INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 2

(1) LS 94,000.00000 94,000.00 95,000.00000 95,000.00 124,500.00000 124,500.00

$124,500.00$94,000.00 $95,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$95,000.00$94,000.00 $124,500.00

$94,000.00

Contract Item Totals

$95,000.00 124,500.00Contract Grand Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:403

Tabulation of Construction and Material Bids

February 18, 2025

85-0354-342 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MOYNA, C.J. & SONS, LLC. (8) PETERSON
CONTRACTORS INC.

(9) K&M ENTERPRISE LLC

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 2

(1) LS 124,500.00000 124,500.00 138,900.00000 138,900.00 169,000.00000 169,000.00

$169,000.00$124,500.00 $138,900.00Section Totals:

( ) indicates item is bid as Lump Sum

$138,900.00$124,500.00 $169,000.00

$124,500.00

Contract Item Totals

$138,900.00 169,000.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:403

Tabulation of Construction and Material Bids

February 18, 2025

85-0354-342 Primary County: STORY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-029-6(298)127--0E-97 EROSION CONTROL

WOODBURY

Route: I-29

IA 141 Interchange

Prj Awd Amt: $37,673.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/18/25 20 Working Days

97-0296-298

February 18, 2025 10:00 A.M.

WOODBURYCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO300 NORTHWEST LANDSCAPING, INC. $37,673.80 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $43,802.00 116.27%

3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $48,461.00 128.63%

4 ST525 STEVENS EROSION CONTROL, INC. $74,345.00 197.34%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/18/25 20 Working Days

97-0296-298

February 18, 2025 10:00 A.M.

WOODBURYCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTHWEST
LANDSCAPING, INC.

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 12,745.00000 12,745.00 5,000.00000 5,000.00

0020 2601-2633100

MOWING

337.400 ACRE 42.00000 14,170.80 30.00000 10,122.00 40.00000 13,496.00

0030 2601-2634100

MULCHING

13.500 ACRE 385.00000 5,197.50 400.00000 5,400.00 400.00000 5,400.00

0040 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

48.200 ACRE 140.00000 6,748.00 125.00000 6,025.00 225.00000 10,845.00

0050 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.400 ACRE 1,500.00000 2,100.00 1,100.00000 1,540.00 1,325.00000 1,855.00

0060 2601-2636060

SALT TOLERANT SEEDING

4.100 ACRE 1,575.00000 6,457.50 1,700.00000 6,970.00 2,650.00000 10,865.00

0070 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,000.000 LF 1.50000 1,500.00 1.00000 1,000.00 1.00000 1,000.00

$48,461.00$37,673.80 $43,802.00Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 18, 2025

97-0296-298 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$43,802.00$37,673.80 $48,461.00

$37,673.80

Contract Item Totals

$43,802.00 48,461.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 18, 2025

97-0296-298 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STEVENS EROSION
CONTROL, INC.

0001 ROADSIDE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00

0020 2601-2633100

MOWING

337.400 ACRE 100.00000 33,740.00

0030 2601-2634100

MULCHING

13.500 ACRE 550.00000 7,425.00

0040 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

48.200 ACRE 200.00000 9,640.00

0050 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.400 ACRE 1,800.00000 2,520.00

0060 2601-2636060

SALT TOLERANT SEEDING

4.100 ACRE 2,200.00000 9,020.00

0070 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00

$74,345.00Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 18, 2025

97-0296-298 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$74,345.00

$74,345.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

February 18, 2025

97-0296-298 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRFN-034-9(237)--39-29 BRIDGE CLEANING

DES MOINES

Route: U.S. 34

Mississippi River in Burlington

Prj Awd Amt: $116,990.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/05/25 15 Working Days

29-0349-237

February 18, 2025 10:00 A.M.

DES MOINESCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: INTERSTATE MAINTENANCE INCORPORATED

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN231 INTERSTATE MAINTENANCE INCORPORATED $116,990.00 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $126,940.00 108.51%

3 A.011 AAD CONTRACTING, INC. $137,105.00 117.19%

4 OM007 OMEGA COATINGS & CONSTRUCTION, LLC $577,125.00 493.31%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/05/25 15 Working Days

29-0349-237

February 18, 2025 10:00 A.M.

DES MOINESCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: INTERSTATE MAINTENANCE INCORPORATED

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE
MAINTENANCE

INCORPORATED

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) AAD CONTRACTING, INC.

0001 BRIDGE CLEANING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 35,000.00000 35,000.00 44,000.00000 44,000.00 50,000.00000 50,000.00

0020 2528-2518000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 200.00000 800.00 100.00000 400.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0040 2528-8445113

FLAGGERS

27.000 EACH 575.00000 15,525.00 575.00000 15,525.00 575.00000 15,525.00

0050 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

27.000 CDAY 100.00000 2,700.00 125.00000 3,375.00 20.00000 540.00

0060 2533-4980005

MOBILIZATION

(1) LS 4,500.00000 4,500.00 2,500.00000 2,500.00 4,000.00000 4,000.00

$74,465.00$62,525.00 $70,200.00Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 18, 2025

29-0349-237 Primary County: DES MOINES

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE
MAINTENANCE

INCORPORATED

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) AAD CONTRACTING, INC.

0002 BRIDGE CLEANING ITEMS DIVISION 2SECTION: Cat Alt Set: Cat Alt Member:

0070 2427-0686010

BRIDGE CLEANING

(1) LS 40,000.00000 40,000.00 44,000.00000 44,000.00 50,000.00000 50,000.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0100 2595-0005100

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR Burlington Junction Railway (BJRY)

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 4,000.00000 4,000.00

$62,000.00$54,000.00 $56,500.00Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 18, 2025

29-0349-237 Primary County: DES MOINES

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE
MAINTENANCE

INCORPORATED

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) AAD CONTRACTING, INC.

0003 BRIDGE CLEANING ITEMS DIVISION 3SECTION: Cat Alt Set: Cat Alt Member:

0110 2427-0686010

BRIDGE CLEANING

(1) LS 400.00000 400.00 140.00000 140.00 400.00000 400.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 50.00000 50.00 50.00000 50.00 40.00000 40.00

0130 2533-4980005

MOBILIZATION

(1) LS 15.00000 15.00 50.00000 50.00 200.00000 200.00

$640.00$465.00 $240.00Section Totals:

( ) indicates item is bid as Lump Sum

$126,940.00$116,990.00 $137,105.00

$116,990.00

Contract Item Totals

$126,940.00 137,105.00Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 18, 2025

29-0349-237 Primary County: DES MOINES

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMEGA COATINGS &
CONSTRUCTION, LLC

0001 BRIDGE CLEANING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 175,000.00000 175,000.00

0020 2528-2518000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0040 2528-8445113

FLAGGERS

27.000 EACH 575.00000 15,525.00

0050 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

27.000 CDAY 400.00000 10,800.00

0060 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$232,125.00Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 18, 2025

29-0349-237 Primary County: DES MOINES

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMEGA COATINGS &
CONSTRUCTION, LLC

0002 BRIDGE CLEANING ITEMS DIVISION 2SECTION: Cat Alt Set: Cat Alt Member:

0070 2427-0686010

BRIDGE CLEANING

(1) LS 175,000.00000 175,000.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

0100 2595-0005100

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR Burlington Junction Railway (BJRY)

(1) LS 10,000.00000 10,000.00

$215,000.00Section Totals:

Page 5 of 6

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 18, 2025

29-0349-237 Primary County: DES MOINES

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMEGA COATINGS &
CONSTRUCTION, LLC

0003 BRIDGE CLEANING ITEMS DIVISION 3SECTION: Cat Alt Set: Cat Alt Member:

0110 2427-0686010

BRIDGE CLEANING

(1) LS 100,000.00000 100,000.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$130,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$577,125.00

$577,125.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 18, 2025

29-0349-237 Primary County: DES MOINES

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-235-2(666)9--0E-77 BRIDGE PAINTING

POLK

Route: I-235

E 6th St 4.9 mi E of IA 28 in Des Moines

Prj Awd Amt: $251,831.50

Project: WorkType:

County:

Location:

IMN-235-2(667)9--0E-77 BRIDGE PAINTING

POLK

Route: I-235

E 9th St 5.1 mi E of IA 28 in Des Moines

Prj Awd Amt: $238,906.50

Project: WorkType:

County:

Location:

IMN-235-2(668)9--0E-77 BRIDGE PAINTING

POLK

Route: I-235

E 12th St 5.2 mi E of IA 28 in Des Moines

Prj Awd Amt: $238,906.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

77-2352-667

February 18, 2025 10:00 A.M.

POLKCall Order:  602 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: AMERICAN INDUSTRIAL COATINGS INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project: WorkType:

County:

Location:

IMN-235-2(669)9--0E-77 BRIDGE PAINTING

POLK

Route: I-235

US 69/E 14th St in Des Moines

Prj Awd Amt: $238,906.50

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

77-2352-667

February 18, 2025 10:00 A.M.

POLKCall Order:  602 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: AMERICAN INDUSTRIAL COATINGS INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AM132 AMERICAN INDUSTRIAL COATINGS INC. $968,551.00 100.00%

2 SO159 SOUTHERN COATINGS OF TARPON SPRINGS, LLC $1,632,560.00 168.56%

3 OM007 OMEGA COATINGS & CONSTRUCTION, LLC $2,353,750.00 243.02%

4 OL170 OLYMPUS PAINTING CONTRACTORS, INC. $2,956,500.00 305.25%

5 EU010 EURO PAINT, LLC $4,085,616.00 421.83%

6 LE059 LEGEND PAINTING, INC. $5,076,125.00 524.09%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/07/25 140 Working Days

77-2352-667

February 18, 2025 10:00 A.M.

POLKCall Order:  602 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: AMERICAN INDUSTRIAL COATINGS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN INDUSTRIAL
COATINGS INC.

(2) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(3) OMEGA COATINGS &
CONSTRUCTION, LLC

0001 (Bridge Painting Items - (666SECTION: Cat Alt Set: Cat Alt Member:

0010 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 27,081.30000 27,081.30 2,000.00000 2,000.00 110,000.00000 110,000.00

0020 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 27,081.30000 27,081.30 280,000.00000 280,000.00 225,000.00000 225,000.00

0030 2508-0970000

CONTAINMENT

(1) LS 126,243.90000 126,243.90 25,000.00000 25,000.00 40,000.00000 40,000.00

0040 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 5,000.00000 5,000.00 2,000.00000 2,000.00 500.00000 500.00

0050 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 30,000.00000 30,000.00 45,000.00000 45,000.00 63,000.00000 63,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 50,000.00000 50,000.00

$488,500.00$225,406.50 $364,000.00Section Totals:

Page 1 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN INDUSTRIAL
COATINGS INC.

(2) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(3) OMEGA COATINGS &
CONSTRUCTION, LLC

0002 (Roadway Items - (666SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-2518000

SAFETY CLOSURE

3.000 EACH 350.00000 1,050.00 600.00000 1,800.00 1,750.00000 5,250.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 13,500.00000 13,500.00 2,000.00000 2,000.00 30,000.00000 30,000.00

0090 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

95.000 CDAY 125.00000 11,875.00 8.00000 760.00 100.00000 9,500.00

$44,750.00$26,425.00 $4,560.00Section Totals:

Page 2 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN INDUSTRIAL
COATINGS INC.

(2) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(3) OMEGA COATINGS &
CONSTRUCTION, LLC

0003 (Bridge Painting Items - (667SECTION: Cat Alt Set: Cat Alt Member:

0100 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 27,081.30000 27,081.30 2,000.00000 2,000.00 135,000.00000 135,000.00

0110 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 27,081.30000 27,081.30 380,000.00000 380,000.00 280,000.00000 280,000.00

0120 2508-0970000

CONTAINMENT

(1) LS 126,243.90000 126,243.90 30,000.00000 30,000.00 60,000.00000 60,000.00

0130 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 5,000.00000 5,000.00 2,000.00000 2,000.00 500.00000 500.00

0140 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 30,000.00000 30,000.00 50,000.00000 50,000.00 80,000.00000 80,000.00

0150 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 2,000.00000 2,000.00 60,000.00000 60,000.00

$615,500.00$225,406.50 $466,000.00Section Totals:

Page 3 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN INDUSTRIAL
COATINGS INC.

(2) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(3) OMEGA COATINGS &
CONSTRUCTION, LLC

0004 (Roadway Items - (667SECTION: Cat Alt Set: Cat Alt Member:

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 13,500.00000 13,500.00 2,000.00000 2,000.00 38,000.00000 38,000.00

$38,000.00$13,500.00 $2,000.00Section Totals:

Page 4 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN INDUSTRIAL
COATINGS INC.

(2) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(3) OMEGA COATINGS &
CONSTRUCTION, LLC

0005 (Bridge Painting Items - (668SECTION: Cat Alt Set: Cat Alt Member:

0170 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 27,081.30000 27,081.30 2,000.00000 2,000.00 120,000.00000 120,000.00

0180 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 27,081.30000 27,081.30 320,000.00000 320,000.00 250,000.00000 250,000.00

0190 2508-0970000

CONTAINMENT

(1) LS 126,243.90000 126,243.90 25,000.00000 25,000.00 50,000.00000 50,000.00

0200 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 5,000.00000 5,000.00 2,000.00000 2,000.00 500.00000 500.00

0210 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 30,000.00000 30,000.00 40,000.00000 40,000.00 70,000.00000 70,000.00

0220 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 2,000.00000 2,000.00 50,000.00000 50,000.00

$540,500.00$225,406.50 $391,000.00Section Totals:

Page 5 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN INDUSTRIAL
COATINGS INC.

(2) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(3) OMEGA COATINGS &
CONSTRUCTION, LLC

0006 (Roadway Items - (668SECTION: Cat Alt Set: Cat Alt Member:

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 13,500.00000 13,500.00 2,000.00000 2,000.00 38,000.00000 38,000.00

$38,000.00$13,500.00 $2,000.00Section Totals:

Page 6 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN INDUSTRIAL
COATINGS INC.

(2) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(3) OMEGA COATINGS &
CONSTRUCTION, LLC

0007 (Bridge Painting Items - (669SECTION: Cat Alt Set: Cat Alt Member:

0240 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 27,081.30000 27,081.30 2,000.00000 2,000.00 125,000.00000 125,000.00

0250 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 27,081.30000 27,081.30 320,000.00000 320,000.00 250,000.00000 250,000.00

0260 2508-0970000

CONTAINMENT

(1) LS 126,243.90000 126,243.90 30,000.00000 30,000.00 50,000.00000 50,000.00

0270 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 5,000.00000 5,000.00 2,000.00000 2,000.00 500.00000 500.00

0280 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 30,000.00000 30,000.00 45,000.00000 45,000.00 75,000.00000 75,000.00

0290 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 2,000.00000 2,000.00 50,000.00000 50,000.00

$550,500.00$225,406.50 $401,000.00Section Totals:

Page 7 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN INDUSTRIAL
COATINGS INC.

(2) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(3) OMEGA COATINGS &
CONSTRUCTION, LLC

0008 (Roadway Items - (669SECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 13,500.00000 13,500.00 2,000.00000 2,000.00 38,000.00000 38,000.00

$38,000.00$13,500.00 $2,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,632,560.00$968,551.00 $2,353,750.00

$968,551.00

Contract Item Totals

$1,632,560.00 2,353,750.00Contract Grand Totals

Contract Time Totals

Page 8 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OLYMPUS PAINTING
CONTRACTORS, INC.

(5) EURO PAINT, LLC (6) LEGEND PAINTING, INC.

0001 (Bridge Painting Items - (666SECTION: Cat Alt Set: Cat Alt Member:

0010 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 30,000.00000 30,000.00 10,000.00000 10,000.00 115,000.00000 115,000.00

0020 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 311,000.00000 311,000.00 358,400.56000 358,400.56 345,000.00000 345,000.00

0030 2508-0970000

CONTAINMENT

(1) LS 155,500.00000 155,500.00 310,898.00000 310,898.00 240,000.00000 240,000.00

0040 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 20,000.00000 20,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0050 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 155,500.00000 155,500.00 221,755.44000 221,755.44 300,000.00000 300,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 25,000.00000 25,000.00 70,000.00000 70,000.00

$1,080,000.00$702,000.00 $936,054.00Section Totals:

Page 9 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OLYMPUS PAINTING
CONTRACTORS, INC.

(5) EURO PAINT, LLC (6) LEGEND PAINTING, INC.

0002 (Roadway Items - (666SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-2518000

SAFETY CLOSURE

3.000 EACH 15,000.00000 45,000.00 125.00000 375.00 5,000.00000 15,000.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 88,000.00000 88,000.00 13,300.00000 13,300.00 150,000.00000 150,000.00

0090 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

95.000 CDAY 100.00000 9,500.00 75.00000 7,125.00 75.00000 7,125.00

$172,125.00$142,500.00 $20,800.00Section Totals:

Page 10 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OLYMPUS PAINTING
CONTRACTORS, INC.

(5) EURO PAINT, LLC (6) LEGEND PAINTING, INC.

0003 (Bridge Painting Items - (667SECTION: Cat Alt Set: Cat Alt Member:

0100 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 30,000.00000 30,000.00 10,000.00000 10,000.00 115,000.00000 115,000.00

0110 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 274,500.00000 274,500.00 390,546.00000 390,546.00 425,000.00000 425,000.00

0120 2508-0970000

CONTAINMENT

(1) LS 137,250.00000 137,250.00 330,000.00000 330,000.00 240,000.00000 240,000.00

0130 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00 12,000.00000 12,000.00

0140 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 137,250.00000 137,250.00 372,064.00000 372,064.00 300,000.00000 300,000.00

0150 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 25,000.00000 25,000.00 70,000.00000 70,000.00

$1,162,000.00$629,000.00 $1,142,610.00Section Totals:

Page 11 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OLYMPUS PAINTING
CONTRACTORS, INC.

(5) EURO PAINT, LLC (6) LEGEND PAINTING, INC.

0004 (Roadway Items - (667SECTION: Cat Alt Set: Cat Alt Member:

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 75,000.00000 75,000.00 13,300.00000 13,300.00 150,000.00000 150,000.00

$150,000.00$75,000.00 $13,300.00Section Totals:

Page 12 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OLYMPUS PAINTING
CONTRACTORS, INC.

(5) EURO PAINT, LLC (6) LEGEND PAINTING, INC.

0005 (Bridge Painting Items - (668SECTION: Cat Alt Set: Cat Alt Member:

0170 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 30,000.00000 30,000.00 10,000.00000 10,000.00 115,000.00000 115,000.00

0180 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 274,500.00000 274,500.00 462,048.00000 462,048.00 425,000.00000 425,000.00

0190 2508-0970000

CONTAINMENT

(1) LS 137,250.00000 137,250.00 240,338.00000 240,338.00 240,000.00000 240,000.00

0200 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 20,000.00000 20,000.00 10,000.00000 10,000.00 12,000.00000 12,000.00

0210 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 137,250.00000 137,250.00 226,440.00000 226,440.00 300,000.00000 300,000.00

0220 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 25,000.00000 25,000.00 70,000.00000 70,000.00

$1,162,000.00$629,000.00 $973,826.00Section Totals:

Page 13 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OLYMPUS PAINTING
CONTRACTORS, INC.

(5) EURO PAINT, LLC (6) LEGEND PAINTING, INC.

0006 (Roadway Items - (668SECTION: Cat Alt Set: Cat Alt Member:

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 75,000.00000 75,000.00 13,300.00000 13,300.00 150,000.00000 150,000.00

$150,000.00$75,000.00 $13,300.00Section Totals:

Page 14 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OLYMPUS PAINTING
CONTRACTORS, INC.

(5) EURO PAINT, LLC (6) LEGEND PAINTING, INC.

0007 (Bridge Painting Items - (669SECTION: Cat Alt Set: Cat Alt Member:

0240 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 30,000.00000 30,000.00 10,000.00000 10,000.00 105,000.00000 105,000.00

0250 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 274,500.00000 274,500.00 460,648.00000 460,648.00 385,000.00000 385,000.00

0260 2508-0970000

CONTAINMENT

(1) LS 137,250.00000 137,250.00 240,338.00000 240,338.00 240,000.00000 240,000.00

0270 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 20,000.00000 20,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0280 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 137,250.00000 137,250.00 226,440.00000 226,440.00 300,000.00000 300,000.00

0290 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 25,000.00000 25,000.00 70,000.00000 70,000.00

$1,110,000.00$629,000.00 $972,426.00Section Totals:

Page 15 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OLYMPUS PAINTING
CONTRACTORS, INC.

(5) EURO PAINT, LLC (6) LEGEND PAINTING, INC.

0008 (Roadway Items - (669SECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 75,000.00000 75,000.00 13,300.00000 13,300.00 90,000.00000 90,000.00

$90,000.00$75,000.00 $13,300.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,085,616.00$2,956,500.00 $5,076,125.00

$2,956,500.00

Contract Item Totals

$4,085,616.00 5,076,125.00Contract Grand Totals

Contract Time Totals

Page 16 of 16

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

February 18, 2025

77-2352-667 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-080-1(499)5--0E-78 BRIDGE PAINTING

POTTAWATTAMIE

Route: I-80

CBIS Section - Madison Ave Interchange

Prj Awd Amt: $289,882.80

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/09/25 70 Working Days

78-0801-499

February 18, 2025 10:00 A.M.

POTTAWATTAMIECall Order:  603 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SOUTHERN COATINGS OF TARPON SPRINGS, LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SO159 SOUTHERN COATINGS OF TARPON SPRINGS, LLC $289,882.80 100.00%

2 ST310 STEEL CITY CONTRACTORS, LLC $414,470.50 142.98%

3 MI919 MINTURN, INC. $474,242.30 163.60%

4 MC257 MCGILL EQUIPMENT COMPANY D/B/A MCGILL RESTORATION,
INC.

$479,687.75 165.48%

5 IN231 INTERSTATE MAINTENANCE INCORPORATED $494,302.00 170.52%

6 LE059 LEGEND PAINTING, INC. $789,561.18 272.37%

7 EU010 EURO PAINT, LLC $800,433.04 276.12%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 06/09/25 70 Working Days

78-0801-499

February 18, 2025 10:00 A.M.

POTTAWATTAMIECall Order:  603 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SOUTHERN COATINGS OF TARPON SPRINGS, LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 LI101 LINDNER PAINTING, INC. $843,934.91 291.13%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 06/09/25 70 Working Days

78-0801-499

February 18, 2025 10:00 A.M.

POTTAWATTAMIECall Order:  603 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SOUTHERN COATINGS OF TARPON SPRINGS, LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(2) STEEL CITY
CONTRACTORS, LLC

(3) MINTURN, INC.

0001 Bridge Painting ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2403-7303000

STRUCTURAL CONCRETE COATING

182.800 SY 30.00000 5,484.00 80.00000 14,624.00 55.00000 10,054.00

0020 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 7,900.00000 7,900.00

0030 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

2,188.500 SY 35.00000 76,597.50 35.00000 76,597.50 28.00000 61,278.00

$79,232.00$83,081.50 $92,221.50Section Totals:

Page 1 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(2) STEEL CITY
CONTRACTORS, LLC

(3) MINTURN, INC.

0002 Bridge Painting Items - Division 2SECTION: Cat Alt Set: Cat Alt Member:

0040 2403-7303000

STRUCTURAL CONCRETE COATING

179.900 SY 30.00000 5,397.00 80.00000 14,392.00 55.00000 9,894.50

0050 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 2,000.00000 2,000.00

0060 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

354.100 SY 35.00000 12,393.50 35.00000 12,393.50 28.00000 9,914.80

$21,809.30$18,790.50 $27,785.50Section Totals:

Page 2 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(2) STEEL CITY
CONTRACTORS, LLC

(3) MINTURN, INC.

0003 Bridge Painting Items - Division 3SECTION: Cat Alt Set: Cat Alt Member:

0070 2403-7303000

STRUCTURAL CONCRETE COATING

157.400 SY 30.00000 4,722.00 80.00000 12,592.00 100.00000 15,740.00

0080 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 2,100.00000 2,100.00

0090 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

118.400 SY 34.00000 4,025.60 35.00000 4,144.00 30.00000 3,552.00

$21,392.00$9,747.60 $17,736.00Section Totals:

Page 3 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(2) STEEL CITY
CONTRACTORS, LLC

(3) MINTURN, INC.

0004 Bridge Painting Items - Division 4SECTION: Cat Alt Set: Cat Alt Member:

0100 2403-7303000

STRUCTURAL CONCRETE COATING

971.800 SY 30.00000 29,154.00 80.00000 77,744.00 100.00000 97,180.00

0110 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 13,500.00000 13,500.00

0120 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

834.300 SY 34.00000 28,366.20 35.00000 29,200.50 30.00000 25,029.00

$135,709.00$58,520.20 $107,944.50Section Totals:

Page 4 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(2) STEEL CITY
CONTRACTORS, LLC

(3) MINTURN, INC.

0005 Bridge Painting Items - Division 5SECTION: Cat Alt Set: Cat Alt Member:

0130 2403-7303000

STRUCTURAL CONCRETE COATING

955.500 SY 30.00000 28,665.00 80.00000 76,440.00 100.00000 95,550.00

0140 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 15,000.00000 15,000.00

0150 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

1,328.200 SY 40.00000 53,128.00 35.00000 46,487.00 30.00000 39,846.00

$150,396.00$82,793.00 $123,927.00Section Totals:

Page 5 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(2) STEEL CITY
CONTRACTORS, LLC

(3) MINTURN, INC.

0006 Bridge Painting Items - Division 6SECTION: Cat Alt Set: Cat Alt Member:

0160 2403-7303000

STRUCTURAL CONCRETE COATING

158.600 SY 30.00000 4,758.00 80.00000 12,688.00 100.00000 15,860.00

0170 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 3,700.00000 3,700.00

0180 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

604.800 SY 40.00000 24,192.00 35.00000 21,168.00 30.00000 18,144.00

$37,704.00$29,950.00 $34,856.00Section Totals:

Page 6 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN COATINGS OF
TARPON SPRINGS, LLC

(2) STEEL CITY
CONTRACTORS, LLC

(3) MINTURN, INC.

0007 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0200 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 18,000.00000 18,000.00

$28,000.00$7,000.00 $10,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$414,470.50$289,882.80 $474,242.30

$289,882.80

Contract Item Totals

$414,470.50 474,242.30Contract Grand Totals

Contract Time Totals

Page 7 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCGILL EQUIPMENT
COMPANY D/B/A MCGILL

RESTORATION, INC.

(5) INTERSTATE
MAINTENANCE

INCORPORATED

(6) LEGEND PAINTING, INC.

0001 Bridge Painting ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2403-7303000

STRUCTURAL CONCRETE COATING

182.800 SY 100.00000 18,280.00 120.00000 21,936.00 182.00000 33,269.60

0020 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 4,000.00000 4,000.00 8,500.00000 8,500.00

0030 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

2,188.500 SY 20.00000 43,770.00 32.00000 70,032.00 27.00000 59,089.50

$100,859.10$69,550.00 $95,968.00Section Totals:

Page 8 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCGILL EQUIPMENT
COMPANY D/B/A MCGILL

RESTORATION, INC.

(5) INTERSTATE
MAINTENANCE

INCORPORATED

(6) LEGEND PAINTING, INC.

0002 Bridge Painting Items - Division 2SECTION: Cat Alt Set: Cat Alt Member:

0040 2403-7303000

STRUCTURAL CONCRETE COATING

179.900 SY 100.00000 17,990.00 120.00000 21,588.00 182.00000 32,741.80

0050 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 4,000.00000 4,000.00 8,500.00000 8,500.00

0060 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

354.100 SY 22.50000 7,967.25 40.00000 14,164.00 75.00000 26,557.50

$67,799.30$33,457.25 $39,752.00Section Totals:

Page 9 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCGILL EQUIPMENT
COMPANY D/B/A MCGILL

RESTORATION, INC.

(5) INTERSTATE
MAINTENANCE

INCORPORATED

(6) LEGEND PAINTING, INC.

0003 Bridge Painting Items - Division 3SECTION: Cat Alt Set: Cat Alt Member:

0070 2403-7303000

STRUCTURAL CONCRETE COATING

157.400 SY 100.00000 15,740.00 125.00000 19,675.00 269.00000 42,340.60

0080 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 4,000.00000 4,000.00 8,500.00000 8,500.00

0090 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

118.400 SY 22.50000 2,664.00 50.00000 5,920.00 150.00000 17,760.00

$68,600.60$25,904.00 $29,595.00Section Totals:

Page 10 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCGILL EQUIPMENT
COMPANY D/B/A MCGILL

RESTORATION, INC.

(5) INTERSTATE
MAINTENANCE

INCORPORATED

(6) LEGEND PAINTING, INC.

0004 Bridge Painting Items - Division 4SECTION: Cat Alt Set: Cat Alt Member:

0100 2403-7303000

STRUCTURAL CONCRETE COATING

971.800 SY 85.00000 82,603.00 85.00000 82,603.00 157.60000 153,155.68

0110 2533-4980005

MOBILIZATION

(1) LS 12,750.00000 12,750.00 4,000.00000 4,000.00 8,500.00000 8,500.00

0120 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

834.300 SY 20.00000 16,686.00 40.00000 33,372.00 35.00000 29,200.50

$190,856.18$112,039.00 $119,975.00Section Totals:

Page 11 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCGILL EQUIPMENT
COMPANY D/B/A MCGILL

RESTORATION, INC.

(5) INTERSTATE
MAINTENANCE

INCORPORATED

(6) LEGEND PAINTING, INC.

0005 Bridge Painting Items - Division 5SECTION: Cat Alt Set: Cat Alt Member:

0130 2403-7303000

STRUCTURAL CONCRETE COATING

955.500 SY 85.00000 81,217.50 90.00000 85,995.00 157.60000 150,586.80

0140 2533-4980005

MOBILIZATION

(1) LS 12,750.00000 12,750.00 4,000.00000 4,000.00 8,500.00000 8,500.00

0150 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

1,328.200 SY 20.00000 26,564.00 35.00000 46,487.00 27.00000 35,861.40

$194,948.20$120,531.50 $136,482.00Section Totals:

Page 12 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCGILL EQUIPMENT
COMPANY D/B/A MCGILL

RESTORATION, INC.

(5) INTERSTATE
MAINTENANCE

INCORPORATED

(6) LEGEND PAINTING, INC.

0006 Bridge Painting Items - Division 6SECTION: Cat Alt Set: Cat Alt Member:

0160 2403-7303000

STRUCTURAL CONCRETE COATING

158.600 SY 100.00000 15,860.00 150.00000 23,790.00 357.00000 56,620.20

0170 2533-4980005

MOBILIZATION

(1) LS 12,750.00000 12,750.00 3,500.00000 3,500.00 8,500.00000 8,500.00

0180 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

604.800 SY 20.00000 12,096.00 50.00000 30,240.00 37.00000 22,377.60

$87,497.80$40,706.00 $57,530.00Section Totals:

Page 13 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCGILL EQUIPMENT
COMPANY D/B/A MCGILL

RESTORATION, INC.

(5) INTERSTATE
MAINTENANCE

INCORPORATED

(6) LEGEND PAINTING, INC.

0007 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 10,000.00000 10,000.00 54,000.00000 54,000.00

0200 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 52,500.00000 52,500.00 5,000.00000 5,000.00 25,000.00000 25,000.00

$79,000.00$77,500.00 $15,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$494,302.00$479,687.75 $789,561.18

$479,687.75

Contract Item Totals

$494,302.00 789,561.18Contract Grand Totals

Contract Time Totals

Page 14 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EURO PAINT, LLC (8) LINDNER PAINTING, INC.

0001 Bridge Painting ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2403-7303000

STRUCTURAL CONCRETE COATING

182.800 SY 120.00000 21,936.00 137.70000 25,171.56

0020 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 8,220.00000 8,220.00

0030 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

2,188.500 SY 67.74000 148,248.99 28.90000 63,247.65

$180,184.99 $96,639.21Section Totals:

Page 15 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EURO PAINT, LLC (8) LINDNER PAINTING, INC.

0002 Bridge Painting Items - Division 2SECTION: Cat Alt Set: Cat Alt Member:

0040 2403-7303000

STRUCTURAL CONCRETE COATING

179.900 SY 120.00000 21,588.00 113.40000 20,400.66

0050 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 7,520.00000 7,520.00

0060 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

354.100 SY 67.74000 23,986.73 50.00000 17,705.00

$55,574.73 $45,625.66Section Totals:

Page 16 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EURO PAINT, LLC (8) LINDNER PAINTING, INC.

0003 Bridge Painting Items - Division 3SECTION: Cat Alt Set: Cat Alt Member:

0070 2403-7303000

STRUCTURAL CONCRETE COATING

157.400 SY 120.00000 18,888.00 303.70000 47,802.38

0080 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 8,730.00000 8,730.00

0090 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

118.400 SY 67.74000 8,020.42 117.60000 13,923.84

$36,908.42 $70,456.22Section Totals:

Page 17 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EURO PAINT, LLC (8) LINDNER PAINTING, INC.

0004 Bridge Painting Items - Division 4SECTION: Cat Alt Set: Cat Alt Member:

0100 2403-7303000

STRUCTURAL CONCRETE COATING

971.800 SY 120.00000 116,616.00 177.60000 172,591.68

0110 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 15,900.00000 15,900.00

0120 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

834.300 SY 67.74000 56,515.48 48.40000 40,380.12

$183,131.48 $228,871.80Section Totals:

Page 18 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EURO PAINT, LLC (8) LINDNER PAINTING, INC.

0005 Bridge Painting Items - Division 5SECTION: Cat Alt Set: Cat Alt Member:

0130 2403-7303000

STRUCTURAL CONCRETE COATING

955.500 SY 120.00000 114,660.00 178.80000 170,843.40

0140 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 19,230.00000 19,230.00

0150 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

1,328.200 SY 67.74000 89,972.27 45.70000 60,698.74

$214,632.27 $250,772.14Section Totals:

Page 19 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EURO PAINT, LLC (8) LINDNER PAINTING, INC.

0006 Bridge Painting Items - Division 6SECTION: Cat Alt Set: Cat Alt Member:

0160 2403-7303000

STRUCTURAL CONCRETE COATING

158.600 SY 120.00000 19,032.00 307.40000 48,753.64

0170 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 9,080.00000 9,080.00

0180 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

604.800 SY 67.74000 40,969.15 51.30000 31,026.24

$70,001.15 $88,859.88Section Totals:

Page 20 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EURO PAINT, LLC (8) LINDNER PAINTING, INC.

0007 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 52,800.00000 52,800.00

0200 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 40,000.00000 40,000.00 9,910.00000 9,910.00

$60,000.00 $62,710.00Section Totals:

( ) indicates item is bid as Lump Sum

$843,934.91$800,433.04

$800,433.04

Contract Item Totals

$843,934.91Contract Grand Totals

Contract Time Totals

Page 21 of 21

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

February 18, 2025

78-0801-499 Primary County: POTTAWATTAMIE

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-035-1(720)68--0N-77 FENCING

POLK

Route: I-35

At Ia 5 Interchange

Prj Awd Amt: $50,506.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/25 10 Working Days

77-0351-720

February 18, 2025 10:00 A.M.

POLKCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAVES CONTRACTING SERVICES, LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA057 TAVES CONTRACTING SERVICES, LLC $50,506.20 100.00%

2 JA016 JACKSON CONTRACTING, LLC $51,096.62 101.17%

3 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $67,402.00 133.45%

4 K.084 K&M ENTERPRISE LLC $69,594.80 137.79%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/25 10 Working Days

77-0351-720

February 18, 2025 10:00 A.M.

POLKCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAVES CONTRACTING SERVICES, LLC

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAVES CONTRACTING
SERVICES, LLC

(2) JACKSON CONTRACTING,
LLC

(3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

2,088.600 LF 17.00000 35,506.20 19.00000 39,683.40 19.00000 39,683.40

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 8,913.22000 8,913.22 9,112.60000 9,112.60

0030 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 2,500.00000 2,500.00 18,606.00000 18,606.00

$67,402.00$50,506.20 $51,096.62Section Totals:

( ) indicates item is bid as Lump Sum

$51,096.62$50,506.20 $67,402.00

$50,506.20

Contract Item Totals

$51,096.62 67,402.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

February 18, 2025

77-0351-720 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K&M ENTERPRISE LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

2,088.600 LF 18.00000 37,594.80

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00

$69,594.80Section Totals:

( ) indicates item is bid as Lump Sum

$69,594.80

$69,594.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

February 18, 2025

77-0351-720 Primary County: POLK

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-3(731)127--0N-97 FENCING

WOODBURY

Route: I-29

Monona County Line to N of IA 141 interchange

Prj Awd Amt: $149,515.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/02/25 40 Working Days

97-0293-731

February 18, 2025 10:00 A.M.

WOODBURYCall Order:  982 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO300 NORTHWEST LANDSCAPING, INC. $149,515.65 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $167,204.00 111.83%

3 K.084 K&M ENTERPRISE LLC $179,899.00 120.32%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/02/25 40 Working Days

97-0293-731

February 18, 2025 10:00 A.M.

WOODBURYCall Order:  982 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTHWEST
LANDSCAPING, INC.

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) K&M ENTERPRISE LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

4.000 ACRE 10,050.00000 40,200.00 4,000.00000 16,000.00 9,000.00000 36,000.00

0020 2519-2000020

FENCE, CHANNEL CROSSING, TYPE B

96.000 LF 8.00000 768.00 12.00000 1,152.00 11.00000 1,056.00

0030 2519-3280000

FENCE, FIELD

15,821.000 LF 4.20000 66,448.20 3.00000 47,463.00 3.75000 59,328.75

0040 2519-3300400

FIELD FENCE BRACE PANELS

76.000 EACH 245.00000 18,620.00 330.00000 25,080.00 200.00000 15,200.00

0050 2519-4200140

REMOVAL OF FENCE, FIELD

15,917.000 LF 0.85000 13,529.45 1.00000 15,917.00 2.25000 35,813.25

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00 14,400.00000 14,400.00 7,500.00000 7,500.00

0070 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 43,192.00000 43,192.00 25,000.00000 25,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:982

Tabulation of Construction and Material Bids

February 18, 2025

97-0293-731 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTHWEST
LANDSCAPING, INC.

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) K&M ENTERPRISE LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 3,200.00000 3,200.00 4,000.00000 4,000.00 1.00000 1.00

$179,899.00$149,515.65 $167,204.00Section Totals:

( ) indicates item is bid as Lump Sum

$167,204.00$149,515.65 $179,899.00

$149,515.65

Contract Item Totals

$167,204.00 179,899.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:982

Tabulation of Construction and Material Bids

February 18, 2025

97-0293-731 Primary County: WOODBURY

03/27/2025 9:14 AM

Contracts and Specifications Bureau


