
Section 2217.  Rubblizing Existing Portland Cement Concrete Pavement 

 
2217.01 DESCRIPTION. 

Rubblize and compact the PCC pavement as shown in the contract documents. 
 
2217.02 MATERIALS. 

None. 
 
2217.03 CONSTRUCTION. 

 
A. Equipment.  

 
1. Use equipment capable of uniformly breaking the existing pavement 

without causing change to its cross slope or profile. Equip the unit with a 
water system to suppress dust generated by the operation.  

 
2. Use a standard steel drum vibratory roller having a minimum gross 

weight (mass) of 10 tons (9 Mg) operated in the vibration mode to 
compact the rubblized pavement. 

 
B. Rubblizing Existing PCC Pavement.  

 
1. Saw to full depth at the beginning and end of the work. Sever tie bars on 

the mainline where the rubblizing abuts concrete which shall remain in 
place.  

 
2. Operate the breaker unit at a speed such that the existing pavement is 

reduced into particles with a nominal maximum size of 4 inches (100 
mm), based on a visual inspection of the rubblized pavement surface. 
Additional passes may be required if larger sizes remain after the initial 
rubblizing pass. Do not operate the breaker unit within 50 feet (15 m) of 
bridge abutments and other locations designated by the Contracting 
Authority. 

 
3. Begin the rubblizing procecure at a free shoulder edge and work 

towards the centerline joint. 
 
4. Operate the vibratory steel drum roller close behind the rubblizing 

operation at a speed not to exceed 6 feet (2 m) per second. Compact 
and seat with a minimum of 4 coverages. In addition, roll the surface 
immediately ahead of the paving equipment to remove distortion that 
may occur from batch trucks or other equipment. 

 
5. Leave reinforcement in the rubblized pavement in place. However, cut 

off reinforcement exposed at the surface as a result of rubblizing 
operations or compaction operations, or both, and remove it from the 
project. 

 
6. The roadway will be closed to thru traffic during construction, except at 

crossings designated in the contract documents. Keep all traffic to a 
minimum before the placement of the initial HMA course or the PCC 
pavement. Do not allow more than 2 working days to elapse between 



rubblizing pavement segments and placement of initial HMA course or 
PCC pavement. In the event of rain, this time limitation may be 
extended to allow sufficient time for the rubblized pavement to dry to the 
Engineer’s satisfaction. 

 
2217.04 METHOD OF MEASUREMENT. 

The quantity of Rubblized Pavement, in square yards (square meters), will be the 
quantity shown in the contract documents. 
 
2217.05 BASIS OF PAYMENT. 

 
A. Payment for Rubblized Pavement will be the contract unit price per square 

yard (square meter).  
 
B. Payment is full compensation for furnishing all equipment and materials, 

including water, and labor to rubblize the pavement, suppress dust, remove 
exposed reinforcement, and compact the rubblized pavement. 
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