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PART I 
GENERAL REQUIREMENTS 

 
This part consists of the general provisions necessary when furnishing and installing the infrastructure as 
described in the project plans and these special provisions. 
 
This project involves supplying and installing conduit, handholes, tracer wire, power supplies and cabling, 
power terminations, and meter pedestals deemed necessary for uses planned by the Iowa DOT.  This project 
also involves installing foundations, poles, and cabinets.  Foundations, poles, and cabinets will be supplied by 
the Iowa DOT.  Separate contracts will also be initiated to install fiber optic cable, splice and terminate the 
fiber optic cables, and to supply and install cameras and other ancillary equipment in or on the cabinets and 
poles.   

The Contractor shall not take advantage of any apparent error, discrepancy or omission in the plans or 
specifications.  Upon discovery of such an error, discrepancy or omission, the Contractor shall notify the 
Engineer immediately.  The Engineer will then make such corrections or interpretations as necessary to fulfill 
the intent of the plans and specifications. 
 
Materials or work described in words which, so applied, have known technical or trade meaning shall be held 
to refer to such recognized standards. 
 
Figured dimensions on the plans shall be taken as correct but shall be checked by the Contractor before 
starting construction.  Any errors, omissions, or discrepancies shall be brought to the attention of the Engineer 
and the Engineer’s decision thereon shall be final.  Correction of errors or omissions on the drawings or 
specifications may be made by the Engineer when such correction is necessary for the proper execution of 
the work. 
 
The Contractor for this project shall coordinate work with the Iowa DOT.  The Iowa DOT will assist in the 
coordination and scheduling of work.  The Contractor for this project shall assign a responsible staff member 
that will work with the Iowa DOT on decisions regarding order of work and scheduling as needed throughout 
the duration of this project. 
 
1.01 Related Specifications and Standards 
 
The work as detailed on the plans for the ITS Infrastructure Relocation shall be completed in accordance with 
the plans, special provisions and all other contract documents including the documents listed below.  A 
requirement occurring in one is as binding as though occurring in all.  They are intended to be complementary 
and to describe and provide for a complete project. 
 2015 edition of the Standard Specifications of the Iowa Department of Transportation with GS-15002 
 Specifications of the Underwriter’s Laboratories, Inc. 
 National Electric Code 
 Telecommunications Industry Association/Electronic Industries Alliance 
 Manual on Uniform Traffic Control Devices 
 Manual on Uniform Traffic Control Devices (Iowa Supplement) 
 Iowa DOT Flagger’s Handbook 
 
1.02 Local Requirements 
 

A. General 
Comply with any special requirements and limitations identified in the Plans. 

 
B. Coordination of Work 

Contractor for this project shall coordinate work with the Contractor(s) working on other Iowa DOT 
projects in the vicinity.  The anticipated projects in the area are shown on sheet J.01 of the project 
plans.  The Contractor for this project shall assign a responsible staff member that will work with the 
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Iowa DOT on decisions regarding order of work and scheduling as needed throughout the duration of 
this project. 
 

C. Building Facilities 
All work in or around any building facility shall be coordinated with the Engineer.  Provide a minimum 
of 48 hours’ notice to the Engineer before performing any work in the immediate vicinity of a building 
or surrounding parking area.   

 
1.03 Contractor’s Responsibility 
 

A. Coordination with Utilities 
 
1. The Contractor is responsible for determining the exact location and elevation of all public utilities 

in proximity to any construction work and shall conduct all activities to ensure that public utilities 
are not disturbed or damaged. 

 
2. The Contractor is fully liable for all expenses incurred as a result of failing to obtain required 

clearances, location of utilities, and any damage to utilities caused by construction. 
 
3. Utility companies whose facilities are shown on the plans or known to be within the construction 

limits shall be notified by the Contractor of the starting construction date. 
 
B. One Call Locating 

Until final acceptance, the Contractor shall provide all utility locates of the work performed under this 
contract when requested through One Call services or by the Engineer.  The Contractor shall perform 
any such locations within 48 hours of receiving notice that such locations are needed. 

 
C. Material and Equipment Storage and Construction Site Access 
 

1. Contractor shall secure a designated material storage area for this project.  Any request to store 
material in the right-of-way in order to complete the current work activity shall be approved by the 
Engineer. 

 
2. Construction equipment may be stored within the right-of-way during non-working hours if it is 

outside of the roadway clear zone, as far from the traveled way as practical and as approved by 
the Engineer.  No equipment shall be stored at the toe of any roadway slope. 

 
3. No worker vehicles will be allowed to park in, or access a job site directly from an Interstate or 

Freeway facility.  Access to the job site for both workers and materials shall only be via 
interchanges or intersecting roadways unless otherwise approved by the Engineer.  Worker 
vehicles shall be parked off-site or at a location acceptable to the Engineer 

 
4. No open holes or mounds of dirt shall be left unprotected during non-working hours. 
 

D. Finishing Activities 
Upon completion of the work at each project area, thoroughly clean the site and restore it to a 
condition at least equal to that existing prior to construction.  Project area is defined as the 
approximate area disturbed during a normal week of work.  During and after completion, employ 
appropriate measures for erosion control, where applicable.  Seed and fertilize work areas upon 
completion of work in accordance with the contract documents. 

  
1.04 Disruption to Existing Fiber Networks 

 
A. Planned Disruption 

The Contractor shall ensure continuous operation of the existing fiber networks and systems during 
construction of the project. The Contractor shall be responsible for repairing, to Iowa DOT's 
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satisfaction and at no cost to Iowa DOT, any damage the Contractor causes to the existing fiber 
networks and systems during the life of the project. 

The Contractor shall not work on splicing, disconnecting and/or in any way disrupting normal 
operation of the existing fiber networks or systems without approval from all affected parties.  Parties 
include the Iowa DOT and the Iowa Communications Network (ICN).  The Contractor shall provide a 
written request to the Iowa DOT and the respective parties for approval at least 10 calendar days 
before the existing fiber network or equipment is disrupted.  A copy of the written request shall be 
submitted to the Engineer in all cases.  In addition to the written request, the Contractor shall submit 
the work plan and schedule for approval by the Engineer. The work plan shall include all fiber strands 
and the parties being affected.  

The Contractor shall restore the disrupted system upon completion of the Work within the allowable 
working hours. The Contractor shall remain on site until Iowa DOT and/or ICN notifies that the 
disrupted systems are fully operational.  Failure of the Contractor to restore disrupted systems and 
equipment within the allowable working hours will constitute an unplanned disruption. 

 
B. Allowable Working Hours 

The Contractor shall only disrupt existing fiber according to the allowable working hours as follows.  
Disruptions to the existing systems shall only occur between Midnight and 6:00 AM on working days 
unless otherwise approved by the Engineer. 
 

C. Unplanned Disruption 
Any unplanned disruptions determined by the Engineer to be caused by the actions of the Contractor 
shall be corrected by the Contractor at no additional cost to Iowa DOT.  

In the case of an unplanned disruption and subsequent notification by the Engineer, the Contractor 
shall immediately stop all other work in progress and shall expend all of its efforts to restore the 
disrupted system(s) or correct the problem causing the disruption. The Contractor will not be granted 
an extension of time for delays caused by repairing disrupted systems. Unplanned disruptions shall 
result in the assessment of liquidated damages. 

 
D. Liquidated Damages 

Unplanned disruptions to the existing fiber optic network will result in impacts to the traveling public, 
increase fuel consumption, vehicle operating costs, pollution, and time needed for Iowa DOT 
administration, engineering, inspection, supervision, and other inconveniences and harm far in 
excess of those resulting from delay of most projects.  

Accordingly, the Contractor agrees: 
 

1. To pay $250.00 liquidated damages per 15 minutes for each 15 minute period that the Contractor 
fails to restore the proper operation of an existing fiber optic network element following an 
unplanned disruption. 

 
2. To authorize the Engineer to deduct these liquidated damages from any money due or coming 

due to the Contractor. 
 

1.05 Contractor Submissions 
 

A. Materials List 
The Engineer shall furnish a list of materials required for the project to each bidder with the Request 
for Proposal (RFP).  Complete and submit one electronic pdf file of the materials list within 7 calendar 
days after award of the project contract.  Include the name of the materials supplier and catalog 
number of each item listed.  
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B. Construction Schedule 

1. Within 30 days after award of contract, the Contractor shall submit to the Engineer one electronic 
pdf file of the detailed construction schedule including dates of commencement for each major 
work item, duration of each major work item and completion of each major work item on each 
segment of the proposed construction.   

 
2. Major items of work to be included on the schedule shall include, but is not limited to the 

following: 
a. Duration of material procurement 
b. Installation of conduit and handholes  
c. Installation of foundations, poles, and cabinets 

 
3. Upon acceptance of the schedule, the Contractor will be expected to adhere to these dates as 

proposed unless modified with the approval of the Engineer.  
 
4. Submittal and approval of the proposed construction schedule by the Engineer is required before 

the Contractor can commence construction activities. 
 
C. Shop Drawings/Catalog Cuts 
 

1. Prior to construction and after approval of the Materials List, submit one electronic pdf file of the 
shop drawings or catalog cuts for the materials to the Iowa DOT for approval.   

 
2. The Engineer shall review the shop drawings/catalog cuts for the purpose of assuring general 

conformance with the project design concept and contract documents.  The Engineer will provide 
approval or rejection of shop drawings within 14 calendar days of the Contractor’s submission. The 
Contractor shall re-submit the shop drawings for approval within 7 days of the Engineer’s rejection. 

 
3. The Contractor shall provide written notice of any deviations from the requirements of the plans or 

contract documents.  
 

4. Engineer's approval of shop drawings/catalog cuts does not relieve the Contractor of 
responsibility for providing satisfactory materials complying with the contract documents.  Errors 
not detected during review do not authorize the Contractor to proceed in error.   

 
D. Materials Procurement 
 

1. Shop drawings, specification data, and samples for acceptance testing (when requested) shall be 
submitted to the Iowa DOT for approval and/or selection prior to the 

  placing of orders for any equipment and materials. 
 

2. The Contractor shall order all materials requiring production lead time greater than 4 weeks within 
7 calendar days of receiving the approved shop drawing(s).   

 
3. The Contractor shall submit to the Engineer proof of material purchase order in electronic pdf 

format.   
 

E. Final Acceptance 
 

1. The Contractor shall perform all the obligations under the contract before the final acceptance of 
the project by Iowa DOT.  Completion of the work will be the date of approval and work 
acceptance on “Statement of Completion and Final Acceptance of Work” (Form 830435) by the 
Engineer.  Warranty begins on this date on the final acceptance form. 

 
2. Final acceptance shall not constitute acceptance of any unauthorized or non-compliant Work 
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or material.  Iowa DOT shall not be barred from requiring the Contractor to remove, replace, 
repair, or dispose of any Work or material that is defective, unauthorized or that otherwise fails 
to comply with the contract documents or from recovering damages for any such Work or 
material.   

 
3. Final acceptance shall not relieve the Contractor of any obligations and/or responsibilities 

relating to warranty requirements designated in the contract documents. 
 
4. Contractor shall perform a walkthrough of the project with the Iowa DOT and ICN prior to 

transferring locating responsibility to ICN.   
 
F. Warranty 
 

1. Transfer all required standard materials warranties on the date of final acceptance to the Iowa 
DOT. 

 
2. Warranty periods shall not commence prior to final acceptance of the Work and shall remain in 

effect until at least one year after the final acceptance for all cables and equipment furnished and 
installed for this project. 
 

3. The Contractor shall provide a minimum of 1 year workmanship warranty after the final acceptance 
of the Work. The workmanship warranty shall consist of an assurance by the Contractor that the 
Work is free of defects, conforms to professional engineering principles in the State of Iowa, and 
meets the requirements of the contract documents in which the Contractor agrees to repair or 
replace Work or items that are defective or do not meet the requirements of the contract during the 
workmanship warranty period.  

 
4. At any time during the workmanship warranty period, if Iowa DOT determines that any of the work 

has not met the standards set forth in the contract, then the Contractor shall correct the work 
without additional cost to Iowa DOT, even if the performance of such correction extends beyond 
the workmanship warranty period. 

 
5. Within 7 calendar days of receipt of notice from Iowa DOT specifying a failure of any work required 

to satisfy the workmanship warranty, the Contractor shall respond to Iowa DOT and shall mutually 
agree when and how the Contractor shall remedy such failure.  In the event of an emergency 
requiring immediate action, the Contractor shall implement such immediate action it deems 
necessary and shall notify Iowa DOT of the urgency of a mutually agreed-upon remedy. If the 
Contractor does not use its best efforts to proceed to effectuate a remedy within 7 day period, or 
immediately in the case of emergency conditions, Iowa DOT, upon notice to the Contractor, will 
have the right to order the Contractor to perform the work, or to perform or have performed by 
others the remedy approved by Iowa DOT, and the cost shall be paid by the Contractor.  

 
1.06 As-Built Documentation 

 
A. General 

 
1. As-built record drawings will be the responsibility of, and completed by, an on-site representative 

of the Engineer.  As such, it will be the responsibility of the Engineer’s representative to 
coordinate directly with the Contractor to ensure that a master record set of the plans is 
maintained throughout construction to document all installations and any deviations from the 
design shown in the contract documents.   

 
2. It is the responsibility of the Contractor to maintain written records of daily construction progress, 

areas worked and quantities installed to aid in the completeness of as-constructed documentation 
by the Engineer’s on-site representative.  
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B. GPS Data Recording Staking Assistance 
 

1. The Engineer’s on-site representative will be responsible for collecting GPS data of all 
installations including, but not limited to: conduit routing, handholes, power locations, and poles.  
All efforts will be made by the Engineer’s on-site representative to coordinate with the Contractor 
and collect construction progress daily.   

 
2. The Contractor shall be responsible to coordinate and assist the Engineer’s on-site representative 

in this effort by staking, flagging or otherwise locating all installed features until such time that the 
GPS data can be collected. 
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PART II 
TECHNICAL PROVISIONS 

 
This part consists of the material requirements, construction details, and methods of measurement and basis 
of payment necessary to complete construction of the ITS infrastructure relocation project, in place, as 
described in the contract documents.   
 
2.01 General  
 

A. Supply only new materials from reputable suppliers and manufacturers approved by the Engineer.  
Provide any items, equipment, or materials not specifically addressed in the contract documents but 
required to provide a complete and functional installation.  The level of quality shall be consistent with 
other specified items.  All miscellaneous electrical equipment and materials shall be UL-approved.  
Securely store and protect all materials delivered to the project site.  Provide appropriate material 
quantities for testing or verification at no additional cost when requested by the Engineer. 

 
B. The Contractor shall expect some reasonable variation in location of the facilities shown due to 

unforeseen conflicts, changes in proposed work, installation difficulties, or other circumstances.  The 
Engineer shall authorize any changes in location in writing before performing the installation.  No 
additional compensation shall be provided for additional work associated with or resulting from 
unauthorized changes to the contract documents. 

 
C. The Engineer shall authorize any changes in location in writing before performing the installation.  No 

additional compensation shall be provided for additional work associated with or resulting from 
unauthorized changes to the contract documents. 
 

2.02 Traffic Control 
 
The Engineer shall provide any required detour routes and detour route signage at no cost to the Contractor.  
All lane, ramp, and roadway closures are subject to the limitations stated in the contract documents and the 
approval of the Engineer.  Request any such closures a minimum of 10 days prior to the desired closure date 
in accordance with Article 1108.02, M of the Standard Specifications.  The decision of the Engineer regarding 
a request shall be final.  Closures of convenience will not be permitted. 
 
2.03 Handholes 
 

A. Materials 
 

1. General 
a. Supply handholes constructed of epoxy or polyester resin mortar with woven glass fiber 

reinforcement and an appropriate aggregate dimensioned as indicated in the contract 
documents.   

b. Handhole materials shall not support combustion when tested in accordance with “Standard 
Test Method for Rate of Burning and/or Extent and Time of Burning of Plastics in a Horizontal 
Position” ASTM D-635.   

c. Water absorption shall not exceed 2% of the original weight of material under test conditions 
per “Standard Test Method for Water Absorption of Plastics” ASTM D-570.   

d. The handhole shall be functional without failure throughout a temperature range of  
 -50°F to +170°F.   
e. The handhole walls shall not deflect more than 0.24 inches per foot of length of box when 

installed and subject to an ASTM C-857 TIER 22 load.   
f. Handholes shall meet ANSI/SCTE 77 standards and be verified by a registered third party 

and stamped by a registered Professional Engineer.   
g. Handhole lid strength shall be tested to 33,750 pounds (Tier 22).   
h. Handhole lids shall be labeled as indicated in the plans or as directed by the Engineer.  
i. The Engineer shall provide approval prior to use of any handholes satisfying the contract 



SP-150120, Page 10 of 18 
 

documents requirements for structural, physical, and chemical properties. 
 

2. Test Stations 
a. Supply Rhino part TVTI78OB-EM9125-OR or approved equivalent test stations at all Type 

Fiber Vault handholes. 
b. Test Stations shall be 78 inch triangular flexible orange plastic marker with five separate 

access terminals, isolation lever, and set screw to hold terminal concealment cap on.  
c. Place custom warning decals on all sides, the Engineer shall provide prior approval of decals. 
 

3.  Fiber Marker 
a. Supply Vulcan Inc. Part No. 0303168 or approved equivalent markers at all FOR27 handhole 

locations. 
b. Markers shall be 78 inch, orange, polyester resin with reinforcing fibers, and remain flexible 

from -40°F to +140°F. 
c. Place custom warning decals on all sides, the Engineer shall provide prior approval of decals.  

B. Construction 
 

1. General 
a. Install the type and size of handholes at the locations indicated in the contract documents. 
b. Construct all Type Fiber Vault handholes as located by the Engineer 
c. Set handholes flush with the surface when constructing in a sidewalk or driveway.  Set 

FOR27 and Fiber Vault handholes approximately 12 inches below the finished surface of the 
surrounding ground when constructing in an earth embankment or non-paved surface.   

d. Install course aggregate bedding to a depth of one foot below the handhole. 
e. Conduit shall enter the handhole from the bottom and extend conduit ends between 4 and 6 

inches above the aggregate bedding.   
f. Side penetrations of the handholes are not permitted. 
g. Rodent proof all handholes to the satisfaction of the Engineer.  

 
C. Method of Measurement & Basis of Payment 

 
1. Measurement and payment for all handholes shall be paid for at the contract unit price per each 

for the pay items “Handhole, Type I”, “Handhole, Type FOR27”, and “Handhole, Type Fiber 
Vault”.  

 
2. Payment is full compensation for: 

 The furnishing and installation of all handholes, 
 Including all surface excavations, repair or restoration of any nearby areas, concrete, proper 

water/moisture drainage materials, all necessary electric grounding materials and installation, 
 Furnishing all materials, labor, equipment, and other incidental items necessary to meet the 

requirements of the contract documents. 
 Furnishing and installing all test stations at Handhole, Type Fiber Vault locations, and 
 Furnishing and installing all Fiber Handhole Markers at Handhole, Type FOR27.  

 
2.04 Conduit 
 

A. Materials 
 

1. High Density Polyethylene (HDPE) conduit 
a. High Density Polyethylene (HDPE) conduit shall be smooth wall ORANGE in color. 

b. Comply with ASTM F 2160 (conduit) and ASTM D 3350 (HDPE material), minimum SDR13.5, 
and NEMA TC-7 EPEC-B standards. 

c. Sequential foot markings printed on HDPE. 
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d. Continuous reel or straight pieces to minimize splicing. 

e. For dissimilar conduit connections provide an adhesive compatible with both materials. 

B. Construction 
 

1. General 
a. Follow all general guidelines covering the construction of buried conduit. 
b. Install conduit by plowing, jacking, pushing, boring, structure attachment or other approved 

methods within the public right of way and in a manner that minimizes atypical damage from 
construction operations.  

c. The minimum bending radius of HDPE conduit shall be the larger of 20 times the outside 
diameter or the HDPE manufacturer’s recommendations for minimum bending radius. 

d. Open trench installation is only permitted within 25 feet of any handhole, pole, structure, or 
other similar improvements, and any other requested locations approved by the Engineer.  

e. At the discretion of the Engineer, verify the integrity of the conduit structure in a manner 
acceptable to the Engineer.  

f. Tunneling under the pavement or water jetting shall not be permitted.   
g. No excavations are permitted to cross any roadways or any other paved or other similarly 

improved areas.  At these locations, install conduits by boring method unless otherwise 
directed or approved in writing by the Engineer.  Where indicated in the Contract Document 
and at all roadway and stream crossings, install conduit sections with external protection as 
specified herein.  

h. No direct-buried cable is allowed. 
i. Unless otherwise indicated in the contract documents, installation of Schedule 40 PVC 

conduit or approved alternative is allowed only in open trench runs or when approved by the 
Engineer. 

j. Seal all conduit openings using ETCO duct plugs provided by the Iowa DOT at all conduit 
openings at the junction boxes, handholes, poles, cabinets, and building entrances. 

k. Transverse bore pits and receiving pits shall be within 15 feet of right-of-way. 
 

2. Installation Clearances 
a. Maintain the minimum depth throughout the length of all conduit installations. 
b. Maintain a minimum of two feet of separation when underground conduits parallel an existing 

facility.   
 
3. Conduit Splicing 

a. All mechanically joined conduit splices shall use compression couplings designed for 
underground placement and blown-in fiber installation.   

b. Electrofusion joining of HDPE conduit will be allowed provided that method used does not 
create a ridge on the inside of the conduit that may impact future fiber installation. 

c. Butt fusion welding and solvent welding of conduits will not be allowed.   
d. All conduit splices shall be watertight to 200 psi.   
e. Conduit splicing is incidental to the connected items of work. 

 
4. Facilities Protection 

a. The contractor is responsible for protecting and maintaining the conduit throughout 
construction and until final acceptance.   

b. To avoid possible damage to buried conduit from exposure to traffic, livestock and other 
hazards, complete trenching of laterals, trenching around culverts, construction of aerial 
inserts and similar operations as soon as practicable behind all segment installations.   

c. If more than 48 hours lag is expected behind a segment installation, install additional 
protective measures acceptable to the Engineer. 

 
5. Backfilling 

a. Backfill trenches and other excavations in lifts of six inches or less in compacted depth.  
Compact each layer thoroughly before placing subsequent layers.   
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b. Remove all cinders, broken concrete, or other hard or abrasive materials in the backfill 
material before commencing backfilling operations.   

c. Remove and dispose of surplus and unsuitable materials upon completion of the backfilling 
operations in the area.   

d. Place and carefully hand tamp backfill under and around the structures in lifts not to exceed 4 
inches in loose thickness.  Use a suitably sized mechanical tamper for all areas inaccessible 
to rollers.  Operate pneumatic or other mechanical tampers in accordance with the 
manufacturer's recommendations. 

e. Perform operations in a manner that minimizes soil erosion and employs appropriate storm 
water pollution prevention measures during all construction operations.   

f. Maintain work areas in a neat, clean, and orderly condition at all times. 
g. Upon completion of conduit/cable placing operations and any other work in an area, remove 

all debris, materials, tools, and equipment from the area and restore the disturbed area(s) to 
original or better condition within 24 hours or as soon as practicable as determined by the 
Engineer.  Backfill all excavations and grade all disturbed areas during the restoration 
process.   

h. Remove and dispose of rock and debris excavated and remaining after backfilling as directed 
by the Iowa DOT.  

i. Immediately repair or replace any unauthorized disturbance or damage.  Replace improved 
landscaping, lawns, scrubs, and hedge removed or damaged during construction in a manner 
acceptable to the Engineer.  Re-sod damaged lawns using like grasses. 

 
6. Conduit In Trench 

a. Use equipment and construction methods subject to the approval of the Engineer that cause 
minimal displacement of the soil.  

b. Excavate open trench straight as practicable.  Shape the trench to be smooth, free from any 
sharp edges, and clear of debris and loose rock.  Excavate only gradual grade changes.   

c. Do not leave trenches unattended at any time or open during non-working hours unless 
approved in writing by the Engineer.  Install barriers or other protective measures to prevent 
livestock or persons from falling into an open trench when appropriate. 

d. Notify the Engineer immediately if solid rock is encountered at any location.  Excavate rock 
trenches using a rock saw or other suitable equipment.  The excavation, backfill, and road 
crossings in solid rock areas shall conform to the requirements stated above unless 
specifically exempted in this section.   

e. Rock excavation shall be considered extra work and shall be paid as a separate cost item.  
Obtain approval from the Engineer before commencing any rock excavation. 

 
C. Method of Measurement & Basis of Payment 

 
1. Measurement and payment for all conduit shall be paid for at the contract unit price per linear foot 

for the pay items “2” Conduit, Plowed”, and “2” Conduit, Bored”. 
 
2. Payment is full compensation for: 

 The furnishing and installation of all conduits per the contract documents, 
 Including all surface excavations or surface preparation work, repair or restoration of any 

disturbed areas to pre-construction conditions, proper water/moisture drainage materials,  
 Conduit mounting on new or existing infrastructure, and 
 Furnishing all materials, labor, equipment, and other incidental items necessary to meet the 

requirements of the contract documents. 
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2.05 Wire and Cable 
 

A. Materials 
 

1. Tracer Wire 
Single conductor, solid copper or copper clad steel, Type XHHW, No. 12 AWG with UL approval 
and orange colored jacket. 
 

2. Grounding/Bonding 
Ground all installations using a No. 6 AWG copper, non-insulated wire bonded to copper-clad 
metal, driven electrodes using an exothermic weld.   
 

B. Construction 
 

1. General 
a. All installations and connections shall comply with the contract documents and all generally 

accepted codes and standards.     
b. Install cable connectors in accordance with Standard Road Plan RM-40 and the contract 

documents at the base of all breakaway poles, cabinets, or other installations for all non-low 
voltage installations unless otherwise directed by the Engineer.  All costs associated with 
these connectors are incidental to the cost of the connected items of work. 

c. The Engineer shall resolve all conflicts. 
 
2. Tracer Wire 

a. Install, splice, and test for continuity tracer wire in all conduit installations as indicated on the 
contract documents. 

b. Where new tracer wires are installed, the Contractor shall:  
 Splice tracer wires only in fiber vaults, handholes, cabinets, and pole bases to form a 

continuous network using splice kits UL tested for wet locations. 
 Terminate each tracer wire run at Type Fiber Vault handholes in test stations per detail in 

plans. 
 Test all tracer wire for continuity. 

 
3. Grounding/Bonding 

a. Ground all installations as indicated in the contract documents. 
b. Installation of grounds is incidental to the cost of the connected items of work. 
c. Ground all installations in accordance with the requirements of NEC.  Supply and install 

additional grounding rods and equipment as necessary to satisfy such requirements at no 
additional cost to the Owner. 

 
C. Method of Measurement & Basis of Payment 

 
1. Measurement and payment for all wire and cable shall be paid for at the contract unit price per 

linear foot for the pay items “Tracer Wire”, No.4 THHN Copper (Power), No. 4 THHN Copper 
(Ground), No. 10 THHN Copper (Power), and No. 10 THHN Copper (Ground). 

 
2. Payment is full compensation for: 

 The furnishing and installation of all wire and cable, 
 Including the proper installation of the wire and cable into existing conduit and new conduit 

systems, supply and installation of splices and connectors, and slack, coiled, or stored wires 
or cables, and 

 Furnishing all materials, labor, equipment, and other incidental items necessary to meet the 
requirements of the contract documents. 
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2.06 Meter Pedestals 
 

A. Materials 
Meter pedestals shall comply with the requirements of the contract documents and all generally 
accepted standards and requirements for the electrical components entering and exiting the pedestal. 

 
B. Construction 
 

1. Install meter pedestals in accordance with the contract documents, Local Utilities, and all NEC 
requirements.  Locate and orientate meter pedestals as directed by the Engineer. 

 
2. Contractor shall provide all conduit and power cable from the meter pedestal to the device 

cabinet. 
 

3. Unless otherwise directed by the Engineer, the Contractor shall install the meter pedestal at the 
location and obtain power from the electrical service location shown in the contract documents. 

 
4. All electrical service cables shall be continuous runs with no splices between the meter pedestal 

and the cabinet.   
 

5. All connections to power sources owned by the power providers, as identified in the contract 
documents, shall be completed by the individual power companies.   

 
6. All risers and coils will be provided by the power company at no expense to the Contractor.   

 
7. The Contractor shall complete all required power terminations at the meter pedestal and device 

cabinet 
 
8. The Contractor is responsible for coordinating and scheduling all locally required inspections of 

electrical work prior to putting a location into service. 
 

9. The Contractor shall coordinate with the Engineer and power provider to request that electrical 
service at a device location be initiated. 

 
C. Method of Measurement & Basis of Payment 

 
1. Measurement and payment for all meter pedestals shall be paid for at the contract unit price per 

each for the pay item “Meter Pedestal”. 
 
2. Payment is full compensation for: 

 The furnishing and installation of all meter sockets and meter pedestals, 
 Including the proper installation of the wire and cable into existing conduit and new conduit 

systems installed, supply and installation of cable splices and connectors, circuit breakers, 
and slack, coiled, or stored cables 

 Furnishing all materials, labor, equipment, and other incidental items necessary to meet the 
requirements of the contract documents. 

 
2.07 Device Cabinets 
 
Iowa DOT will furnish the device cabinets to the Contractor.  Contractor shall be responsible for all work, 
apparatus, and materials to install the device cabinets designed to house the control equipment required for 
the planned ITS system.   

 
A. Materials 

No material specification.  Device cabinets to be provided by Iowa DOT.   
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B. Construction 
 
1. General 

a. Install cabinets in accordance with the contract documents and the manufacturer's 
recommendations.   

b. Do not penetrate the top of any cabinets without prior authorization by the Engineer. 
c. Do not allow screws used for mounting shelves or other mounting purposes to protrude 

beyond the outside wall of the cabinet. 
d. All connections shall be watertight.   
e. Contact the Engineer a minimum of one week in advance to arrange a field review prior to 

placing the cabinets. 
 

2. Mounting 
a. Orientate cabinets as shown in the contract documents unless otherwise directed by the 

Engineer. 
b. Ensure sufficient clamps, nuts, hardware, etc., as required for the specified mounting type, 

are furnished with each cabinet. 
c. Seal all conduit openings in the controller cabinet with a sealing compound that meets the 

following requirements: 
 Readily workable, soft plastic 
 Workable at temperatures as low as 30°F, and  
 Does not melt or run at temperatures as high as 300°F. 

d. Do not install the controller cabinet on preplaced caulking material on the concrete base or 
place caulking material around the base of the cabinet after installation. 

 
C. Method of Measurement & Basis of Payment 

 
1. Measurement and payment for device cabinets shall be paid for at the contract unit price per 

each for the pay item “Install Pole Mount Cabinet”.  
 
2. Payment is full compensation for: 

 The installation of all pole mounted cabinets, 
 Providing and installing all mounting materials, cable pulling, routing and management, cable 

termination, and all necessary electric grounding materials, and 
 Furnishing all materials, labor, equipment, and other incidental items necessary to meet the 

requirements of the contract documents. 
 

2.08 Power Installed Foundation 
 
Iowa DOT will furnish the power installed foundations to the Contractor.  Contractor shall be responsible for all 
work, apparatus, and materials to install the power installed foundations. 
 

A. Materials 
No material specification.  Power installed foundations to be provided by Iowa DOT.   
 

B. Construction 
 
1. General 

a. Install the power installed foundations in accordance with the contract documents and the 
manufacturer's recommendations.   

b. Contact the Engineer a minimum of one week in advance to arrange a field review prior to 
placing the power installed foundation. 

c. Notify the Engineer immediately if an obstruction conflicts with a proposed power installed 
foundation location.  The Engineer is responsible for relocating or determining another 
effective means of supporting the structure to eliminate the conflict.  Payment shall not be 
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made for re-work or extra work as the result of an unauthorized relocation of a power 
installed foundation. 

 
2. Installation Details 

a. Construct all power installed foundations as located by the Engineer and set level and to the 
proper elevation. 

b. Hand dig with shovel after power installed foundation is in place in order to install conduits 
into the provided conduit entrances. 

c. Install a sufficient number of conduits sized as indicated in the contract documents.  All 
conduits shall be located as indicated in the contract documents.    

d. Modification of a footing after construction is not allowed.  
 

3. Improper Construction 
Remove and reconstruct, at no additional cost to the Engineer, all power installed foundations 
improperly constructed or with improperly installed anchor bolts, conduit, or any other foundations 
components as determined by the Engineer. 

   
C. Method of Measurement & Basis of Payment 

 
1. Measurement and payment for power installed foundations shall be paid for at the contract unit 

price per each for the pay item “Install Power Installed Foundation”.  
 
2. Payment is full compensation for: 

 The installation of all power installed foundations, 
 Including all surface excavations, repair or restoration of any nearby areas, bolts, and bolt 

mounting assemblies for connection to poles or other structures, and 
 Furnishing all materials, labor, equipment, and other incidental items necessary to meet the 

requirements of the contract documents. 
 

2.09 Poles 
 
Iowa DOT will furnish the device poles to the Contractor.  Contractor shall be responsible for all work, 
apparatus, and materials to install the device poles. 
 

A. Materials 
No material specification.  Poles to be provided by Iowa DOT.   

 
1. General 

a. Steel device poles outside of the Iowa DOT preferred clear zone shall be non-breakaway and 
shall be mounted on the power installed foundation using standard mounting practices.   

b. Any poles determined to be within the Iowa DOT preferred clear zone shall be breakaway 
and mounted on a transformer base provided by the Iowa DOT.   

 
B. Construction 
 

1. General 
Repair any surface damage to galvanized components using a zinc rich paint acceptable to the 
Engineer. 
 

2. Pole Erection 
a. Erect poles (including camera mounting system and poles) and securely bolt to the power 

installed foundation base plate such that the pole is vertical to the centerline of the nearest 
adjacent major roadway.   

b. Use leveling nuts on each anchor bolt installed below the pole flange.  Adjust the pole's 
vertical position by adjusting both the upper and lower nuts. 
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C. Method of Measurement & Basis of Payment 
 

1. Measurement and payment for all steel poles shall be paid for at the contract unit price per each 
for the pay items “Install Steel Pole (45’)”. 

 
2. Payment is full compensation for: 

 The installation of all poles and accessories, 
 Including fitting the appropriate bolt pattern to the power installed foundation base plate, all 

conduit entrances and attachments, all necessary electric grounding materials, and 
 Furnishing all materials, labor, equipment, and other incidental items necessary to meet the 

requirements of the contract documents. 
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PART III 
ADDITIONAL BIDDING ATTACHMENTS 

 
3.01. Equipment and Materials List 
 
IOWA DOT PROJECT NO.  ITS-141-7(53)--25-77 IN GRIMES, IOWA 
 

DESCRIPTION MANUFACTURER  CATALOG NUMBER 

HANDHOLE, TYPE I   

HANDHOLE, TYPE FOR27 

HANDHOLE, TYPE FIBER VAULT 

2” HDPE CONDUIT   

1C No. 12 TRACER WIRE 

METER PEDESTAL   

No. 4 THHN COPPER (POWER)   

No. 4 THHN COPPER (GROUND)   

No. 10 THHN COPPER (POWER)   

No. 10 THHN COPPER (GROUND)   


