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THE STANDARD SPECIFICATIONS, SERIES 2015, ARE AMENDED BY THE FOLLOWING 
MODIFICATIONS AND ADDITIONS.  THESE ARE SPECIAL PROVISIONS AND THEY PREVAIL OVER 
THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS. 
 
 
150170.01 DESCRIPTION. 

 
A. Develop and provide high performance self consolidating concrete (HP-SCC) for cast in place 

structural concrete when called for in the contract documents.  HP-SCC is defined as a concrete 
mix that provides the following: 
 Filling ability to flow and fill completely spaces within formwork, under its own weight. 
 Passing ability to flow through tight spaces between reinforcement without segregation or 

blocking. 
 Ability to resist segregation by remaining homogenous during transport and placement. 
 

B. Additional requirements of the HP-SCC concrete mix are as follows: 
 Minimum average 28 day compressive strength of 5000 pounds per square inch, unless 

otherwise specified in contract documents. 
 Target permeability of 2000 coulombs (or greater than 20 K ohm-cm surface resistivity by 

Wenner probe). 
 HP-SCC mix shall also meet the requirements of the Developmental Specification for Mass 

Concrete-Control of Heat of Hydration . 
 When HP-SCC is poured against conventional concrete it is intended that the HP-SCC color 

match the color of the conventional concrete as close as possible.  The Contractor shall 
prepare a mockup to demonstrate the match of the color of the HP-SCC and the conventional 
concrete.   

 
C. Apply Sections 2403, 2412, and Division 41 of the Standard Specifications with the following 

modifications. 
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150170.02  MATERIALS. 
Provide a mix meeting the following requirements. 
 

A. Materials. 
 Use coarse aggregate meeting Class 3i durability 
 Use maximum nominal aggregate size no larger than 0.75 times the minimum clear spacing 

between reinforcing steel or reinforcing steel and forms 
 Maximum w/c ratio of 0.45 
 Air content according to Article 2403.02, C, 3, of the Standard Specifications, except with a 

target of 6.5% and a maximum variation of plus 2.0% and minus 1.0% 
 Use Type I, II, IP or IS cement 
 Slag replacement shall not exceed 40% by weight of the cement 
 Fly ash replacement shall not exceed 25% by weight of the cement 
 Maximum total cement replacement shall not exceed 50% by weight of the cement 
 Minimum cementitious content shall be 624 pounds per cubic yard  
 Use a viscosity modifying admixture (VMA) compatible with the high range water reducer 

(HRWR) 
 When required to maintain plasticity during a placement, use a retarding admixture or 

hydration stabilizer. 
 

B. Mix Design. 
 Slump flow in accordance with Materials I.M. 389. The target slump flow value is 27.0 inches. 

The allowable tolerance range of the slump flow is ±2 inches.  
 Target Visual Stability Index (VSI) in accordance with Materials I.M. 389. The VSI Rating 

shall not exceed 1.0. Record the time to flow 20 inches, or T20, for information only.  
 Passing ability by J-Ring in accordance with ASTM C 1621. Calculate the difference between 

slump flow and J-Ring flow. The maximum allowable difference is 2 inches.  
 Static segregation using column technique in accordance with ASTM C 1610. The maximum 

allowable static segregation limit is 15%. 
 

150170.03  CONSTRUCTION. 
 

A. Quality Control Plan. 
 
1. Submit for approval a written Quality Control Plan describing the procedures to be used to 

control the production and placement of HP-SCC. The Quality Control Plan shall be 
developed by a Professional Engineer licensed in the State of Iowa with experience in the 
design, quality control and placement of self consolidating concrete, as well as, the design of 
formwork for full static pressure.  This engineer shall submit a list containing at least three 
self consolidating concrete projects, of similar dimension and requirements to those shown 
on the plans, completed in the last three years. In the list of projects include names and 
phone numbers of owner's representatives who can verify the engineer's participation on 
those projects. This engineer shall also work in conjunction with the admixture supplier 
technical representative to develop the mix design. When the elements being placed meet 
mass concrete criteria, this engineer shall also follow the procedures outlined in the 
Developmental Specification for Mass Concrete-Control of Heat of Hydration. 
 

2. Submit the Quality Control Plan at least 30 calendar days before the first intended structural 
concrete placement.  No structural concrete shall be placed before receiving written approval 
from the engineer of the Quality Control Plan and having all equipment and materials 
necessary to facilitate the plan on site and ready for use. 
 

3. The Quality Control Plan shall include, but not be limited to the following: 
a. Develop mix design that meets the design criteria for strength, permeability, flowability, 

passing ability, and consistency.  
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b. Define concrete batching sequence, mixing time, and minimum revolutions to prevent 
cement balls and mix foaming. Include procedures for ensuring wash water is removed 
before batching.   

c. Define concrete placement pattern and methods. Include maximum horizontal flow 
distance from point of discharge. 

d. Describe the required qualification of personnel performing testing of self-consolidating 
concrete. 

e. Describe additional quality control procedures at the plant to ensure consistent delivery of 
concrete. 

f. Define field procedures to accept or reject concrete during production. 
g. Describe procedures used when continuous placements are interrupted. 
h. Provide stability analysis of proposed formwork for full static pressure and proposed 

methods used to prevent leakage.  
 

B. Trial Batch Concrete. 
 

1. All testing will be performed by a qualified testing laboratory. The District Materials Engineer 
may witness the trial batching. Provide the District Materials Engineer notice and mix 
proportions 7 calendar days prior to this event. 

 
2. Mix the trial batch (a minimum of 3 cubic yards in size) at least 30 calendar days prior to 

planned placement. Establish the batching sequence of the materials during the trial batch.  
  
3. Transport the concrete a distance comparable to the distance from the ready mix plant to the 

placement site.  
  
4. Test concrete samples that are representative of the entire batch for air content, slump flow, 

visual stability index, J-Ring, density (unit weight), the static segregation using column 
technique and temperature. Cast specimens from each sample for compressive strength 
tests. Modify the consolidation method of all materials test procedures, including Materials 
I.M. 315, 316, 318, and 340, by placing the concrete in the molds in one layer without 
vibration or tamping. 

 
5. Determine the workability of the concrete by performing a slump flow test every 15 minutes 

until the slump flow reaches the target slump flow less 5.0 inches. From the slump loss flow 
curve, determine the cut-off time at the lower tolerance range value. 

 
6. Submit a trial batch report to the District Materials Engineer no later than 7 calendar days 

after trial batching. Include the following in the report: 
 

Cover Page Contractor and Producer Name 
Project Number 
Date and Location of HP-SCC Trial Batch 
Date Submitted 
Signature of Contractor/Producer Representative 

Material Source 
Information 

Brand, Type, and Source 

Material Proportion 
Information 

 
 
 
 
 
 

Specific Gravity 
Relative % of Each Individual Aggregate 
Target Combined Gradation (Materials I.M. 531) 
Target Combined Gradation Charts (Materials 

I.M. 532) 
Design and As Mixed Batch Weights (SSD) 
Design and As Mixed w/c Ratios 
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Mix Properties 
 
 

Air Content of Plastic Concrete 
Slump flow 
Visual Stability Index (VSI) 
Passing ability by J-Ring test 
Static  segregation by column technique 

7. The qualified testing laboratory will cast samples and transport them to the District Materials 
Laboratory for testing. Trial batch concrete will be tested for permeability and strength. All 
samples will be cast, cured, and handled according to Materials I.M. 315. One permeability 
and six strength samples will be cast in 4 inch by 8 inch cylinder molds. 

 
8. One cylinder will be sent to the Central Materials Laboratory for rapid chloride permeability 

testing in accordance with Materials Test Method 412-A or the District Materials Laboratory 
for resistivity meter testing.   Samples for permeability will be delivered within 7 days from 
casting and will be left in molds and sealed in a plastic bag or placed in container with water. 
The target value of permeability is 2000 coulombs or less based on the average of two tests 
or 20 k·ohm-cm or higher when tested by the resistivity meter.  

 
9. Strength samples will be stripped of their molds and wet cured until their break age. Strength 

samples will be tested according to AASHTO T 22. Three cylinders will be tested for strength 
at each age of 28 and 56 days. For a mix design without previous experience, the average 28 
day compressive strength shall be equal to or greater than 5000 plus 1400 psi or 6400 psi. A 
standard deviation may be established after 30 or more tests.  

 
10. Approval will be based on trial batch mix properties and submittal of a trial batch report. The 

District Materials Engineer may waive the trial batch testing provided satisfactory mix 
properties have been achieved through testing of previous trial batches or production 
placements. 

 
C. Field Demonstration 
 

1. Subsequent to the development of a satisfactory trial batch, perform a field demonstration by 
casting a mockup of the element as shown in the plans. Obtain approval for the mockup 
element from the Engineer. Ensure that a representative from the admixture manufacturer is 
present during the field demonstration.  

 
2. Mockup should be in accordance with the details shown in the plans. It will represent a 

section of a unit, which is the worst case condition of reinforcing steel congestion.  It will also 
be used to verify that the maximum drop height that is allowed for the piers is compatible with 
the contractor’s means and methods.   

 
3. Ensure that the demonstration concrete is mixed, delivered, placed, and consolidated in 

accordance with proposed methods. Ensure the concrete meets all plastic property 
requirements. 

 
4. After forms are removed, the Engineer will perform a post placement inspection to observe 

any signs of honeycombs, cracks, aggregate segregation, or other defects. The Engineer 
may require the mockup to be sawed or cored to observe a cross section. 

 
5. If excessive segregation is noted, reduce the drop height to a distance that is acceptable; 

change the concrete mix or a combination of both.  Cast a new mockup demonstrating 
means and methods of placing the concrete for approval. 

 
6. Dispose of mockup specimen. 

 
D. Production Concrete. 
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1. Notify the Engineer 48 hours prior to placement of production concrete.  Use only approved 
HP-SCC mixes for production concrete. Ensure mix has the same materials, proportions, and 
properties established in the trial batch. 

 
2. Slump flow, visual stability index, and J-ring test shall be performed on the first truck of the 

day and every 50 cubic yards thereafter. Slump flow range shall be ±2 inches of the mix 
design target value and shall not exceed 29 inches. The visual stability index shall not exceed 
1. The difference between slump flow and J-ring flow shall not exceed 2 inches. The 
Engineer will witness the testing.  

 
3. Test production concrete for strength. An Iowa DOT certified PCC Level I Concrete Field 

Testing Technician is to cast, cure, and handle strength samples according to Materials 
I.M. 315. At the site, properly cure the cylinders with wet burlap and plastic. Cast six strength 
samples in 4 inch by 8 inch cylinder molds for each day of placement greater than 100 cubic 
yards. Document the air content, slump flow, VSI, passing ability by J-ring test, and water 
cement ratio (adjusted for all water) of the concrete for the cylinders cast. The Engineer may 
reduce testing of cylinders to one set per week of production greater than 100 cubic yards 
after 15 or more sets of samples have been tested and design strength has been exceeded. 

 
4. Strength samples are to be tested by a qualified lab according to AASHTO T 22. Test three 

cylinders for strength at each age of 28 and 56 days.  After 15 or more sets of samples have 
been tested, testing of the cylinder at 56 days may be waived by the Engineer if the average 
28 day strength exceeds the required strength. 

 
5. Submit test results to the Engineer and the District Materials Engineer no later than one 

working day after testing is completed. In the submittal, clearly indicate (as a minimum) the 
project number, location, Contractor, producer, structural element constructed, slump flow, 
VSI, air content, w/c ratio (adjusted for all water), date sampled, date tested, break age, 
individual compressive strengths, and average compressive strengths. In addition, attach the 
plant report for the pour to the submittal. 

 
6. The District Materials Engineer will obtain verification strength samples on a minimum of one 

random placement. Strength samples will be tested at the District Materials Laboratory 
according to AASHTO T 22. A set of four cylinders will be cast, cured, and handled according 
to Materials I.M. 315. Three cylinders will be tested for strength at 28 days. One cylinder will 
be tested for permeability on a random basis by the Central Materials Laboratory or Wenner 
probe testing performed by the District Materials Engineer. 

 
7. The District Materials Engineer may randomly cast cylinders for static segregation of 

hardened cylinders in accordance with Material I.M. 390. 
  
E. Quality Control Testing - Plant  

Since controlling water is critical to producing consistent batches of HP-SCC, perform aggregate 
moisture content daily for production greater than 50 cubic yards per day. Increase testing rate to 
account for changes such as new material delivered, rain events, etc. 

   
F. Falsework and Forms  

Design falsework and forms for full hydrostatic head pressure of the concrete. Forms shall be 
tight to prevent leakage of fluid concrete. 

 
G. Non Complying Strength. 

When the average 28 day compressive strength does not meet or exceed the specified strength, 
propose evaluation methods to determine the in place concrete strength. Submit the proposal to 
the Engineer. Notify the Engineer 48 hours in advance of sampling and testing. The Engineer will 
witness the sampling and testing of the in-place concrete. The Engineer will review the results 
and determine corrective action required. The Contractor is responsible for the cost of evaluation 
and any corrective action required. 
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H. Placing Concrete. 
 

1. If concrete is to be placed by pumping, use a pump line with a section reduction to reduce the 
exit velocity of the pumped concrete and minimize damage to epoxy coated reinforcement.  
Submit measures for reducing exit velocity of the concrete to the Engineer for approval prior 
to placement by pumping. 

 
2. Protect epoxy coated reinforcement from damage caused by placing and handling 

equipment. 
 
3. Open troughs and chutes shall extend as nearly as practicable to the point of deposit. The 

maximum drop distance for construction of production piers will be established by the 
concrete placement demonstrated and the subsequent testing of the mockup.   

 
4. Continuous placement of concrete shall be maintained. Do not exceed 30 minutes between 

placement of successive batches unless Engineer has reviewed placement conditions. If 
emergency delay occurs, concrete shall be rodded with a piece of lumber or conduit if the 
material has lost its fluidity prior to placement of additional concrete. Any other method for 
restoring the fluidity of the concrete shall be approved by the Engineer.  

 
5. Any deviation from the approved construction techniques shall require an additional pier 

mockup at the Contractor’s expense. 
 
I. Curing. 

Leave forms in place and wet burlap covering for 96 hours after placement. 
 

J. Cold Weather Protection. 
 

1. Monitor the surface temperature of the concrete continuously during the curing period using 
electronic recording type thermometers capable of recording a minimum of one reading per 
hour. Furnish the information to the Engineer in electronic format as required. 

 
2. If supplemental housing and heating is used, locate temperature monitors in the concrete at 

the furthest and closest point from the heat source. Verify the maximum temperature at 
monitor point closest to heat source does not exceed 150ºF. 

 
3. After the required curing period, gradually reduce the temperature of the air surrounding the 

concrete to outside air temperature according to Article 2403.03, F, of the Standard 
Specifications. 

 
4. Ensure concrete and its surface temperature are maintained at a temperature of no less than 

50ºF for the first 120 hours after placing. Curing time will not be counted if the concrete 
temperature falls below 50ºF. 

 
150170.04 METHOD OF MEASUREMENT. 
Measurement will be as follows: 
 

A. High Performance Self Consolidating Concrete. 
Cubic yards shown in the contract documents. 
 

B. Trial Batch Concrete. 
None. 
 

C. Pier Mockup 
None. 
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150170.05 BASIS OF PAYMENT. 
Payment will be paid the contract unit price as follows: 
 

A. High Performance Self Consolidating Concrete. 
 
1. Per cubic yard.   
 
2. The cost for testing the production concrete is included in the contract unit price for High 

Performance Self Consolidating Concrete. 
 

B. Trial Batch Concrete. 
Lump sum including cost of qualified laboratory. 
 

C. Pier Mockup 
 

1. Lump Sum 
 
2. Payment is full compensation for one approved mockup.  Payment for furnishing all materials, 

tools, and labor for the performance of all work necessary to design, cast, finish, saw cut, 
core test and dispose of mockup as indicated.  Any additional mockup(s) required to obtain 
approval for the concrete mix and the means and methods for placing concrete will be at the 
Contractor’s expense.   


