



**SPECIAL PROVISIONS
FOR
CONFORMITY WITH AND COORDINATION OF THE CONTRACT DOCUMENTS**

**Tama County
NHSX-030-6(189)--3H-86**

**Effective Date
October 17, 2017**

THE STANDARD SPECIFICATIONS, SERIES 2015, ARE AMENDED BY THE FOLLOWING MODIFICATIONS AND ADDITIONS. THESE ARE SPECIAL PROVISIONS AND THEY SHALL PREVAIL OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS.

150331.01 DIGITAL CONTRACT FILES.

- A.** Digital Files contained within the 304_86-0306-189_E_Files.zip file package listed below (files are listed in descending order of precedence):
1. LandXML Geometry file: hv_dsn_189.xml within the "Alignment_Data_Files" subfolder.
 2. LandXML surface files: All LandXML files within the "Machine_Control_Surfaces" subfolder.
 3. Three dimensional line string CADD files: All DGN files contained within the "3D.dgn_Files" subfolder.
- B.** See Appendix A for names of official files.
- C.** The digital files are available for download at the following web site for the project listed above:
<http://www.iowadot.gov/contracts/lettings.html>.

150331.02 STANDARD SPECIFICATION REVISIONS.

Make the following changes to the Standard Specifications:

1101.03, DEFINITION OF TERMS.

Add to the definition of Contract (Also Contract Documents):

- Digital contract files specified in the contract documents,

1105.04, A.

Replace the Article:

In case of a discrepancy between contents of the contract documents, the following items listed by descending order shall prevail:

1. Addendum
2. Proposal Form
3. Special Provision
4. Digital Contract Files.
- 4 5. Plans
- 5 6. Standard Bridge Plans, Standard Culvert Plans, and Standard Road Plans
- 6 7. Developmental Specifications
- 7 8. Supplemental Specifications
- 8 9. General Supplemental Specifications
- 9 10. Standard Specifications
- 10 11. Materials I.M.


1105.04, D.

Replace the Article:

The Contractor shall not take advantage of any apparent error, omission, or discrepancy in the contract documents. The Engineer will be permitted to make such correction in interpretation as may be deemed necessary for the fulfillment of the intent of the contract documents subject to compensation as provided in Articles 1109.03, 1109.04 and 1109.16. Written notice of changes in the contract documents will be given to the Contractor by the Engineer. Field adjustment of digital contract files, if necessary, will be completed by the Engineer.

The digital files listed below are contained within the bid order package, associated with the project number NHSX-030-6(189)--3H-86 available for download at:

<http://www.iowadot.gov/contracts/lettings.html>

ROADWAY DESIGN				
	I hereby certify that this engineering document was prepared by me or under my direct personal supervision and that I am a duly licensed Professional Engineer under the laws of the State of Iowa.			
	<table border="0"> <tr> <td><i>Paul Flattery</i></td> <td>8/29/2017</td> </tr> <tr> <td>Signature</td> <td>Date</td> </tr> </table>	<i>Paul Flattery</i>	8/29/2017	Signature
<i>Paul Flattery</i>	8/29/2017			
Signature	Date			
	<table border="0"> <tr> <td>Paul W. Flattery</td> </tr> <tr> <td>Printed or Typed Name</td> </tr> <tr> <td>My license renewal date is December 31, 2017</td> </tr> </table>	Paul W. Flattery	Printed or Typed Name	My license renewal date is December 31, 2017
Paul W. Flattery				
Printed or Typed Name				
My license renewal date is December 31, 2017				
Digital files shown in the table below are covered by this seal listed in pages:				
1-5				

W:\Projects\8603001098\Design_n\Civil\Files\

3D.dgn Files

- 86030189_ALL_3d.dgn
- 86030189_Dikes_3d.dgn
- 86030189_Entrances_3d.dgn
- 86030189_ML030_3d.dgn
- 86030189_Sideroads_3d.dgn

All

- prop_surf_top_ALL_A_Signed.xml
- prop_surf_top_ALL_B1_Signed.xml
- prop_surf_top_ALL_B2_Signed.xml
- prop_surf_top_ALL_C_Signed.xml
- prop_surf_top_ALL_D_Signed.xml
- prop_surf_top_ALL_E1_Signed.xml
- prop_surf_top_ALL_E2_Signed.xml
- prop_surf_top_ALL_F1_Signed.xml
- prop_surf_top_ALL_F2_Signed.xml

Dikes

- prop_surf_top_DK145L_Signed.xml
- prop_surf_top_DK150M_Signed.xml
- prop_surf_top_DK176L_Signed.xml
- prop_surf_top_DK178M_Signed.xml
- prop_surf_top_DK186L_Signed.xml
- prop_surf_top_DK186R_Signed.xml
- prop_surf_top_DK192M_Signed.xml
- prop_surf_top_DK218M_Signed.xml
- prop_surf_top_DK234M_Signed.xml
- prop_surf_top_DK288L_Signed.xml
- prop_surf_top_DK289M_Signed.xml
- prop_surf_top_DK302M_Signed.xml
- prop_surf_top_DK306M_Signed.xml
- prop_surf_top_DK318M_Signed.xml
- prop_surf_top_DK338M_Signed.xml
- prop_surf_top_DK345M_Signed.xml

prop_surf_top_DK370L_Signed.xml
prop_surf_top_DK371M_Signed.xml
prop_surf_top_DK374L_Signed.xml
prop_surf_top_DK381M_Signed.xml
prop_surf_top_DK400M_Signed.xml
prop_surf_top_DK408M_Signed.xml
prop_surf_top_DK428M_Signed.xml
prop_surf_top_DK440M_Signed.xml
prop_surf_top_DK462M_Signed.xml
prop_surf_top_DK469M_Signed.xml
prop_surf_top_DK477M_Signed.xml
prop_surf_top_DK489M_Signed.xml
prop_surf_top_DK500M_Signed.xml
prop_surf_top_DK532M_Signed.xml
prop_surf_top_DK564M_Signed.xml
prop_surf_top_DK601M_Signed.xml
prop_surf_top_DK610M_Signed.xml
prop_surf_top_DK626M_Signed.xml
prop_surf_top_DK645M_Signed.xml
prop_surf_top_DK659M_Signed.xml
prop_surf_top_DK667M_Signed.xml
prop_surf_top_DK675M_Signed.xml
prop_surf_top_DK685M_Signed.xml
prop_surf_top_DK7316L_Signed.xml
prop_surf_top_DK7316R_Signed.xml

Entrances

prop_surf_subgrade_ENT378L_Signed.xml
prop_surf_top_ENT1159L_Signed.xml
prop_surf_top_ENT120L_Signed.xml
prop_surf_top_ENT120M_Signed.xml
prop_surf_top_ENT120R_Signed.xml
prop_surf_top_ENT133L_Signed.xml
prop_surf_top_ENT133M_Signed.xml
prop_surf_top_ENT143L_Signed.xml
prop_surf_top_ENT143M_Signed.xml
prop_surf_top_ENT143RT_Signed.xml
prop_surf_top_ENT169L_Signed.xml
prop_surf_top_ENT169MT_Signed.xml
prop_surf_top_ENT169R_Signed.xml
prop_surf_top_ENT182L_Signed.xml
prop_surf_top_ENT196RT_Signed.xml
prop_surf_top_ENT205L_Signed.xml
prop_surf_top_ENT205M_Signed.xml
prop_surf_top_ENT205R_Signed.xml
prop_surf_top_ENT222L_Signed.xml
prop_surf_top_ENT235L_Signed.xml

prop_surf_top_ENT236MT_Signed.xml
prop_surf_top_ENT236RT_Signed.xml
prop_surf_top_ENT257M_Signed.xml
prop_surf_top_ENT261L_Signed.xml
prop_surf_top_ENT261MT_Signed.xml
prop_surf_top_ENT261RT_Signed.xml
prop_surf_top_ENT281RT_Signed.xml
prop_surf_top_ENT300RT_Signed.xml
prop_surf_top_ENT301L_Signed.xml
prop_surf_top_ENT301M_Signed.xml
prop_surf_top_ENT314RT_Signed.xml
prop_surf_top_ENT3198L_Signed.xml
prop_surf_top_ENT327L_Signed.xml
prop_surf_top_ENT327MT_Signed.xml
prop_surf_top_ENT327RT_Signed.xml
prop_surf_top_ENT340L_Signed.xml
prop_surf_top_ENT340M_Signed.xml
prop_surf_top_ENT340R_Signed.xml
prop_surf_top_ENT357L_Signed.xml
prop_surf_top_ENT357MT_Signed.xml
prop_surf_top_ENT357R_Signed.xml
prop_surf_top_ENT378L_Signed.xml
prop_surf_top_ENT378M_Signed.xml
prop_surf_top_ENT392L_Signed.xml
prop_surf_top_ENT392M_Signed.xml
prop_surf_top_ENT392R_Signed.xml
prop_surf_top_ENT423L_Signed.xml
prop_surf_top_ENT423MT_Signed.xml
prop_surf_top_ENT423R_Signed.xml
prop_surf_top_ENT432L_Signed.xml
prop_surf_top_ENT432M_Signed.xml
prop_surf_top_ENT432R_Signed.xml
prop_surf_top_ENT448L_Signed.xml
prop_surf_top_ENT448MT_Signed.xml
prop_surf_top_ENT448R_Signed.xml
prop_surf_top_ENT485L_Signed.xml
prop_surf_top_ENT485MT_Signed.xml
prop_surf_top_ENT485R_Signed.xml
prop_surf_top_ENT498M_Signed.xml
prop_surf_top_ENT498R_Signed.xml
prop_surf_top_ENT527L_Signed.xml
prop_surf_top_ENT527M_Signed.xml
prop_surf_top_ENT544L_Signed.xml
prop_surf_top_ENT544M_Signed.xml
prop_surf_top_ENT544RT_Signed.xml
prop_surf_top_ENT557M_Signed.xml

prop_surf_top_ENT562L_Signed.xml
prop_surf_top_ENT562MT_Signed.xml
prop_surf_top_ENT562RT_Signed.xml
prop_surf_top_ENT570M_Signed.xml
prop_surf_top_ENT635L_Signed.xml
prop_surf_top_ENT638RT_Signed.xml
prop_surf_top_ENT650L_Signed.xml
prop_surf_top_ENT650M_Signed.xml
prop_surf_top_ENT650RT_Signed.xml
prop_surf_top_ENT670M_Signed.xml
prop_surf_top_ENT7318L_Signed.xml
prop_surf_top_ENT7318R_Signed.xml
prop_surf_top_ENT8369L_Signed.xml
prop_surf_top_ENT8376R_Signed.xml
prop_surf_top_N_Ave_S_Temp_Connection_Signed.xml
prop_surf_top_O_Ave_S_Temp_Connection_Signed.xml
prop_surf_top_P_Ave_S_Temp_Connection_Signed.xml
prop_surf_top_R_Ave_S_Temp_Connection_Signed.xml
prop_surf_top_T_Ave_S_Temp_Connection_Signed.xml
prop_surf_top_X_Ave_S_Temp_Connection_Signed.xml

Existing

existing_surface_189_Signed.xml

Mainline

prop_surf_subgrade_ML030_A_Signed.xml
prop_surf_subgrade_ML030_B1_Signed.xml
prop_surf_subgrade_ML030_B2_Signed.xml
prop_surf_subgrade_ML030_C_Signed.xml
prop_surf_subgrade_ML030_D_Signed.xml
prop_surf_subgrade_ML030_E1_Signed.xml
prop_surf_subgrade_ML030_E2_Signed.xml
prop_surf_subgrade_ML030_F1_Signed.xml
prop_surf_subgrade_ML030_F2_Signed.xml
prop_surf_top_ML030_A_Signed.xml
prop_surf_top_ML030_B1_Signed.xml
prop_surf_top_ML030_B2_Signed.xml
prop_surf_top_ML030_C_Signed.xml
prop_surf_top_ML030_D_Signed.xml
prop_surf_top_ML030_E1_Signed.xml
prop_surf_top_ML030_E2_Signed.xml
prop_surf_top_ML030_F1_Signed.xml
prop_surf_top_ML030_F2_Signed.xml

Sideroads

prop_surf_top_N_Ave_N_Signed.xml
prop_surf_top_O_Ave_N_Signed.xml
prop_surf_top_P_Ave_N_Signed.xml
prop_surf_top_Q_Ave_N_Signed.xml
prop_surf_top_R_Ave_N_Signed.xml

prop_surf_top_T_Ave_N_Signed.xml

prop_surf_top_U_Ave_N_Signed.xml

prop_surf_top_V_Ave_N_Signed.xml

prop_surf_top_W_Ave_N_Signed.xml

prop_surf_top_X_Ave_N_Signed.xml